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ADDENDUM NO. 1 
 
DATE: December 17, 2018 
 
ARCHITECT: Smolen, Emr, Ilkovitch Architects, Inc. 
 1355 Piccard Drive, Suite 200 
 Rockville, Maryland 20850 
 Phone:   (301) 770-0177 
 Fax:   (301) 330-3224 
 
OWNER: Howard County Public School System 
 
PROJECT: Mount View Middle School Systemic Renovation  

Marriottsville, Maryland 
Architect Project No. 17014 

 
TO: All Prospective Bidders 
 
The following changes are made a part of the Drawings and Specifications for the subject project, 
dated October 23, 2018.  Receipt of this Addendum is to be acknowledged, in the space provided in 
the Bid Form.  Failure to do so may subject the Bid to be considered as non-responsive. 
 
A. REQUESTS FOR INFORMATION  

1. Will the bid date for either of these prjects move?  There are now 4 HCPS and 1 MCPS 
schools bidding on January 9.  It will be difficult to get even 2 of these prepared in time. 

RESPONSE: There will be no change to the bid opening dates/times for the Pointers Run 
Elementary School and Mount View Middle School Systemic Renovations.  See addenda for 
these Burley Manor Middle School and Rockburn Elementary School systemic projects as to 
changes in their bid dates. 
 

2. The second page of the Affidavit to be turned in with our bid includes the wrong date at, 
"Subscribed and Sworn to before me on this..". Please confirm if we will receive a new affidavit 
to be signed or if we should use the existing affidavit.  

RESPONSE: Revised Affidavit attached at the end of this addendum 
 

3. Please consider waiving the AISC steel requirement for this project. 

RESPONSE:  The specifications will be revised to add an alternative requirement for non-
AISC erectors. An alternative for non-AISC fabricators is already provided in the 
specifications.  

 
4. Please confirm the 1A General Contractor is to move all furniture, including books, prior to 

each phase and at the completion of each phase. If so, please also confirm that all items can 
be stored within the school.  

RESPONSE:  Confirmed. 
 

5. Please provide a schedule for the floor finishes.  

RESPONSE: Floor finishes are marked within rooms on plans where new accent flooring 
stripe is scheduled. No other flooring not called out in notes on floor plans are required.  
Contractor is to protect existing flooring during construction.  Specifications included on all 
flooring used within school for patching purposes. 
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6. Per our discussion , there are 4 Howard County schools bidding on 1-9-19. From a 

mechanical standpoint, it is difficult enough to bid one project a day as we have multiple subs 
to deal with and need to name all of our minority contractors for the bid. I believe it would be in 
the owners best interest to stager each bid by a couple of days in order to get the most 
competitive and accurate bids. Please advise if this is possible.   

RESPONSE: See response to RFI 1 
 

7. Can York/JCI be added as an acceptable manufacturer for ductless split systems per 
specification 23 81 27? 

RESPONSE: York/JCI is not an acceptable manufacturer for ductless split-system units. 
 

8. Can York/JCI be added as an acceptable manufacturer for air coils per specification section 
23 82 16? 

RESPONSE: The contract specifications will be modified to include York/JCI as an acceptable 
manufacturer for air coils. 
 

9. Can York/JCI be added as an acceptable manufacturer for air terminal units per specification 
section 23 36 00? 

RESPONSE: The contract specifications will be modified to include York/JCI as an acceptable 
manufacturer for air terminal units. 
 

10. Can York/JCI be added as an acceptable manufacturer for fan coil units per specification 
section 23 82 19? 

RESPONSE: The contract specifications will be modified to include York/JCI as an acceptable 
manufacturer for fan-coil units. 
 

11. Can York/JCI be added as an acceptable manufacturer for variable refrigerant volume 
systems per specification section 23 81 28? 

RESPONSE: York/JCI is not an acceptable manufacturer for variable-refrigerant-volume 
multizone systems. 
 

12. Please confirm Siemens Building Technologies, Inc. is an acceptable ATC 
Manufacturer/Installer for both the MT. View MS and Pointers Run ES Projects.  Siemens 
either exceeds or is comparable in all aspects of the ATC/BAS spec 230901-230923. 
 

RESPONSE: Contractors are to utilize one of the three controls vendors listed within the 
specifications.   
 

13. Who holds the existing roof warranty?  

RESPONSE: HCPSS hold the existing roofing warranty.  Firestone 20 year NDL #RO 085440, 
issued 11/17/2015. 
 

14. Is torch applied membrane acceptable for the roof?  

RESPONSE: Torch applied membrane is not acceptable.  Contractor to built-up roofing 
system matching existing conditions for all roof patching.   
 

15. Please clarify if this project includes new doors/frames. A specification has been provided but 
none appear in the drawings.  
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RESPONSE: No new doors/frames are included within this project.  No wood door or hollow 
metal specifications are included within the bid documents.  Access Doors and Frames are 
included.  These are for access to mechanical/electrical/plumbing items concealed within walls 
or above ceilings.  Locations, counts and sizes are to be determined by the trade contractor 
installing the concealed equipment. 

 
16. Please issue a demolition plan for the reflected ceiling plan in this project.  

RESPONSE: Contractor is to demolish all ceilings except those noted as 'existing to remain' 
on new work ceiling plans. 

 
 
B. CHANGES TO SPECIFICATIONS 

 03 00 00 – Form of Proposal 

o REPLACE Affidavit with Attached 

 01 02 00 – Contract Packages 

o REPLACE paragraph 2.A.7 with the following  

2.A.7 Contractor shall maintain all material, equipment, etc. installed until 
Substantial Completion of each phase.  Substantial Completion shall be 
per phase.  Warranties for all work will not begin until Substantial 
Completion of the phase.  Liquidated Damages may be applied for phase 
completion in addition to project completion. 

o ADD the following sentence at the end of paragraph 2.A.22 

2.A.22 …Any contractor requiring on site storage shall provide fencing and 
lock around any trailer or materials. 

o REPLACE paragraph 2.A.41 with the following: 

2.A.41  Work Hours – Work hours will be coordinated with school functions and 
as agreed to by the Owner and Construction Manager.  It is understood 
that this project will need to work extended hours, multiple shifts and 
weekend hours in order to meet the schedule at no additional cost to the 
owner.  The intent is to work double shifts Monday-Friday and a single 
shift on Saturday.  Contractors shall plan to man the project accordingly 
to complete the work within these constraints.  In the event additional 
hours/shifts are needed this will be coordinated with the Owner and 
Construction Manager.  No deviation from the work hour schedule may 
take place without the prior written approval of the Construction 
Manager.  No deliveries shall be made 30 minutes prior to or after arrival 
or dismissal of students. 

o DELETE paragraph 3.C.15.   

o REPLACE paragraph 3.A.19 with the following:   

3.A.19 Contractor shall inventory, relocate, store and protect all existing 
furniture, books, materials, computers, other HCPSS sanctioned 
technology equipment, etc. located in areas of construction.  Contractor 
shall clean, place and reconnect all stored items in finished areas at the 
conclusion of each phase.  Contractor shall inspect and inventory all 
materials to be stored, with HCPSS coordination, prior to removal to 
determine quantity, functionality and existing condition.  A written report 
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must be provided to the Construction Manager and/or Owner.  If the 
Contractor does not advise the Owner of the existing condition prior to 
disconnecting or moving and any stored material is not in a usable or 
like-new condition upon final placement and reconnection, then it will be 
presumed that the contractor damaged and shall replace in kind at no 
cost to the Owner.  Any repairs to damages shall be at the expense of 
Contractor.  Storage shall be on site in a secured located coordinated 
with the Construction Manager and the Owner.  Any Contractor 
responsible for this work associated with the computers or other HCPSS 
sanctioned technology equipment shall present qualification information 
prior to performing any work  

 01 10 00 – Summary of Work 

o REVISE paragraph 1.1.1.D.3 as follows:   

3. Reference Specification Section 01 02 00 “Contract Packages” for further details on 
jobsite availability and double shift requirements 

 01 32 00 – Sequencing and Scheduling of Work 

o REVISE paragraph 1.03.A as follows:   

A. A construction schedule which serves as a preliminary progress schedule is included 
in this section.  It shows the major… 

o REVISE paragraph 1.07.A as follows:   

A. Construction schedule which serves as a preliminary progress schedule is included 
in this section. 

o REPLACE schedule at end of section with attached:   

 05 12 00 – Structural Steel Framing 

o REVISE paragraph 1.3.C: 

1.3.C AISC certification for fabricator and erector or required additional documentation 
for non-AISC certified fabricator and erector. 

o REVISE paragraph 1.4.F: 

1.4.F 1. Erectors who are not an AISC Certified Steel Erector (CSE) shall meet the 
 following additional requirements:    

a. Provide an erection procedure safety document with cover letter, 
signed and sealed by a professional engineer registered in the 
State of Maryland, that states the document has been reviewed and 
is in conformance with erection procedures required by AISC. 

 23 3600 – Air Terminal Units 

o ADD 2.01.B.8: 

“8. York; Johnson Controls.” 
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 23 6313 – Air-Cooled Refrigerant Condensing Units 

o REVISE paragraph 2.21.E: 

“E. Compressor:  Accessible or fully hermetic design, with external or internal spring 
isolators and reversible oil pump.  Compressor shall have mechanical unloading down to 
the percentage of full capacity, in a minimum number of steps for partial load operation, 
scheduled on the drawings. 

1. Provide minimum one digital scroll compressor or compressor with hot gas 
bypass/APR valve control per condensing unit between 10 tons and larger in 
capacity. 

2. Provide dual independent refrigerant circuits for condensing units 20-tons or 
larger in capacity.” 

 23 7200 – Dedicated Outdoor Air System Units 

o REVISE paragraph 2.21.A: 

“2.21.A. General:  Units shall be modular double-wall construction of the types, module 
arrangement, and capacities shown and scheduled on the drawings.  All modular 
sections shall have tread plate floor for serviceability.  Safety grates shall be 
installed in the supply and return openings.” 

 23 7322 – Air-Handling Units with Coils 

o REVISE paragraph 2.30.A: 

“2.30.A. General:  Units shall be modular double-wall construction of the types, module 
arrangement, and capacities shown and scheduled on the drawings.  All 
modular sections shall have tread plate floor for serviceability.  Safety 
grates shall be installed in the supply and return openings.” 

 23 8216 – Air Coils 

o ADD 2.1.A.9: 

“9. York; Johnson Controls.” 

 23 8219 – Fan-Coil Units 

o ADD 2.01.A.4: 

“4. York; Johnson Controls.” 

C. CHANGES TO DRAWINGS 

1. ARCHITECTURAL DRAWINGS 
 

 None 

2. STRUCTURAL DRAWINGS 

 Sheet S2.01 – Roof Framing Plan - Area A 

o ADD 0" dimension from north end of DOAS-4 support frame to Grid Line H as shown 
on sketch AD-S01. 

o ADD 0" dimension from north end of DOAS-3 support frame to Grid Line H as shown 
on sketch AD-S02. 
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 Sheet S2.02 – Roof Framing Plan - Area B 

o REVISE size of DOAS-2 support framing from HSS 8"x4"x1/4" to HSS 10"x4"x1/4" as 
shown on sketch AD-S03. 

3. MECHANICAL DRAWINGS 
 

 None 

4. PLUMBING DRAWINGS 
 
 None 

5. FIRE PROTECTION DRAWINGS 
 

 None 

6. ELECTRICAL DRAWINGS 
 

 None 
 

D. ATTACHMENTS 

1. ADDENDUM DRAWINGS 
 
 AD-S01 
 AD-S02 
 AD-S03 

2. ADDENDUM SPECIFICATIONS 

 00 30 00 – Form of Proposal (Affidavit only) 
 01 32 00 – Sequencing and Scheduling of Work (Construction Schedule only) 

3. OTHER 

 Pre-Bid Meeting Minutes 
 

 
 
 

END OF ADDENDUM NO. 1 









(REVISED) - AFFIDAVIT

Special Instructions: An authorized representative of the bidder needs to complete the following affidavit and insert an answer to 
paragraphs 1 and 3. 

Statutory Affidavit and Non-Collusion Certification: 

I, __________________________________, being duly sworn, depose and state: 

1. I am the (officer) and duly authorized representative of the firm of the building construction organization named  
_______________________________________________ whose address is

_________________________________________________________  and that possess the authority to make this affidavit and 
certification on behalf of myself and the firm for which I am acting. 

2. Except as described in Paragraph 3 below, neither I, nor to the best of my knowledge, the above firm, nor any of its 
officers, directors, or partners, or any of its employees who are directly involved in obtaining or performing contracts with any public 
bodies has: 

(a) Been convicted of bribery, attempted bribery, or conspiracy to bribe, under the laws of any state or of the federal 
government; 

(b) Been convicted under the laws of the state, another state, or the United States of:  a criminal offense incident to obtaining, 
attempting to obtain, or performing a public or private contract; or fraud, embezzlement, theft, forgery, falsification or destruction of 
records, or receiving stolen property; 

(c) Been convicted of a criminal violation of an antitrust statute of the State of Maryland, another state, or the United States; 

(d) Been convicted of a violation of the Racketeer Influenced and Corrupt Organization Act, or the Mail Fraud Act, for acts in 
connection with the submission of bids or proposals for a public or private contract; 

(e) Been convicted of any felony offenses connected with obtaining, holding, or maintaining a minority business enterprise 
certification, as prohibited by Section 14-308 of the State Finance & Procurement Article; 

(f) Been convicted of conspiracy to commit any act or omission that would constitute grounds for conviction under any of the 
laws or statutes described in Paragraph (a) through (e) above; or 

(g) Been found civilly liable under an antitrust statute of this State, another state, or the United States for acts or omissions in 
connection with the submission of bids or proposals for a public or private contract. 

3. The only conviction, plea, or admission by any officer, director, partner, or employee of this firm to involvement in any of 
the conduct described in Paragraph 2 above is as follows: 

(If none, write "None" below. If involvement, list the date, count, or charge, official or administrative body, the individuals involved, 
their position with the firm, and the sentence or disposition of the charge.) 

____________________________________________________________________________________
(you may attach an explanation necessary) 

4. I affirm that this firm will not knowingly enter into a contract with a public body under which a person or business debarred
or suspended under Maryland State Finance and Procurement Title 16, subtitle 3, Annotated Code of Maryland, as amended, will 
provide, directly or indirectly, supplies, services, architectural services, construction-related services, leases of real property, or 
construction. 

5. I affirm that this proposal or bid to the Board of Education of Howard County is genuine and not collusive or a sham; that 
said bidder has not colluded, conspired, connived and agreed, directly or indirectly, with any bidder or person to put in a sham bid or 
to refrain from bidding and is not in any manner, directly or indirectly, sought by agreement of collusion or communication or 
conference, with any person to fix the bid prices of the affidavit or any other bidder, or to fix any overhead, profit or cost element of 
said bid price, or that if any bidder, or to secure an advantage against the Board of Education of Howard County or any other person 
interested in the proposed contract; and that all statements in the proposal or bid are true. I acknowledge that, if the representations 
set forth in this affidavit are not true and correct, the Board of Education of Howard County may terminate any contract awarded and 
take any other appropriate action. 

6. SEX OFFENDER NOTIFICATION - Maryland law requires certain sex offenders to register with the local law enforcement 
agency; See Maryland Annotated Code, Criminal Procurement Article, §11-704. One of the purposes of this law, found in Article 27§ 
792, is to inform school systems when a Registered Sex Offender is residing or working in the area. When the sex offender 
registers, the local police are required to notify the Superintendent of Schools, and the Superintendent, in turn, is required to send a 
notice to school principals.

As a contractor working for Howard County Public School System (HCPSS), we require that you do not employ Registered Sex 
Offenders to work on projects for our school system if they, as a result, are required to perform delivery, installation, repair, 
construction or any other kind of services on  HCPSS property. Further, Maryland Law that became effective June 22, 2006, 
requires that any person who enters a contract with a county board of education or a non-public school "may not knowingly employ 
an individual to work at a school" if the individual is a registered sex offender; See §11-722 Criminal Procurement Article. An 



employer who violates this requirement is guilty of a misdemeanor and if convicted may be subject to up to five years imprisonment 
and/or a $5,000 fine.
Each contractor shall screen their work-forces to ensure that a Registered Sex Offender does not perform work at a county public 
school and also ensure that a subcontractor and independent contractor conducts screening of its personnel who may work at a 
school. The term "work force" is intended to refer to all of the contractor's direct employees and subcontractors and/or independent 
contractors it uses to perform the work. Violations of this provision may cause HCPSS to take action against the contractor up to 
and including termination of the contract.

Effective July 1, 2015, amendments to § 6-113 of the Education Article of the Maryland Code further require that a contractor or 
subcontractor for a local school system may not knowingly assign an employee to work on school property with direct, 
unsupervised, and uncontrolled access to children, if the employee has been convicted of, or pled guilty or nolo contendere to, a 
crime involving a sexual offense, child sexual abuse and crimes of violence.

The Contractor shall submit to HCPSS a listing of any employees assigned to perform under this agreement and certify that the
necessary criminal history records checks have been conducted and that employee complies with the requirements. See section 
000740 for Criminal Background Information and forms.

The statements contained in this affidavit shall be incorporated into the awarded contract as material provisions and shall 
be effective throughout the life of the contract. The firm has continuing obligation through the life of the contract to submit 
a revised affidavit should the firm discover information, or events occur, which render the contents of this affidavit 
erroneous or incomplete or which would result in the firm providing a different response. The firm's failure to submit a 
revised affidavit within three (3) working days of either its awareness of any error, change of circumstances, 
incompleteness, etc., or request by the Owner shall constitute breach of contract. Upon submission of a revised affidavit, 
the Owner has the right to take such actions as may be necessary, in the judgment of the Owner, to maintain and enforce 
the provisions of the affidavit, including termination of the contract. 

I DO SOLEMINLY DECLARE AND AFFIRM under the penalties of penalties that the contents of these affidavits (Statutory and 

Non-Collusion) are true and correct, that I am executing this Affidavit in compliance with Section 16-311 of the State Finance and 

Procurement Article, Annotated Code of Maryland, and the Non-Collusion Certification in compliance with requirements of the Board 

of Education of Howard County Maryland, and that I am executing and submitting this Form of Proposal on behalf of and with full 

authority by the bidder named below.

_____________________________________________               ______________________________

(Signature of Bidder)                                        (Date)

_____________________________________________ ______________________________

(Print Name of Bidder)                                        (Title of Bidder) 

SUBSCRIBED AND SWORN to before me on this     _________   day of   __________________, 2019.

NOTARY PUBLIC

Name_______________________________________ Seal:

My Commission Expires_________________________

            _________________________________________________________________________

(Legal Name of Company)

___________________________________________________________________________

(Address)

___________________________________________________________________________
(City)                                                                (State)                                      (Zip)

___________________________________________________________       
(Telephone)                                                        (Fax)

             
             ___________________________________________________________________________
             (E-mail address)

            Contractor's License Number # _________________________________________________

We are/I am licensed to do business in the State of Maryland as a:

(     ) Corporation                (     ) Partnership (     ) Individual       (    ) Other



Activity Name Start Finish

HVAC Renovations
06-Jun-19 18-Aug-21

Mount View MS 06-Jun-19 18-Aug-21

Construction Phase 06-Jun-19 18-Aug-21

Phase 1 06-Jun-19 21-Aug-19

MEP EQUIPMENT AVAILABLE FOR 
INSTALLATION MILESTONE

06-Jun-19

Contractors Mobilize 22-Jun-19*

Phase 1 Work 22-Jun-19 01-Aug-19

Final Cleaning 02-Aug-19 12-Aug-19

A/E Produce Punch List 13-Aug-19 14-Aug-19

SUBSTANTIAL COMPLETION 
MILESTONE

14-Aug-19*

Contractors Complete Punch List 
Work

15-Aug-19 20-Aug-19

School Staff Returns 21-Aug-19*

COMMISSIONING SUBSTANTIAL 
COMPLETION MILESTONE

21-Aug-19

Phase 2 08-Jun-20 19-Aug-20

MEP EQUIPMENT AVAILABLE FOR 
INSTALLATION MILESTONE

08-Jun-20*

Contractors Mobilize 23-Jun-20*

Phase 2 Work 23-Jun-20 30-Jul-20

Final Cleaning 31-Jul-20 10-Aug-20

A/E Produce Punch List 11-Aug-20 12-Aug-20

SUBSTANTIAL COMPLETION 
MILESTONE

12-Aug-20*

Contractors Complete Punch List 
Work

13-Aug-20 18-Aug-20

J F M A M J Jul A S O N D J F M A M J Jul A S O N D J F M A M J Jul A S O N D
2019 2020 2021

18-Aug-21, HVAC Renovations

18-Aug-21, Mount View MS

18-Aug-21, Construction Phase

21-Aug-19, Phase 1

MEP EQUIPMENT AVAILABLE FOR INSTALLATION MILESTONE

Contractors Mobilize

Phase 1 Work

Final Cleaning

A/E Produce Punch List

SUBSTANTIAL COMPLETION MILESTONE

Contractors Complete Punch List Work

School Staff Returns

COMMISSIONING SUBSTANTIAL COMPLETION MILESTONE

19-Aug-20, Phase 2

MEP EQUIPMENT AVAILABLE FOR INSTALLATION MILESTONE

Contractors Mobilize

Phase 2 Work

Final Cleaning

A/E Produce Punch List

SUBSTANTIAL COMPLETION MILESTONE

Contractors Complete Punch List Work

Contractors shall have a contractual obligation to meet dates shown above. 

This schedule is subject to any modifications of the HCPSS school calendar.  A

detailed construction schedule will be developed after contract award.  It is

understood that this project will need to work extended hours, multiple shifts

and weekend hours in order to meet the scheduel at no additional cost to the

owner.  The intent is to work double shifts Monday - Friday and a single shift

on Saturday.  Contractos shall plan to provide adequate manpower accordingly

to complete the work within these constraints.

 

HVAC Renovations - CONSTRUCTION

SCHEDULE

Print Date 18-Dec-18

Page 1 of 2



Activity Name Start Finish

School Staff Returns 19-Aug-20*

COMMISSIONING SUBSTANTIAL 
COMPLETION MILESTONE

19-Aug-20

Phase 3 04-Jun-21 18-Aug-21

MEP EQUIPMENT AVAILABLE FOR 
INSTALLATION MILESTONE

04-Jun-21*

Contractors Mobilize 22-Jun-21*

Phase 3 Work 22-Jun-21 29-Jul-21

Final Cleaning 30-Jul-21 09-Aug-21

A/E Produce Punch List 10-Aug-21 11-Aug-21

SUBSTANTIAL COMPLETION 
MILESTONE

11-Aug-21*

Contractors Complete Punch List 
Work

12-Aug-21 17-Aug-21

School Staff Returns 18-Aug-21*

COMMISSIONING SUBSTANTIAL 
COMPLETION MILESTONE

18-Aug-21

J F M A M J Jul A S O N D J F M A M J Jul A S O N D J F M A M J Jul A S O N D
2019 2020 2021

School Staff Returns

COMMISSIONING SUBSTANTIAL COMPLETION MILESTONE

18-Aug-21, Phase 3

MEP EQUIPMENT AVAILABLE FOR INSTALLATION MILESTONE

Contractors Mobilize

Phase 3 Work

Final Cleaning

A/E Produce Punch List

SUBSTANTIAL COMPLETION MILESTONE

Contractors Complete Punch List Work

School Staff Returns

COMMISSIONING SUBSTANTIAL COMPLETION MILESTONE

Contractors shall have a contractual obligation to meet dates shown above. 

This schedule is subject to any modifications of the HCPSS school calendar.  A

detailed construction schedule will be developed after contract award.  It is

understood that this project will need to work extended hours, multiple shifts

and weekend hours in order to meet the scheduel at no additional cost to the

owner.  The intent is to work double shifts Monday - Friday and a single shift

on Saturday.  Contractos shall plan to provide adequate manpower accordingly

to complete the work within these constraints.

 

HVAC Renovations - CONSTRUCTION

SCHEDULE

Print Date 18-Dec-18

Page 2 of 2





TTom Kraft






















