
 
  

                    Office of Purchasing  
                    10910 Clarksville Pike 

                                        Ellicott City, Maryland 21042-6198 
  (410) 313-6644, fax (410) 313-6789 

 
INVITATION TO BID 

 
ELEVATOR MODERNIZATION AT 

 GLENELG HIGH SCHOOL 
BID #051.23.B7 

 
To All Interested Bidders: 
 
Re: NOTICE TO BIDDERS 

Bid #051.23.B7, Elevator Modernization at Glenelg HS 
 

The Howard County Public School System requests your bid to complete the modernization of the existing 
elevator at Glenelg High School. The awarded contractor will provide the engineering, equipment, labor, and 
permits required to satisfactorily complete the elevator modernization as noted in the bid documents.    

 
Bid documents may be obtained on Thursday, January 26, 2023 at the Howard County Department of Education, 
Purchasing Office website https://purchasing.hcpss.org/business-opportunities.  
 
The Purchasing Office’s contact for this project is Mr. Stuart Feldman, stuart_feldman@hcpss.org, (410) 313-1568. 
 
A pre-bid meeting to be attended by all bidders will be held on Thursday, February 2, 2023 at 10:00 A.M, 
at Glenelg High School, 14025 Burntwoods Rd, Glenelg, MD 21737. Howard County Public School System staff 
will explain the scope of work and answer any questions about the bidding specifications that will assist in the 
preparation of bids. Attendance is not mandatory; however, it is highly recommended. 
 
A site visit/walkthrough will be offered immediately following the pre-bid meeting. The HCPSS Project 
Manager will explain the scope of the project and answer questions about the bidding documents that will assist 
in the preparations of bids. Attendance is not mandatory but strongly recommended and will assist the Owner in 
evaluating bids to determine if the bid can be considered responsive and/or responsible. All interested bidders 
will be escorted by Building Maintenance staff to the project site following the pre-bid meeting. 
 
Bids shall be submitted electronically via email in their entirety (all pages) in PDF format no later than 
Thursday February 23, 2023 at 10:00 A.M. to BidsandProposals@hcpss.org. Bids that contain either more than 
one file, or files larger than 75MB, shall be inserted into an e-folder and compressed in a zip file. To ensure 
delivery, if file size cumulatively exceed 75MB, it is recommended that bidders submit separate emails labeled 
No.1, No.2, etc.  
 
Email subject lines, Folder names and File names shall include: “Bid Number, 051.23.B7 and Company 
Name”. In the body of the email please include Bidder’s contact person’s email and cell phone number for 
contacting purposes if/when necessary. 
 
It is the bidder’s sole responsibility to regularly visit the HCPSS Purchasing web site listed above to download and 
acknowledge receipt of all Addenda.  It is highly recommended that bidders ascertain if they have received all the 
addenda issued prior to submitting their proposal.  Failure of any bidder to receive any such Addenda or 
interpretation may not relieve such bidder from obligation under his/her proposal as submitted.  
 
All questions shall be directed, in writing, no later than 12:00 P.M Friday, February 10, 2023, to Mr. Stuart  
Feldman, Procurement Specialist, stuart_feldman@hcpss.org. The Howard County Public School System is under 
no obligation to respond to any questions that are received after the cutoff date and time. Only answers provided via 
addenda issued by the HCPSS will be binding.  Under no circumstances are bidders, including third party vendors 
or their staff, to contact any other HCPSS Staff, employees or any related constituency for purposes associated with 
this solicitation, including but not limited to, obtaining, or providing information. Bidders failing to comply with this 
requirement may be disqualified. 

https://purchasing.hcpss.org/business-opportunities
mailto:stuart_feldman@hcpss.org
mailto:BidsandProposals@hcpss.org
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The Board reserves the right to waive any informalities in, or to reject any or all bids. 
 
Certified Minority Business Enterprises are encouraged to respond to this solicitation notice. 
 
The contractor or supplier who provides materials, supplies, equipment and/or services for this project shall 
attempt to achieve the specific overall MBE goal of 5% percent established for this project. 
 
The bidder or offeror is required to submit with its bid or proposal a completed Attachment A - Certified MBE 
Utilization and Fair Solicitation Affidavit and Attachment B - MBE Participation Schedule, as described in the 
solicitation documents.   Each bid or offer submitted, including a submittal from a certified MBE in response to 
this solicitation, shall be accompanied by a completed Attachment A - Certified MBE Utilization and Fair 
Solicitation Affidavit and a completed Attachment B - MBE Participation Schedule.  These two attachments must 
be accurate and consistent with each other.   Attachment A and Attachment B shall be submitted with the sealed 
bid price at the place, date, and time specified in the solicitation document.   The bidder or offeror must check 
one of the three boxes on Attachment A, which relates to the level of MBE participation achieved for the project.  
 
The contractor or supplier who provides materials, supplies, equipment and/or services for this project shall 
attempt to achieve the specific overall MBE goal of 5% percent established for this project.  All prime 
contractors, including certified MBE firms, when submitting bids or proposals as general or prime contractors, 
are required to attempt to achieve this goal from certified MBE firms.  Bidders are encouraged to review Section 
00730 of the bidding documents for the full Minority Business Enterprise Procedures. 
 
The bidder must check one of the three boxes on Attachment A, which relates to the level of MBE participation 
achieved for the project. The bidder’s signature indicates that in the event that they did not meet the MBE goal 
or sub-goals, if applicable, that: 1) They are therefore requesting a waiver, and 2) Documentation of their good 
faith efforts will be provided to the school system staff within 10 days of being notified that they are the apparent 
low bidder.  
 
Contractors are required to register on eMaryland Marketplace Advantage at eMaryland Marketplace Advantage 
(eMMA) within five days following notice of award. Maryland law requires local and state agencies to post award 
notices on eMaryland Marketplace Advantage This cannot be done without the contractor’s self-registration in 
the system. Registration is free. Failure to comply with this requirement may be considered grounds for default. 
It is recommended that any interested bidder register with eMaryland Marketplace Advantage regardless of the 
award outcome for this procurement as it is a valuable resource for bid notification for municipalities throughout 
Maryland. 
 
Please return the attached NO BID REPLY FORM if your firm does not bid this project. This form may be faxed 
to (410) 313-6789. 
 
Stuart Feldman 
Procurement Specialist 
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                    Office of Purchasing  
                    10910 Clarksville Pike 

                                        Ellicott City, Maryland 21042-6198 
  (410) 313-6723, fax (410) 313-6789 

 
 
         THE HOWARD COUNTY PUBLIC SCHOOL SYSTEM 

10910 Clarksville Pike 
                                                                    Ellicott City, Maryland 21042 
 

NO BID REPLY FORM 
 
 
Sealed Bid for:   Elevator Modernization at Glenelg High School______________________ 

 
Bid Number:  Bid #051.23.B7         

 
Bidder:            

 
To assist us in obtaining good competition on our request for bids, we ask that each firm that has received an 
invitation, but does not wish to bid, state their reason(s) below.   

 
Unfortunately, we must offer a "No Bid" at this time because: 

  
  1. We do not wish to bid under the terms and conditions of the Bid document.  Our 

objections are: 
  
              
  
              
  

  2. We do not feel we can be competitive. 
  

  3. We cannot submit a bid because of the marketing or franchising policies of the 
manufacturing company. 

  
  4. We do not wish to sell to The Howard County Public School System.  Our 

objections are: 
              
  

  5. We do not sell the item(s)/service(s) requested in the specific specifications. 
  

  6. Other:            
  
              
  

 
 

 
 
 
 
 
 
 
  



 
HYDRAULIC ELEVATOR MODERNIZATION 

GLENELG HIGH SCHOOL 
BID #051.23.B7 

 
HOWARD COUNTY PUBLIC SCHOOL SYSTEM 

10910 Clarksville Pike 
Ellicott City, Maryland  21042 

 

ISSUE DATE:  Wednesday, January, 25, 2023 

SEALED BID FOR:  
 
Elevator Modernization at Glenelg High School 

BID NUMBER:  Bid #051.23.B7 

PRE-BID DATE:  Thursday, February 2, 2023 at 10:00 AM 

   

PRE-BID SITE VISIT:  Thursday, February 2, 2023 at 10:00 AM  

Glenelg High School 
14025 Burntwoods Road 
Glenelg, MD 21737 

LAST DATE & TIME 
FOR QUESTIONS: 

 Friday, February 10, 2023 at 12:00 PM in writing 

Submit To: Stuart Feldman, stuart_feldman@hcpss.org  

BID OPENING DATE:  Thursday, February, 23, 2023 

BID OPENING TIME:  10:00 A.M. 

PROCUREMENT 
SPECIALIST: 

 
Mr. Stuart Feldman 
phone:  410-313-1568 
fax:  410-313-6789 
email: stuart_feldman@hcpss.org 

 
 

mailto:stuart_feldman@hcpss.org
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_ Al.A Document A70f - 2018

Instructions to Bidders 

for the following Project: 
(Name, location, and detailed description) 

THE OWNER: 

(Name, legal status, address, and other i,iformation) 

THE ARCHITECT: 

(Name, legal status, address, and other information) 

TABLE OF ARTICLES 

1 DEFINITIONS 

2 BIDDER'S REPRESENTATIONS 

3 BIDDING DOCUMENTS 

4 BIDDING PROCEDURES 

5 CONSIDERATION OF BIDS 

6 POST-BID INFORMATION 

7 PERFORMANCE BOND AND PAYMENT BOND 

8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS 

ADDITIONS AND DELETIONS: 

The author of this document has 

added information needed for Its 

completion. The author may also 

have revised the text of the original 

AIA standard form. An Additions and 

Deletions Report that notes added 

information as well as revisions to the 

standard form text Is available from 

the author and should be reviewed. A 

vertical line in the left margin of this 

document indicates where the author 

has added necessary information 

and where the author has added to or 

deleted from the original AIA text. 

This document has important legal 

consequences. Consultation with an 

attorney Is encouraged with respect 

to Its completion or modification. 

FEDERAL, STATE, AND LOCAL 

LAWS MAY IMPOSE 

REQUIREMENTS ON PUBLIC 

PROCUREMENT CONTRACTS. 

CONSULT LOCAL AUTHORITIES 

OR AN ATTORNEY TO VERIFY 

REQUIREMENTS APPLICABLE TO 

THIS PROCUREMENT BEFORE 

COMPLETING THIS FORM. 

It Is Intended that AIA Document 

G612 ™-2017, Owner's Instructions 

to the Architect, Parts A and B will be 

completed prior to using this 

document. 
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ARTICLE 1 DEFINITIONS 

§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding
Requirements consist of the Adve1tisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions to
Bidders, the bid form, and other sample bidding and contract forms. The proposed Contract Documents consist of the
form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications and all Addenda issued prior to execution of the Contract.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201-2007 Edition
and as modified by Howard county Public School System or other Contract Documents as applicable to the Bidding
Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in Alternate
Bids,

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the
Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or services or
a portion of the Work as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion of the
Work.

ARTICLE 2 BIDDER'S REPRESENTATIONS 

§ 2.1 The Bidder by making a Bid represents that:
§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being bid
concurrently or presently under construction.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be performed
and has correlated the Bidder's personal observations with the requirements of the proposed Contract Documents.

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception.

ARTICLE 3 BIDDING DOCUMENTS 

§ 3.1 COPIES

§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement or Invitation to Bid in the number and for the deposit sum, if any, stated therein.
(Paragraphs deleted)
The deposit will be refunded to Bidders who submit a bona fide Bid and return the Bidding Documents in good condition
within ten days after receipt ofBids. The cost ofreplacement of missing or damaged documents will be deducted from the
deposit. A Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be
refunded.
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§ 3.1.2 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the Advertisement or
Invitation to Bid, or in supplementary instructions to bidders.

§ 3.1.3 Bidders shall use complete sets ofBidding Documents in preparing Bids; neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.

§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above terms for the
purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding
Documents.

(Paragraph deleted) 
§ 3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS
§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work being
bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is submitted,
shall examine the site and local conditions, and shall at once report to the Architect errors, inconsistencies or ambiguities
discovered.

§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a written
request which shall reach the Construction Manager and Architect at least seven business days prior to the date for receipt
of Bids.
(Paragraphs deleted)

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum. Interpretations,
corrections and changes of the Bidding Documents made in any other manner will not be binding, and Bidders shall not
rely upon them,

§ 3.3 SUBSTITUTIONS
(Paragraph deleted)
§3.3.1.Bids shall be based upon the materials, systems and equipment required by the bidding documents without
exception. Proposed substitute products or manufacturers shall be submitted in accordance with the following provisions:

a. No substitutions will be considered prior to receipt of bids. The Contract award will be made solely on the
basis of Base bid, Alternate Bids with regard to proposed substitutions and deducts when requested.

b. Bidders may propose substitutions for the materials, systems and equipment specified or whom by listing them
in the space provided on the Form of Proposal, along with any stipulated cost adjustment (add. deduct or no
change) in the Base Bid or Alternate bids. Proposed substitutions may be accepted with the award of the contract
or later by the Owner.

c. Provide all necessary backup data for proposed substitutions at time of bid for review by Owner.

d. The Architect will evaluate all substitutions based on compliance with the environmental goals stated in the
specifications. All proposed substitutions shall document and demonstrate meeting or exceeding LEED
certification requirements through product data, MSDS sheets and other supporting literature that highlight
conformance. Any substitution that does not have this information highlighted will be rejected.

§ 3.3.2 It is the responsibility of the bidder to provide documentation with the bid at the date and time set forth for
submission. The burden of proof that proposed substitutes are in fact equal or better falls on the bidder and proof must be
to the satisfaction ofHCPSS. The HCPSS shall be the sole authority as to whether proposed substitute items meet
specifications or are an approved equal. The HCPSS decision of approving or disapproving of a proposed equal shall be
final.

(Paragraphs deleted) 
§ 3.3.3 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.
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(Paragraphs deleted) 
§ 3.4 ADDENDA
§ 3.4.1 Addenda will be
(Paragraphs deleted)
posted on the school system website.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that
purpose.

§ 3.4.3 Addenda will be issued no later than two days prior to the date for receipt of Bids except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES 
§ 4.1 PREPARATION OF BIDS

§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents. Submit Form of Proposal (Bids) in
triplicate.

§ 4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medium. If blanks do not apply insert " O "
in spaces.

§ 4.1.3 Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall
govern.

§ 4.1.4 All requested Alternates shall be bid. Ifno change in the Base Bid is required, enter "No Change."

§ 4.1.5 Each copy of the Bid shall state the legal name of the Bidder and the nature oflegal form of the Bidder. The Bidder
shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be signed by the
person or persons legally authorized to bind the Bidder to a contract. A Bid by a corporation shall further give the state of
incorporation and have the corporate seal affixed. A Bid submitted by an agent shall have a current power of attorney
attached certifying the agent's authority to bind the Bidder.

(Paragraphs deleted) 
§4.1.6 All addenda shall be acknowledged on the Form of Proposal

§ 4.2 BID SECURITY

§ 4.2.1 Each Bid shall be accompanied by a bid security in the form and amount required if so stipulated in the Instructions
to Bidders. The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and will, ifrequired,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds ifrequired, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty.

4,2.2 Bonds shall be written by a bonding company that must be licensed with Maryland Insurance Administration to 
do business in the state of Maryland and otherwise acceptable to the Howard County Public School System. The 
Contractor shall use Bond Form provided by the Owner AIA 310 Bid Bond, in order to satisfy the Bond 
requirements referenced in this Article and the attorney-in-fact who executes the bond on behalf of the surety 
shall affix to the bond a certified and current copy of the power of attorney in an amount not less than required. 

4.2.3 The bonding company furnishing the Bid Bond shall provide upon request to the Purchasing Department, the 
following statement, signed by an authorized representative for the bonding company: As surety for (Name of 
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Contractor), (Name of Bonding Company), hereby agrees to furnish the 100% Performance, Labor and 
Materials Bonds, as required by the specifications for the (Name of Project), on behalf of the Contractor, 
in the event that such firm be the successful bidder for this project. Failure to provide this statement may be 
cause to reject submitted bid. 

§ 4.2.4 Bid Bond shall be in the amount of 5% of the Base Bid.

(Paragraph deleted) 
§ 4.2.5 The apparent low bidder, upon notification, shall provide to the Owner/ Purchasing Office within 24 hours three
(3) references of successfully completed projects from General Contractors and/or Construction Managers and/or
Owners. Failure to provide these references will be cause to reject the submitted bid.

(Paragraphs deleted) 
§ 4.2.6 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
either

(a) the Contract has been executed and bonds, if required, have been furnished, or
(b) the specified time has elapsed so that Bids may be withdrawn or
(c) all Bids have been rejected.

§ 4,2,7 To protect the public interest the Owner may request a D & B (Dun & Bradstreet®) report on the apparent low
bidder. D & B rating less than A shall be cause for rejection of bid by Owner.

§ 4.2.8 Owner reserves the right to request from apparent low bidder financial statements for the firm for up to 3 fiscal
years ..

§ 4.3 SUBMISSION OF BIDS

§ 4.3.1
(Paragraphs deleted)
All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be
identified with the Project name, the Bidder's name and address and, ifapplicable, the designated portion of the Work for
which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope
with the notation "SEALED BID ENCLOSED" on the face thereof.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received after
the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.

§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered.

(Paragraph deleted) 
§ 4.4 MODIFICATION OR WITHDRAWAL OF BID

§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the
time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid.

§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by notice
to the party receiving Bids at the place designated for receipt of Bids. Such notice shall be in writing over the signature of
the Bidder. Written confirmation over the signature of the Bidder shall be received, and date and time stamped by the
receiving party on or before the date and time set for receipt of Bids. A change shall be so worded as not to reveal the
amount of the original Bid.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for
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(Paragraphs deleted) 
the receipt of Bids provided that they are then fully in conformance with these Instructions to Bidders. 

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE 5 CONSIDERATION OF BIDS 

§ 5.1 OPENING OF BIDS
At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids
received on time will be publicly opened and will be read aloud. An abstract of the Bids may be made available to Bidders.

§ 5.2 REJECTION OF BIDS
The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by other data
required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to rejection.

§ 5.3 ACCEPTANCE OF BID (AWARD)
§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been submitted
in accordance with the requirements of the Bidding Documents and does not exceed the funds available. The Owner shall
have the right to waive informalities and irregularities in a Bid received and to accept the Bid, Alternate Bids, and
proposed Substitutions which, in the Owner's judgment, is in the Owner's own best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in. the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and
Alternates accepted.

ARTICLE 6 POST-BID INFORMATION 

(Paragraphs deleted) 
§ 6.3 SUBMITTALS
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of selection
for the award of a Contract, furnish to the Owner through the Architect in writing:

.1 

(Paragraphs deleted) 
names of persons or entities (including those who are to furnish materials or equipment fabricated to a special 

design) proposed for the principal portions of the Work. 

§ 6.3.2 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or
Architect, after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or
Architect has reasonable objection to a proposed person or entity, the Bidder may, at the Bidder's option, (1) withdraw the
Bid or (2) submit an acceptable substitute person or entity with an adjustment in the Base Bid or Alternate Bid to cover the
difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or disqualify the Bidder.
In the event of either withdrawal or disqualification, bid security will not be forfeited.

(Paragraphs deleted) 
§ 6.33 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND 

(Paragraph deleted) 
§7.1 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1.1 The Contractor shall furnish a Performance Bond and Labor and Materials Payment Bond covering the faithful
performance of the Contract and the payment of all obligations arising thereunder and complying with the requirements of
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Maryland Law. Both bonds shall be in the amount of one hundred percent (100%) of the Contract amount and shall name 
the Howard County Board of Education as Obligee. 

§ 7.1.2 Bonds shall be written by a bonding company that must be licensed with MD Insurance Administration to do
business in the State of Maryland and otherwise acceptable to the Howard County Public School System. The Contractor
shall use Bond Forms provided by the Owner AIA Document A312 - 2010 Performance Bond and AIA Document A312
- 201 O Labor and Material Payment Bond, in order to satisfy the Bond requirements referenced in this Article.

§ 7.1.3 Owner reserves the right to request from Contractor financial statements for the firm for up to prior 3 fiscal years.

§ 7.1.4 To protect the1public interest the Owner may request a D & B report on the Contractor. Should the D & B rating
fall below the awarded rating, Contractor shall advise Owner of his corrective measures.

§ 7.1.5 Firms issuing said bonds must be licensed to write bonds in the State of Maryland. The Contractor shall pay the
premiums for required bonds. Obtainage of the required bonds by Contractor shall be a condition precedent to
effectuation of the Contract between Owner and Contractor. If additional work is authorized, the amounts of the bonds
shall be increased to cover the value of the increased Contract sum. All bonds shall conform to the requirements of the
Maryland Little Miller Act. All bonds shall be subject to Owner's approval.

(Paragraphs deleted) 
§ 7.1.6 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall permit a copy to
be made.

§ 7.1.7 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. Ifthe
furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall
be added to the Bid in determining the Contract Sum.

§ 7.2 TIME OF DELIVERY AND FORM OF BONDS

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner with the executed contract and dated with the date of
contract. If the Work is to be commenced prior thereto in response to a letter of intent, the Bidder shall, prior to
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered in
accordance with this Section 7 .2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312-2010, Performance Bond and
Labor and Material Payment Bond. Both bonds shall be written in the amount of the Contract Sum.

(Paragraph deleted) 
§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix
thereto a certified and current copy of the power of attorney effective as of the date of execution of the contract ..

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document 
AlOl-2007 edition as modified by Howard County Public School System, Standard Form of Agreement Between Owner 
and Contractor Where the Basis of Payment Is a Stipulated Sum. 

(Table deleted)(Paragraphs deleted)(Paragraphs deleted) 
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Hydraulic Elevator Modernization  Bid Form   003000-1 
Glenelg High School  
Bid #051.23.B7 
   

SECTION 003000 
 BID FORM  
 

HYDRAULIC ELEVATOR MODERNIZATION 
GLENELG HIGH SCHOOL  

BID #051.23.B7 
 
 
Date:                                                         Owner: Board of Education  

  of Howard County Maryland 
        10910 Clarksville Pike 

Ellicott City, MD  21042 
Tel (410) 313-6723 

Contractor: 
                                                    
           ____________________                                        
    
_________________________________ 
     
                                                         
   
 
The undersigned, having carefully examined the Bid Announcement and Bid Documents proposes to 
furnish all specified materials and specified equipment in strict accordance with the aforesaid documents 
for the Lump Sums as follows: 
 
BASE BID 
 

1. Complete installed cost for the Hydraulic Elevator Modernization at Patuxent Valley Middle School 
and all appurtenances, as indicated on the drawings, specifications and addenda. 
  

 TOTAL BASE BID – Hydraulic Elevator Modernization     
        
 Glenelg High School $   
   
 Please indicate below your Total Base Bid amount in words: 
 
   and ----     /100 Dollars. 
 
 
NOTE:  Bid Form shall reflect bids for the project as shown in the Contract Specifications and Addenda.  

Substitutions shall be included in the section "Proposed Substitutions." 
 
* Note:  References to Architect will also include Engineer in all bid documents.  
 
 
EQUIPMENT AND MANUFACTURERS 
 
All bidders on the project are hereby required to name at time of bid the manufacturer name to be 
provided as part of their bid in accordance with the contract documents. 
 
 Elevator Controls Manufacturer :_________________________________ 
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PROPOSED SUBSTITUTIONS 
 
Proposed substitutions shall be submitted in accordance with Instructions to Bidders, see Section 00100 
Instructions to Bidders, Article 3, Bidding Documents, 3.3 Substitutions.   Bids will be considered on 
systems, processes, or products of manufacturers other than those cited if accompanied by detailed 
technical specifications for each item, catalogs, test reports, brochures, and other descriptive literature and 
supporting data, sufficient in detail to permit evaluation of the proposed substitution without further 
reference. 
 
Proposed Substitutions Price Change 
 
                                                                                      $   
 
                                                                                      $   
 
                                                                                      $   
 
 
SUBCONTRACTORS:  Bidders are hereby required to name the subcontractors as part of their bid 
package.   
 
Name of Company     Type of Work 
 
                                                                                          
  
                                                                                           
 
                                                                                           
 
                                                                                           
   
                                                                                         
 
 
REFERENCES 
 
Bidders are hereby required to list three references for whom similar work has previously been performed 
within the last three years: 
 

Name: ______________________________________________________________ 
 
Address of Site: _______________________________________________________ 
 
Nature of Job: _______________________________________________________ 
 
Person to contact: ____________________________________________________ 
 
Telephone: __________________________________________________________ 
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Name: ______________________________________________________________ 
 
Address of Site: _______________________________________________________ 
 
Nature of Job: _______________________________________________________ 
 
Person to contact: ____________________________________________________ 
 
Telephone: _________________________________________________________ 
 
 
Name: _____________________________________________________________ 
 
Address of Site:_______________________________________________________ 
 
Nature of Job: _______________________________________________________ 
 
Person to contact: ____________________________________________________ 
 
Telephone: __________________________________________________________ 
 
 

SURVEY 
 
For information purposes, please advise by what methods you were informed of this solicitation.  Your 
response would be very much appreciated. 
 
Newspaper:   Name of Newspaper                         Contractor:     
 
Ad House:  Name of Ad House                                               Other:      
 
COMPANY INFORMATION 
 
 
             
Name of company       years in business 
 
             
Street Address 
 
             
City     State     Zip 
 
          
Telephone #    Fax # 
 
CONTRACT ADMINISTRATOR 
 
Name        Title      

 
Address       Phone      

 
         
  
Cell phone       Email      
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ADDENDA 
 
Receipt of the following addenda is acknowledged: 
 
Addendum No.               Dated              _________  Addendum No.               Dated _____________             
 
Addendum No.               Dated         _________       Addendum No.               Dated _____________             
 
Addendum No.               Dated        _________        Addendum No.            __   Dated______________              
 
 
 
WARRANTY TO THE LUMP SUM 
 
The undersigned affirms that the above base bid and alternates represents the entire cost of the project in 
accordance with the bid documents and that no claim will be made on account of any increase in wage, 
scales, material prices, taxes, fasts, cost indexes or any other rate affecting the construction industry and/or 
this project. 
 
If the undersigned received written notice of the acceptance, at his designated address, within sixty (60) 
days after bid opening (or later if bid has not been withdrawn), the undersigned agrees to execute and 
deliver a contract and bonds in accordance with the bid as accepted, within seven (7) days after receiving 
notice, or forfeit the amount of the bid bond. 
 
AFFIDAVIT 
 
Special Instructions: An authorized representative of the bidder shall complete the following affidavit in 
accordance with these bid documents and insert answer to paragraphs 1 and 3. 
 
Statutory Affidavit and Non-Collusion Certification 
 
I, _________________________________________, being duly sworn, depose and state: 
 
1. I am the _______________________________________ (officer) and duly authorized  
 
Representative of the firm named _________________________________________ whose address  
 
is _____________________________________ and that I possess the authority to make this  
 
affidavit and certification on behalf of myself and the firm for which I am acting.   
 
2. Except as described in Paragraph 3 below, neither I, nor to the best of my knowledge, the above firm, 

nor any of its officers, directors, or partners, employees, agents, or employees of agents who are 
directly involved in obtaining or performing contracts with any public bodies has: 

 
(a.) Been convicted of bribery, attempted bribery, or conspiracy to bribe, under the laws of any 

state of the federal government; 
(b.) Been convicted under the laws of the state, another state, or the United States of: a criminal 

offense incident to obtaining, attempting to obtain, or performing a public or private contract; 
or fraud, embezzlement, theft, forgery, falsification or destruction of records, or receiving 
stolen property; 

(c.) Been convicted of a criminal violation of an antitrust statute of the State of Maryland, another 
state, or the United States; 
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(d.) Been convicted of a violation of the Racketeer Influenced and Corrupt Organization Act, or 
the Mail Fraud Act, for acts in connection with the submission of bids or proposals for a public 
or private contract; 

(e.) Been convicted of any felony offenses connected with obtaining, holding, or maintaining a 
minority business enterprise certification, as prohibited by Section 14-308 of the State 
Finance and Procurement Article; 

(f.) Been convicted of conspiracy to commit any act or omission that would constitute grounds for 
conviction under any of the laws or statutes described in Paragraph (a) through (e) above; or 

(g.) Been found civilly liable under an antitrust statute of this State, another state, or the United 
States for acts or omissions in connection with the submission of bids or proposals for a 
public or private contract. 
 

3.    The only conviction, plea, or admission by any officer, director, partner, or employee of 
this firm to involvement in any of the conduct described in Paragraph 2 above is as 
follows: 

 
If none, write "None" below.  If involvement, list the date, count, or charge, official or 
administrative body, the individuals, their position with the firm and the sentence or 
disposition of the charge. 
____________________________________________________________________________ 

 
____________________________________________________________________________ 
(you may attach an explanation as necessary) 

 
4. I affirm that this firm will not knowingly enter into a contract with a public body under which a 

person or business debarred or suspended under Maryland State Finance and Procurement Title 
16, subtitle 3, Annotated Code of Maryland, as amended, will provide, directly or indirectly, 
supplies, services, architectural services, construction-related services, leases of real property, or 
construction. 

 
5.          I affirm that this proposal or bid to the Board of Education of Howard County Maryland is genuine 

and not collusive or a sham; that said bidder has not colluded, conspired, connived and agreed, 
directly or indirectly, with any bidder or person to put in a sham bid or to refrain from bidding and is 
not in any manner, directly or indirectly, sought by agreement of collusion or communication or 
conference, with any person to fix the bid prices of the affidavit or any other bidder, or to fix any 
overhead, profit or cost element of said bid price, or that if any bidder, or to secure an advantage 
against the Board of Education of Howard County Maryland or any other person interested in the 
proposed contract; and that all statements in the proposal or bid are true.  I acknowledge that, if 
the representations set forth in this affidavit are not true and correct, the Board of Education of 
Howard County Maryland may terminate any contract awarded and take any other appropriate 
action. 

 
6. I affirm that this firm will not knowingly employ an individual to work at a school if the individual is 

a Registered Sexual Offender, pursuant to section 11-722 ( C ) of the Criminal Procedure Article 
of the Annotate Code of Maryland.  A firm or person who violates this section is guilty of a 
misdemeanor and on conviction is subject to imprisonment not exceeding 5 years or a fine not 
exceeding $5,000 or both. 

 
The statements contained in this affidavit shall be incorporated into the awarded contract as 
material provisions and shall be effective throughout the life of the contract.  The firm has a 
continuing obligation through the life of the contract to submit a revised affidavit should the firm 
discover information, or events occur, which render the contents of this affidavit erroneous or 
incomplete or which would result in the firm providing a different response.  The firm’s failure to 
submit a revised affidavit within three (3) working days of either its awareness of any error, change 
of circumstances, incompleteness, etc., or request by the owner shall constitute breach of contract.   
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Upon submission of a revised affidavit, the owner has the right to take such actions as may be 
necessary, in the judgment of the owner, to maintain and enforce the provisions of the affidavit, 
including termination of the contract. 
 
 
I DO SOLEMINLY DECLARE AND AFFIRM under the penalties of penalties that the contents of these 
affidavits (Statutory and Non-Collusion) are true and correct, that I am executing this Affidavit in 
compliance with Section 16-311 of the State Finance and Procurement Article, Annotated Code of 
Maryland, and the Non-Collusion Certification in compliance with requirements of the Board of Education 
of Howard County Maryland, and that I am executing and submitting this Form of Proposal on behalf of 
and with full authority by the bidder named below. 
 
 
_____________________________________________               ______________________________ 
(Signature of Bidder)                                           (Date) 
 
_____________________________________________  ______________________________ 
(Print Name of Bidder)                                           (Title of Bidder)     
   
 
 
 
SUBSCRIBED AND SWORN to before me on this     _________   day of   __________________, 2022. 
 
NOTARY PUBLIC 
 
Name_______________________________________  Seal: 
 
My Commission Expires_________________________ 
 
 
 
             ___________________________________________________________________________ 

 (Legal Name of Company) 
 
 ___________________________________________________________________________ 
 (Address) 

 ___________________________________________________________________________ 
 (City)                                                                (State)                                      (Zip) 

 
___________________________________________________________         
(Telephone)                                                        (Fax) 

              
             ___________________________________________________________________________ 
             (E-mail address) 

            Contractor's License Number # _________________________________________________ 
 
  
 We are/I am licensed to do business in the State of Maryland as a: 

(     ) Corporation                (     ) Partnership  (     ) Individual       (    ) Other 



 PROJECT: _____________________________________________ 
 

 PSC#: __________________________________________________ 
 

Attachment A (page 1 of 2) 
 

CERTIFIED MINORITY BUSINESS ENTERPRISE  
 UTILIZATION AND FAIR SOLICITATION AFFIDAVIT  

 
NOTE: You must include this document with your bid or offer.  If you do not submit the form 
with your bid or offer, the procurement officer shall deem your bid non-responsive or your 

offer not reasonably susceptible of being selected for award. 
 

* * * * * * * * * * * * * * * 
 

Part I. 
I acknowledge the: 

 
• Overall certified MBE subcontract participation goal of  5%. and  
• The subgoals, if applicable, of: 

•  ___ % for certified African American-owned businesses and 
•  ___ % for certified Women-owned businesses.   

 
I have made a good-faith effort to achieve this goal. If awarded the contract, I will continue to attempt to 
increase MBE participation during the project.     

 
Part II.  

Check ONE Box 
 

NOTE: FAILURE TO CHECK ONE OF BOXES 1, 2, or 3 BELOW WILL RENDER A BID 
NON-RESPONSIVE OR AN OFFER NOT REASONABLY SUSCEPTIBLE OF BEING 

SELECTED FOR AWARD 
 

NOTE: INCONSISTENCY BETWEEN THE ASSERTIONS ON THIS FORM AND THE 
INFORMATION PROVIDED ON THE MBE PARTICIPATION SCHEDULE 

(ATTACHMENT B) MAY RENDER A BID NON-RESPONSIVE OR AN OFFER NOT 
REASONABLY SUSCEPTIBLE OF BEING SELECTED FOR AWARD 

 
1  I have met the overall MBE goal and MBE subgoals for this project. I submit with this Affidavit 

[Attachment A] the MBE Participation Schedule [Attachment B], which details how I will reach 
that goal. 

or 
2  After having made a good-faith effort to achieve the overall MBE goal and MBE subgoals for this 

project, I can achieve partial success only.  I submit with this Affidavit [Attachment A] the MBE 
Participation Schedule [Attachment B], which details the MBE participation I have achieved. 
 
I request a partial waiver as follows: 

 
• Waiver of overall MBE subcontract participation goal: ____ % 
• Waiver of MBE subcontract participation subgoals, if applicable: 

•  ____ % for certified African American-owned businesses and 
•  ____ % for certified Woman-owned businesses.   

 
Within 10 days of being informed that I am the apparent awardee, I will submit MBE Waiver 
Documentation [Attachment F] (with supporting documentation). 



Attachment A (page 2 of 2)  
or 
 

3  After having made a good faith effort to achieve the overall MBE goal and MBE subgoals for this 
project, I am unable to achieve any portion of the goal or subgoals. I submit with this Affidavit 
[Attachment A] the MBE Participation Schedule [Attachment B]. 
  
I request a full waiver.   
 
Within 10 days of being informed that I am the apparent awardee, I will submit MBE Waiver 
Documentation [Attachment F] (with supporting documentation). 

 
 

Part III. 
 
I understand that if I am the apparent awardee or conditional awardee, I must submit within 10 working 
days after receiving notice of the potential award or within 10 days after the date of conditional award – 
whichever is earlier – the: 

 
• Outreach Efforts Compliance Statement (Attachment C) 
• Subcontractor Project Participation Statement (Attachment D) 
• Minority Subcontractors Unavailability Certificate (Attachment E) (if applicable)  
• Any other documentation the Procurement Officer requires to ascertain my responsibility in 

connection with the MBE participation goal and subgoals   
 
I acknowledge that if I fail to timely return complete documents, the Procurement Officer may determine 
that I am not responsible and therefore not eligible for contract award.  If the contract has been awarded, the 
award is voidable.  
 
I acknowledge that the MBE subcontractors/suppliers listed in the MBE Participation Schedule and any 
additional MBE subcontractor/suppliers identified in the Subcontractor Project Participation Statement will  
be used to accomplish the percentage of MBE participation that I intend to achieve. 
 
In the solicitation of subcontract quotations or offers, MBE subcontractors were provided the same 
information and amount of time to respond as were non-MBE subcontractors.  
 
The solicitation process was conducted in such a manner so as to not place MBE subcontractors at a 
competitive disadvantage to non-MBE subcontractors.       
 

I solemnly affirm under the penalties of perjury that this Affidavit 
 is true to the best of my knowledge, information, and belief. 

 
 

____________________________   ________________________________ 
Bidder/Offeror Name     Affiant Signature 
____________________________   ________________________________ 
Address      Printed Name & Title 
____________________________   ________________________________ 
Address (continued)     Date 

 
 

October 2017 



ATTACHMENT B 
   MBE PARTICIPATION SCHEDULE    REVISED 

This document must be included with the bid or offer. If the bidder or offeror fails to submit this form with 
the bid or offer as required, the procurement officer shall deem the bid non- responsive or shall 
determine  that the offer is not reasonably susceptible of being selected for award. 

   October 1, 2017 

1. Prime Contractor’s Name 2. Prime Contractor’s Address/Telephone Number 

3. Project/School Name 4. Project/School Location 

5. LEA Name:.

PSC Number: 

6. Base Bid Amount           $ _________________________

Acceptance Alternates  $ _________________________

Total                                  $ _________________________
7a.
 Minority Firm Name:     ____________________________________________ 

 Minority Firm Address:  ___________________________________________              Telephone Number:  _____________________________ 

 MDOT Firm Certification Number: ___________________________________                NAICS Code:  __________________________________ 
 □African American     □ Asian American      □ Native American     □ Women     □ Hispanic    □ Disabled

Subcontractor Firm  
(Select One) 

Allowable  
Percentage 

Percentage of 
Total Contract 

Subcontractor  
Dollar Amount 

Participation 
Amount 

MDOT Certified Firm 100% $ $ 

MDOT Certified Prime 
Contractor 

50% of established goal          OR $ $ 
100% of one subgroup contract subgoal 

MDOT Certified Supplier, 
Wholesaler and Regular Dealer 

60% $ $ 

 

7b
 Minority Firm Name:     ____________________________________________ 

 Minority Firm Address:  ___________________________________________              Telephone Number:  _____________________________ 

 MDOT Firm Certification Number: ___________________________________                NAICS Code:  __________________________________ 
 □African American     □ Asian American      □ Native American     □ Women     □ Hispanic    □ Disabled

Subcontractor Firm  
(Select One) 

Allowable  
Percentage 

Percentage of 
Total Contract 

Subcontractor  
Dollar Amount 

Participation 
Amount 

MDOT Certified Firm 100% $ $ 

MDOT Certified Prime 
Contractor 

50% of established goal          OR $ $ 
100% of one subgroup contract subgoal 

MDOT Certified Supplier, 
Wholesaler and Regular Dealer 

60% $ $ 
 

7c
 Minority Firm Name:     ____________________________________________ 

 Minority Firm Address:  ___________________________________________              Telephone Number:  _____________________________ 

 MDOT Firm Certification Number: ___________________________________                NAICS Code:  __________________________________ 
 □African American     □ Asian American      □ Native American     □ Women     □ Hispanic    □ Disabled

Subcontractor Firm  
(Select One) 

Allowable  
Percentage 

Percentage of 
Total Contract 

Subcontractor  
Dollar Amount 

Participation 
Amount 

MDOT Certified Firm 100% $ $ 

MDOT Certified Prime 
Contractor 

50% of established goal          OR $ $ 
100% of one subgroup contract subgoal 

MDOT Certified Supplier, 
Wholesaler and Regular Dealer 

60% $ $ 

8. MBE Total Amount 9. Total MBE Percent of Entire Contract

10. Form Prepared by: 
Name:    ____________________________________________________
Title:       ____________________________________________________
Date:      ____________________________________________________

11. Reviewed and Accepted by Board of Edu. MBE
Liaison
       Name: ___________________________________ 

          Title:  ____________________________________ 
       Date  ____________________________________ 

         Total MBE Participation:           $ ___________________                      _____________% 
         Total African-American Participation:               $ ___________________                      _____________% 
         Total Women Owned MBE Participation:          $ ___________________                      _____________% 
         Total Other Participation:          $___________________                 _____________% 
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BID/PROPOSAL AFFIDAVIT 
 

ELEVATOR MODERNIZATION 
AT GLENELG HIGH SCHOOL 

BID #051.23.B7 
 
 
 
Date:  _______________________________________ 
 
Bidder:  _____________________________________ 
 
 
AFFIDAVIT 
Special Instructions: An authorized representative of the bidder shall complete the following affidavit in accordance with 
these bid documents and insert an answer to paragraphs 1 and 3. 
 
Statutory Affidavit and Non-Collusion Certification 
 
I, _____________________________________, being duly sworn, depose and state: 
 
1. I am the      (officer) and duly authorized representative of the organization 

named       whose address is       
    and that I possess the authority to make this affidavit and certification on behalf 
of myself and the firm for which I am acting. 

 
2. Except as described in Paragraph 3 below, neither I, nor to the best of my knowledge, the above firm, nor any of 

its officers, directors, or partners, or any of its employees who are directly involved in obtaining or performing 
contracts with any public bodies has: 

 
 (a.) Been convicted of bribery, attempted bribery, or conspiracy to bribe, under the laws of any state of the 

federal government; 
 
 (b.) Been convicted under the laws of the state, another state, or the United States of: a criminal offense 

incident to obtaining, attempting to obtain, or performing a public or private contract; or fraud, embezzlement, 
theft, forgery, falsification or destruction of records, or receiving stolen property; 

 
 (c.) Been convicted of a criminal violation of an antitrust statute of the State of Maryland, another state, or the 

United States; 
 
 (d.) Been convicted of a violation of the Racketeer Influenced and Corrupt Organization Act, or the Mail Fraud 

Act, for acts in connection with the submission of bids or proposals for a public or private contract; 
 
 (e.) Been convicted of any felony offenses connected with obtaining, holding, or maintaining a minority 

business enterprise certification, as prohibited by Section 14-308 of the State Finance and Procurement Article; 
 

 (f.) Been convicted of conspiracy to commit any act or omission that would constitute grounds for conviction 
under any of the laws or statutes described in Paragraph (a) through (e) above; or  

 
 (g.) Been found civilly liable under an antitrust statute of this State, another state, or the United States for 

acts or omissions in connection with the submission of bids or proposals for a public or private contract. 
 
3. The only conviction, plea, or admission by any officer, director, partner, or employee of this firm to 

involvement in any of the conduct described in Paragraph 2 above is as follows: 
 
 If none, write “None” below.  If involvement, list the date, count, or charge, official or administrative body, 

the individuals, their position with the firm, and the sentence or disposition of the charge. 
              
               
 (you may attach an explanation as necessary) 
 
4. I affirm that this firm will not knowingly enter into a contract with a public body under which a person or business 

debarred or suspended under Maryland State Finance and Procurement Title 16, subtitle 3, Annotated Code of 
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Maryland, as amended, will provide, directly or indirectly, supplies, services, architectural services, construction-
related services, leases of real property, or construction. 

 
5. I affirm that this proposal or bid to the Board of Education of Howard County Maryland is genuine and not collusive 

or a sham; that said bidder has not colluded, conspired, connived and agreed, directly or indirectly, with any 
bidder or person to put in a sham bid or to refrain from bidding and is not in any manner, directly or indirectly, 
sought by agreement of collusion or communication or conference, with any person to fix the bid prices of the 
affidavit or any other bidder, or to fix any overhead, profit or cost element of said bid price, or that if any bidder, 
or to secure an advantage against the Board of Education of Howard County Maryland or any other person 
interested in the proposed contract; and that all statements in the proposal or bid are true.  I acknowledge that, if 
the representations set forth in this affidavit are not true and correct, the Board of Education of Howard County 
Maryland may terminate any contract awarded and take any other appropriate action. 

 
6. I affirm that this firm will not knowingly employ an individual to work at a school if the individual is a Registered 

Sexual Offender, pursuant to section 11-722 (C) of the Criminal Procedure Article of the Annotate Code of 
Maryland.  A firm or person who violates this section is guilty of a misdemeanor and on conviction is subject to 
imprisonment not exceeding 5 years or a fine not exceeding $5,000 or both. 

 
The statements contained in this affidavit shall be incorporated into the awarded contract as material 
provisions and shall be effective throughout the life of the contract.  The firm has a continuing obligation 
through the life of the contract to submit a revised affivdavit should the firm discover information, or events 
occur, which render the contents of this affidavit erroneous or incomplete or which would result in the firm 
providing a different response.  The firm’s failure to submit a revised affidavit within three (3) working days of 
either its awareness of  any error, change of circumstances, incompleteness, etc., or request by the owner shall 
constitute breach of contract.   Upon submission of a revised affidavit, the owner has the right to take such 
actions as may be necessary, in the judgement of the owner, to maintain and enforce the provisions of the 
affidavit, including termination of the contract. 
 
I DO SOLEMNLY DECLARE AND AFFIRM under the penalties of perjury that the contents of these affidavits (Statutory 
and Non-Collusion) are true and correct, that I am executing this Affidavit in compliance with Section 16-311 of the State 
Finance and Procurement Article, Annotated Code of Maryland, and the Non-Collusion Certification in compliance with 
requirements of the Board of Education of Howard County Maryland, and that I am executing and submitting this Form of 
Proposal on behalf of and as authorized by the bidder named below. 
 
 
_____________________________________________          ______________________________ 
(Signature of Bidder)                                           (Date) 
 
        ______________________________         
                     (Title of Bidder)     
   
 
 
 
SUBSCRIBED AND SWORN to before me on this     _________   day of   __________________, 2020. 
 
NOTARY PUBLIC 
 
Name_______________________________________  Seal: 
 
 
My Commission Expires_________________________ 
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            ___________________________________________________________________________ 

 (Legal Name of Company) 
 
 ___________________________________________________________________________ 
 (Address) 

 ___________________________________________________________________________ 
 (City)                                                                (State)                                      (Zip) 
 

 
_________________________________________________________________________________ 
(Telephone)                                                        (Fax) 

              
             ___________________________________________________________________________ 
             (E-mail address) 

            Contractor's License Number # _________________________________________________ 
 
  
 We are/I am licensed to do business in the State of Maryland as a: 

(     ) Corporation                (     ) Partnership  (     ) Individual       (    ) Other 
 

 



ELEVATOR MODERNIZATION AT GLENELG HIGH SCHOOL 
BID #051.23.B7  

 

 
EXPERIENCE/REFERENCE FORM 

 
 
Bidder:       

 

1. Customer Name:           

2. Customer Address:           

3. Contact Name and Title:          

4. Contact Phone #:           

5. Describe customer's facility:         

            

             

6. Describe IPM service performed:        

            

            

             

             

7. Name your firm’s Quality Assurance Manager for service:     

             

8. Is this contract renewable?  yes  no  

9. If yes to the above, was the contract renewed? And if not, why not?    

            

            

             

10. Was service performed on an on-call basis?   Yes    No  

11. Was this fixed price, T & M, lump sum, other:       

12. Annual Dollar amount of contract:                                        

13. Commencement Date:    Termination date:    

14. List of all similarities to HCPSS requirements:      

            

                 

 
Note: Three (3) Experience/Reference Forms for recent projects completed within the past 
3 years must be provided with the submittal of bid documents.    
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�Al.A DocumentA310· -2010

Bid Bond 

CONTRACTOR: 

(Name, legal status and address) 

(Row deleted) 
As Principal, hereinafter called the Principal, and 
a corporation duly organized under the laws of the State of as Surety, hereinafter called the 
Surety, are held and firmly bound unto 

As Obligee, hereinafter called the Obligee, in the sum of Dollars($ ) 
$ ..................................................................... , for the payment of which sum well and truly 
to be made, the said Principal and the said Surety, bind ourselves, or heirs, executors, 
administrators, successors and assigns jointly and severally firmly by these presents. 

OWNER 
Howard County Public School System 
10910 Clarksville Pike 
Ellicott City, MD, 21042 

WHEREAS the Principal has submitted a bid for 

PROJECT: 

(Name, location or address, and Project number, if any) 

NOW, Therefor, if the Obligee shall accept the bid of Principal and the Principal shall enter 
into a Contract with the Obligee in accordance with the term of such bid, and give such 
bond or bonds as may be specified in the bidding or Contract Documents with good and 
sufficient surety for the faithful performance of such Contract and for the prompt payment 
of labor and material furnished in the prosecution thereof, or in the event of failure of the 
Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to 
Obligee the difference not to exceed the penalty thereof between the amount specified in 
said bid and such larger amount for which the Obligee may in good faith contract with 
another party to perform the Work covered by said bid, then this obligation shall be null 
and void, otherwise to remain in full force and effect. 
(Paragraph deleted) 

ADDITIONS AND DELETIONS: 

The author of this document has 

added information needed for its 

completion. The author may also 

have revised the text of the original 

AIA standard form. An Additions and 

Deletions Report that notes added 

information as well as revisions to the 

standard form text is available from 

the author and should be reviewed. A 

vertical line in the left margin of this 

document indicates where the author 

has added necessary information 

and where the author has added to or 

deleted from the original AIA text. 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification. 

Any singular reference to Contractor, 

Surety, Owner or other party shall be 

considered plural where applicable. 

AIA DocumentA310" - 201 o. Copyright© 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. The "American Institute of Architects." 
"AIA." the AIA Logo, and "AIA Contract Documents" are registered trademarks and may not be used without permission. This document was produced by AIA 

1 software at 08:30:23 ET on 02/25/2021 under Order No.3541076493 which expires on 01/21/2022, is not for resale, is licensed for one-time use only, and may only 
be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations. e-mail copyright@aia.org. 
User Notes: (1129211223) 
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�.:. AJA Document A 1 Of - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of 
payment is a Stipulated Sum 

AGREEMENT made as of the day of 
(In words, indicate day, month and year) 

BETWEEN the Owner: 
(Name, address and other information) 

and the Contractor: 
(Name, address and other information) 

for the following Project: 
(Name, location and detailed description) 

The Architect: 
(Name, address and other information) 

The Owner and Contractor agree as follows. 
TABLE OF ARTICLES 

1 THE CONTRACT DOCUMENTS 

2 THE WORK OF THIS CONTRACT 

in the year 2021 

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

4 CONTRACT SUM 

5 PAYMENTS 

6 DISPUTE RESOLUTION 

7 TERMINATION OR SUSPENSION 

8 MISCELLANEOUS PROVISIONS 

9 ENUMERATION OF CONTRACT DOCUMENTS 

10 INSURANCE AND BONDS 

ARTICLE 1 THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, 
Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to 
execution of this Agreement, other documents listed in this Agreement and Modifications 

ADDITIONS AND DELETIONS: 

The author of this document has 

added information needed for its 

completion. The author may also 

have revised the text of the original 

AIA standard form. An Additions and 

Deletions Report that notes added 

information as well as revisions to the 

standard form text is available from 

the author and should be reviewed. A 

vertical line in the left margin of this 

document Indicates where the author 

has added necessary information 

and where the author has added to or 

deleted from the original AIA text. 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification. 

The parties should complete 

A101®-2017, Exhibit A, Insurance 

and Bonds, contemporaneously with 

this Agreement. AIA Document 

A201®-2017, General Conditions of 

the Contract for Construction, is 

adopted in this document by 

reference. Do not use with other 

general conditions unless this 

document is modified. 

AIA DocumentA101®- 2011. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 10:02:48 ET on 02/25/2021 under Order 
No.3541076493 which expires on 01/21/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
User Notes: (1416974200) 
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issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if 
attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between 
the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. An 
enumeration of the Contract Documents, other than a Modification, appears in Article 9. 

ARTICLE 2 THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 

Contract Package: 

Alternate No.: 

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall
(Paragraphs deleted) 
be the date of this Agreement unless a different date is stated below or provision is made for the date to be fixed in a 
notice to proceed issued by the Owner. 
(Paragraphs deleted) 

§ 3.2 The Contract Time shall be measured from the date of commencement,
that shown on the Progress Schedule.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than .............................. .. 
The respective dates applicable to this Contract as indicated on the Progress Schedule. The fully developed Progress 
Schedule issued by Architect/Owner, and hereby fully incorporated into this Agreement, contains 

Portion of Work 

100 % Complete 

, subject to adjustments of this Contract Time as provided in the Contract Documents . 
. Liquidated Damages in the sum ofone thousand ($1000.00) for each calendar day shall be assessed for any delays in 
achieving Substantial Completion, except as noted in Article 8 of the General Conditions of the Contract for 
Construction. "Substantial Completion" as defined in Article 9.8 of the General Conditions of the Contract for 
Construction. In addition to Liquidated Damages for delay, as provided above, the Owner shall be entitled to such 
other damages for breach of contract as more fully provided in the General Conditions for Contract for Construction. 

(Paragraph deleted) 
(Table deleted) 
(Paragraphs deleted) 
ARTICLE 4 CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the
Contract including Alternates and Substitutions the Contract Sum shall be:
$ ... ..... ($), 
subject to additions and deductions as provided in the Contract Documents. 

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:
Alternate Numbers:

NIA 

AJA DocumentA101® - 2011. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects, All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 10:02:48 ET on 02/25/2021 under Order 
No.3541076493 which expires on 01/21/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org, 
User Notes: (1416974200) 
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(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount/or each and the date when that amount expires.) 

(Table deleted) 
(Paragraphs deleted) 
(Table deleted) 
(Paragraph deleted) 
§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item 
As listed in the Form of Proposal; 

(Paragraphs deleted) 
(Table deleted) 
(Paragraphs deleted) 
ARTICLE 5 PAYMENTS 
§ 5.1 PROGRESS PAYMENTS
§ 5.1. 1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

Contractor shall submit to the Architect on the last day of each month a draft of a Standard Monthly Contractors 
Requisition for Payment, on AIA Document 0702-1992 and AIA Document 0703 -1992 

(Paragraphs deleted) 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as ofthe end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion oft_he Work in the schedule of values, less retainage of ten percent ( 
10 % ) 

.2 Portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 
stored at the site for subsequent incorporation in the completed construction ( or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of ten 
percent ( 10 % ); 

(Paragraphs deleted) 
§ 5.1. 7 Deleted

(Paragraphs deleted) 
§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:
As described in the General Conditions for the Contract of Construction.

AIA Document A101® - 2017. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A 101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 10:02:48 ET on 02/25/2021 under Order 
No.3541076493 which expires on 01/21/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
User Notes: (1416974200) 
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§ 5.1.9 Deleted
§ 5.2 FINAL PAYMENT

§ 5.2.11 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the
Owner to the Contractor in accordance with Paragraph 9.10 of the General Conditions for Contract.

§ 5.2.2 Deleted

(Paragraphs deleted) 
ARTICLE 6 DISPUTE RESOLUTION 
§ 6.1
(Paragraphs deleted)
As specified in Contract Documents

(Paragraphs deleted) 
§ 6.2 Deleted

ARTICLE 7 TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007 and modifications made by Howard County Public School System.

(Paragraphs deleted) 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007 and
modifications made by Howard County Public School System.

ARTICLE 8 MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 and modifications
made by Howard County Public School System or another Contract Document, the reference refers to that provision
as amended or supplemented by other provisions of the Contract Documents.

(Paragraphs deleted) 
§ 8.4 The Contractor's representative:
(Name, address and other information)

§ 8.5 The Contractor's representative shall not be changed without ten days' written notice to the Owner

(Paragraphs deleted) 
§ 8.6 Delete:

AIA DocumentA101® - 2011. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved, The "American Institute of Architects," "AIA," the AIA Logo, "A101," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 10:02:48 ET on 02/25/2021 under Order 
No.3541076493 which expires on 01/21/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
User Notes: (1416974200) 
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(Paragraphs deleted) 
ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in
the sections below.

§ 9.1.1 The Agreement is the executed Standard Form of Agreement Between Owner and Contractor, AIA Document
Al0l - 19 9 7  and modifications made by Howard County Public School System.

§ 9.1.2 The General Conditions are the 2007 edition of the General Conditions of the Contract for Construction, AIA
Document A201-2007and modifications made by Howard County Public School System.

§ 9.1.3 Delete
§ 9.1.4 The Specifications:

(Paragraph deleted) 
The Specifications are those contained in the Project Manual, and are as follows: 
Title of Specifications exhibit: As listed in Table of Contents of Project Manuel dated: 

§ 9.1.5 The Drawings:

The Drawings are as follows, and are dated unless a different date is shown below: 

(Table deleted) 
Title of Drawings exhibit: As listed in the Schedule of Drawings of the Contract Title of Drawings exhibit: 

(Table deleted) 
§ 9.1.6 The Addenda, if any:

Number Date Pages 

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 
requirements are also enumerated in this Article 9. 

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

(Paragraph deleted) 
As listed in the Project Manual. 

ARTICLE 10 INSURANCE AND BONDS 
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document 
A201-2007. 

Type of insurance or bond 
As listed in the Project Manual 

(Paragraphs deleted) 

AIA DocumentA101® - 2011. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The "American Institute of Architects," "AIA," the AIA Logo, "A 101 ," and "AIA Contract Documents" are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 10:02:48 ET on 02/25/2021 under Order 
No.3541076493 which expires on 01/21/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
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This Agreement is entered into as of the day and year first written above and is executed in at least four original copies 
of which one is to be delivered to the Contractor, one each to the Construction Manager and Architect for use in the 
administration of the Contract, and the remainder to the Owner. 

OWNER CONTRACTOR 

Board of Education of Howard County 

(A Body Politic and Corporate) 

(Signature) (Signature) 

Chao Wu, Chair (SEAL) (SEAL) 
(Printed name and title) 

Approved by: 

Michael J. Martirano, Ed. D., Superintendent of Sch_ools 

AIA Document A101® - 2017. Copyright© 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
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registered trademarks and may not be used without permission. This document was produced by AIA software at 10:02:48 ET on 02/25/2021 under Order 
No.3541076493 which expires on 01/21/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
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ATTACHMENT A 
 

INSURANCE REQUIREMENTS 
 
 

1 - General Insurance Requirements:  
 
1.1 - The Contractor shall not commence work until he has obtained at his own expense all of the insurance as 
required hereunder and such insurance has been approved by the Board of Education of Howard County 
Maryland; nor shall the Contractor allow any Subcontractor to commence work on his subcontract until all 
similar insurance required of the Subcontractor has been so obtained and approved by the Contractor.  
Approval of insurance required of the Contractor will be granted only after submission to the Board of Education 
of Howard County Maryland of original, signed certificates of insurance or, alternately, at the Board of Education 
of Howard County Maryland's request, certified copies of the required insurance policies. 
 
1.2 - The Contractor shall require all Subcontractors to maintain during the term of this agreement, 
commercial general liability insurance, business automobile liability insurance, and Workers' Compensation 
and employers' liability insurance, in the same manner as specified for the Contractor. The Contractor shall 
furnish Subcontractors' certificates of insurance to the Board of Education of Howard County Maryland 
immediately upon request. 
 
1.3 - All insurance required hereunder shall include the following provision:  "It is agreed that this policy is not 
subject to cancellation, non-renewal, material change, or reduction in coverage until sixty (60) days prior written 
notice has been given to the Board of Education of Howard County Maryland." 
 
The phrases "endeavor to" and "... but failure to mail such notice shall impose no obligation or liability of any 
kind upon the company, its agents or representatives" are to be eliminated from the cancellation provision of 
standard ACORD certificates of insurance. 
 
1.4 - No acceptance and/or approval of any insurance by the Board of Education of Howard County Maryland 
shall be construed as relieving or excusing the Contractor, or the Surety, or his bonds, from any liability or  
obligation imposed upon either or both of them by the provisions of the Contract Documents.  
 
1.5 - The Board of Education of Howard County Maryland and its elected or appointed officials, agents and 
employees are to be named as an additional insured under all coverages except Workers compensation and 
business automobile liability, and the certificate of insurance, or the certified policy, if requested, must so state 
this.  Coverage afforded under this paragraph shall be primary as respects the Board of Education of Howard 
County Maryland, its agents and employees. 
 
1.6 - The Contractor shall be responsible for the Work performed under the Contract Documents and every 
part thereof, and for all materials, tools, equipment, appliances, and property of any and all description used in 
connection with the Work.  The Contractor assumes all risk for direct and indirect damage or injury to the 
property or persons used or employed on or in connection with the Work contracted for, and of all damage or 
injury to any person or property wherever located, resulting from the action, omission, commission or operation 
under the contract, or in connection in any way whatsoever with the contracted Work, until final acceptance of 
the Work by the Board of Education of Howard County Maryland. 
 
1.7 - Insurance coverage required in these specifications shall be in force throughout the contract term.  Should 
the Contractor fail to provide acceptable evidence of current insurance within seven days of written notice at 
any time during the contract term, the Board of Education of Howard County Maryland shall have the absolute 
right to terminate the contract without any further obligation to the Contractor, and the Contractor shall be liable 
to the Board of Education of Howard County Maryland for the entire additional cost of procuring performance 
and the cost of performing the incomplete portion of the contract at time of termination. 
 
1.8 - Contractual and other liability insurance provided under this contract shall not contain a supervision, 
inspection or engineering services exclusion that would preclude the Board of Education of Howard County 
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Maryland from supervising or inspecting the project as to the end result.  The Contractor shall assume all 
on-the-job responsibilities as to the control of persons directly employed by it and of the Subcontractors and 
any persons employed by the Subcontractor. 
 
1.9 - Nothing contained in the specifications shall be construed as creating any contractual relationship between 
any Subcontractor and the Board of Education of Howard County Maryland.  The Contractor shall be fully 
responsible to the Board of Education of Howard County Maryland for the acts and omissions of the 
Subcontractors and of persons employed by them as it is for acts and omissions of persons directly employed 
by it. 
 
1.10 - Precaution shall be exercised by the Contractor at all times for the protection of persons, (including 
employees) and property.  All existing structures, utilities, roads, services, trees and shrubbery shall be 
protected against damage or interruption of service at all times by the Contractor and its Subcontractors during 
the term of the contract, and the Contractor shall be held responsible for any damage to property occurring by 
reason of its operation on the property. 
 
1.11 - If the Contractor does not meet the insurance requirements of the specifications, alternate insurance 
coverage, satisfactory to the Board of Education of Howard County Maryland, may be considered.  Written 
requests for consideration of alternate coverages must be received by the Board of Education of Howard 
County Maryland at least ten Working days prior to the date set for receipt of bids or proposals.  If the Board of 
Education of Howard County Maryland denies the request for alternate coverages, the specified coverages will 
be required to be submitted. 
 
1.12 - All required insurance coverages must be acquired from insurers allowed to do business in the State of 
Maryland and acceptable to the Board of Education of Howard County Maryland.  The insurers must also have 
a policyholders' rating of "A-" or better, and a financial size of "Class VII" or better in the latest edition of Best's 
Insurance Reports, unless the Board of Education of Howard County Maryland grants specific approval for an 
exception. 
 
1.13 - The Board of Education of Howard County Maryland will consider any deductible amounts as part of its 
review of the financial stability the Contractor.  Any deductibles shall be disclosed by the Contractor, and 
deductible amounts are the responsibility of the Contractor.  
 
2 - Contractor's Liability Insurance - "Occurrence" Basis: 
 
2.1 - The Contractor shall purchase the following insurance coverages: 
 

2.1.1 - Commercial general liability with a minimum limit of $1,000,000 per occurrence, 
$1,000,000 annual aggregate including all of the following: 
 

i. General aggregate limit is to apply per project; 
 
ii. Premises/operations; 
iii. Actions of independent Contractors; 
 
iv. Products/completed operations to be maintained for two years after 

completion of the Work; 
 
v. Contractual liability including protection for the Contractor from claims arising 

out of liability assumed under this contract; 
 
vi. Personal injury liability including coverage for offenses related to 

employment;  
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vii. Explosion, collapse, or underground (XCU) hazards (confirmation of 
underground hazard coverage must be confirmed by either certificate of 
insurance or in writing by Contractor's agent, broker or insurer); 

 
2.1.2 - Business automobile liability including coverage for any owned, hired, or non-owned 
motor vehicles and automobile contractual liability with a limit of $1,000,000 per accident; 
uninsured motorist coverage at minimum statutory limits. 
 
2.1.3 - Workers compensation with statutory benefits as required by Maryland law or the U. 
S. Longshoremen's and Harbor Workers' Compensation Act, or other laws as required by 
labor union agreements, including standard other states coverage; employers' liability 
coverage with limits of $100,000 per accident, $100,000 per employee for disease, and a 
$500,000 disease policy limit. 
 
2.1.4 - Total limit requirements of 2.1.1, 2.1.2 and 2.1.3 may be met by a combination of 
primary and umbrella excess liability coverage.   
 
2.1.5 - Aircraft liability including coverage for any owned, hired or non-owned aircraft utilized 
in the project (e.g. installation of HVAC unit on school roof) with a minimum limit of $_NA__ 
per occurrence applicable to aircraft while in flight or in motion.  A higher limit may be required 
by the Board of Education of Howard County Maryland upon exposure review. 
 

3 - Commercial General or Other Required Liability Insurance - "Claims Made" Basis 
 
3.1 - If commercial general or other liability insurance purchased by the Contractor has been issued on a "claims 
made" basis, the Contractor must comply with the following additional conditions: 
 

i. Agree to provide certificates of insurance evidencing the above coverages for a 
period of two years after final payment for the contract.  Such certificates shall evidence 
a retroactive date, no later than the beginning of the Contractors' or Subcontractors' Work 
under this contract, or 
 
ii. Purchase an extended (minimum two years) reporting period endorsement for the 
policy or policies in force during the term of this contract and evidence the purchase of 
this extended reporting period endorsement by means of a certificate of insurance or a 
copy of the endorsement itself. 
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INSURANCE REQUIREMENTS 

 
 

1 - General Insurance Requirements:  
 
1.1 - The Contractor shall not commence Work until he has obtained at his own expense all of the insurance 
as required hereunder and such insurance has been approved by the Board of Education of Howard County 
Maryland; nor shall the Contractor allow any Subcontractor to commence Work on his subcontract until all 
similar insurance required of the Subcontractor has been so obtained and approved by the Contractor.  
Approval of insurance required of the Contractor will be granted only after submission to the Board of Education 
of Howard County Maryland of original, signed certificates of insurance or, alternately, at the Board of Education 
of Howard County Maryland's request, certified copies of the required insurance policies. 
 
1.2 - The Contractor shall require all Subcontractors to maintain during the term of this agreement, commercial 
general liability insurance, business automobile liability insurance, and Workers' Compensation and employers' 
liability insurance, in the same manner as specified for the Contractor.  The Contractor shall furnish 
Subcontractors' certificates of insurance to the Board of Education of Howard County Maryland immediately 
upon request. 
 
1.3 - All insurance required hereunder shall include the following provision:  "It is agreed that this policy is not 
subject to cancellation, non-renewal, material change, or reduction in coverage until sixty (60) days prior written 
notice has been given to the Board of Education of Howard County Maryland." 
 
The phrases "endeavor to" and "... but failure to mail such notice shall impose no obligation or liability of any 
kind upon the company, its agents or representatives" are to be eliminated from the cancellation provision of 
standard ACORD certificates of insurance. 
 
1.4 - No acceptance and/or approval of any insurance by the Board of Education of Howard County Maryland 
shall be construed as relieving or excusing the Contractor, or the Surety, or his bonds, from any liability or  
obligation imposed upon either or both of them by the provisions of the Contract Documents.  
 
1.5 - The Board of Education of Howard County Maryland and its elected or appointed officials, agents and 
employees are to be named as an additional insured under all coverages except Workers compensation and 
business automobile liability, and the certificate of insurance, or the certified policy, if requested, must so state 
this.  Coverage afforded under this paragraph shall be primary as respects the Board of Education of Howard 
County Maryland, its agents and employees. 
 
1.6 - The Contractor shall be responsible for the Work performed under the Contract Documents and every 
part thereof, and for all materials, tools, equipment, appliances, and property of any and all description used in 
connection with the Work.  The Contractor assumes all risk for direct and indirect damage or injury to the 
property or persons used or employed on or in connection with the Work contracted for, and of all damage or 
injury to any person or property wherever located, resulting from the action, omission, commission or operation 
under the contract, or in connection in any way whatsoever with the contracted Work, until final acceptance of 
the Work by the Board of Education of Howard County Maryland. 
 
1.7 - Insurance coverage required in these specifications shall be in force throughout the contract term.  Should 
the Contractor fail to provide acceptable evidence of current insurance within seven days of written notice at 
any time during the contract term, the Board of Education of Howard County Maryland shall have the absolute 
right to terminate the contract without any further obligation to the Contractor, and the Contractor shall be liable 
to the Board of Education of Howard County Maryland for the entire additional cost of procuring performance 
and the cost of performing the incomplete portion of the contract at time of termination. 
 
1.8 - Contractual and other liability insurance provided under this contract shall not contain a supervision, 
inspection or engineering services exclusion that would preclude the Board of Education of Howard County 
Maryland from supervising or inspecting the project as to the end result.  The Contractor shall assume all 
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on-the-job responsibilities as to the control of persons directly employed by it and of the Subcontractors and 
any persons employed by the Subcontractor. 
 
1.9 - Nothing contained in the specifications shall be construed as creating any contractual relationship between 
any Subcontractor and the Board of Education of Howard County Maryland.  The Contractor shall be fully 
responsible to the Board of Education of Howard County Maryland for the acts and omissions of the 
Subcontractors and of persons employed by them as it is for acts and omissions of persons directly employed 
by it. 
 
1.10 - Precaution shall be exercised by the Contractor at all times for the protection of persons, (including 
employees) and property.  All existing structures, utilities, roads, services, trees and shrubbery shall be 
protected against damage or interruption of service at all times by the Contractor and its Subcontractors during 
the term of the contract, and the Contractor shall be held responsible for any damage to property occurring by 
reason of its operation on the property. 
 
1.11 - If the Contractor does not meet the insurance requirements of the specifications, alternate insurance 
coverage, satisfactory to the Board of Education of Howard County Maryland, may be considered.  Written 
requests for consideration of alternate coverages must be received by the Board of Education of Howard 
County Maryland at least ten Working days prior to the date set for receipt of bids or proposals.  If the Board of 
Education of Howard County Maryland denies the request for alternate coverages, the specified coverages will 
be required to be submitted. 
 
1.12 - All required insurance coverages must be acquired from insurers allowed to do business in the State of 
Maryland and acceptable to the Board of Education of Howard County Maryland.  The insurers must also have 
a policyholders' rating of "A-" or better, and a financial size of "Class VII" or better in the latest edition of Best's 
Insurance Reports, unless the Board of Education of Howard County Maryland grants specific approval for an 
exception. 
 
1.13 - The Board of Education of Howard County Maryland will consider any deductible amounts as part of its 
review of the financial stability the Contractor.  Any deductibles shall be disclosed by the Contractor, and 
deductible amounts are the responsibility of the Contractor.  
 
2 - Contractor's Liability Insurance - "Occurrence" Basis: 
 
2.1 - The Contractor shall purchase the following insurance coverages: 
 

2.1.1 - Commercial general liability with a minimum limit of $1,000,000 per occurrence, 
$1,000,000 annual aggregate including all of the following: 
 

i. General aggregate limit is to apply per project; 
 
ii. Premises/operations; 
iii. Actions of independent Contractors; 
 
iv. Products/completed operations to be maintained for two years after 

completion of the Work; 
 
v. Contractual liability including protection for the Contractor from claims arising 

out of liability assumed under this contract; 
 
vi. Personal injury liability including coverage for offenses related to 

employment;  
 
vii. Explosion, collapse, or underground (XCU) hazards (confirmation of 

underground hazard coverage must be confirmed by either certificate of 
insurance or in writing by Contractor's agent, broker or insurer); 
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2.1.2 - Business automobile liability including coverage for any owned, hired, or non-owned 
motor vehicles and automobile contractual liability with a limit of $1,000,000 per accident; 
uninsured motorist coverage at minimum statutory limits. 
 
2.1.3 - Workers compensation with statutory benefits as required by Maryland law or the U. 
S. Longshoremen's and Harbor Workers' Compensation Act, or other laws as required by 
labor union agreements, including standard other states coverage; employers' liability 
coverage with limits of $100,000 per accident, $100,000 per employee for disease, and a 
$500,000 disease policy limit. 
 
2.1.4 - Total limit requirements of 2.1.1, 2.1.2 and 2.1.3 may be met by a combination of 
primary and umbrella excess liability coverage.   
 
2.1.5 - Aircraft liability including coverage for any owned, hired or non-owned aircraft utilized 
in the project (e.g. installation of HVAC unit on school roof) with a minimum limit of $_NA__ 
per occurrence applicable to aircraft while in flight or in motion.  A higher limit may be required 
by the Board of Education of Howard County Maryland upon exposure review. 
 

3 - Commercial General or Other Required Liability Insurance - "Claims Made" Basis 
 
3.1 - If commercial general or other liability insurance purchased by the Contractor has been issued on a "claims 
made" basis, the Contractor must comply with the following additional conditions: 
 

i. Agree to provide certificates of insurance evidencing the above coverages for a 
period of two years after final payment for the contract.  Such certificates shall evidence 
a retroactive date, no later than the beginning of the Contractors' or Subcontractors' Work 
under this contract, or 
 
ii. Purchase an extended (minimum two years) reporting period endorsement for the 
policy or policies in force during the term of this contract and evidence the purchase of 
this extended reporting period endorsement by means of a certificate of insurance or a 
copy of the endorsement itself. 
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors and assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

Which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 

PERFORMANCE BOND 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall 
promptly and faithfully perform said Contract, then this obligation shall be null and void; otherwise 
it shall remain in full force and effect. 
The surety hereby waives notice of any alteration of extension of time made by the Owner. 
Whenever Contractor shall be, and declare by Owner to be in default under the Contract, the Owner 
having performed Owner's obligations thereunder, the Surety may promptly remedy the default, or 
shall promptly 

1. Complete the contract in accordance with is terms and conditions, or

2. Obtain a bid or bids for competing the Contract in accordance with is terms and conditions,

and upon determination by Surety of the lowest responsible bidder, or, if the Owner elects,

upon determination by the Owner and the Surety jointly of the lowest responsible bidder,

arrange for a contract between such bidder and Owner, and make available as Work

progresses (even though there should be a default or a succession of defaults under the

contract or contracts of completion arranged under this paragraph) sufficient funds to pay

the cost of completion less the balance of the contract price; but not exceeding, including

other costs and damages for which the Surety may be liable hereunder, the amount set forth

in the first paragraph hereof. The term "balance of the contract price," as used in this

paragraph , shall mean the total amount payable by Owner to Contactor under the Contract

and any amendments thereto, less the amount properly paid by Owner to Contractor.

Any suit under this bond must be instituted before the expiration of two (2) years from the date 
on which final payment under the Contract falls due. 

No right of action shall accrue on this bond to or for the use of any person or corporation other 
than the Owner named herein or the heirs, executors, administrators or successors of the 
Owner. 

Signed and sealed this day of 

(Witness) (Principal) (Seal) 

(Witness) (Title) 

(Table deleted)(Paragraphs deleted) 
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attorney is encouraged with respect 

to its completion or modification. 

Any singular reference to Contractor, 

Surety, Owner or other party shall be 

considered plural where applicable. 
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Drawings and Specifications prepared by: 
(Architect name and address) 

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the
performance of the Construction Contract, which is incorporated herein by reference, subject to the
following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and
holds harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for
labor, materials or equipment furnished for use in the performance of the Construction Contract, then the
Surety and the Contractor shall have no obligation under this Bond.

Which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
LABOR AND MATERIAL PAYMENT BOND 

Now therefore, the condition of this obligation is such that, if Principal shall promptly make payment to all 
claimants as hereinafter defined. For all labor and material used or presumably required for use in the 
performance of the Contract, then this obligation shall be void: otherwise it shall remain in full force and 
effect, subject, however, to the following conditions: 

1. A claimant is defined as one having a direct contract with the principal or with a Subcontractor of the
Principal for labor, material, or both, used or reasonably required for use in the performance of the
Contract, labor and material being construed to include that part of water, gas, power, light, heat,
oil, gasoline, telephone service or rental of equipment directly applicable to the Contract.

2. The above named Principal and Surety hereby jointly and severally agree with the Owner that
every claimant as herein defined, who has not been paid in full before the expiration of a period of
ninety (90) days after the date which the last of such claimant's work or labor was done or
performed, or materials were furnished by such claimant, prosecute the suit for final judgment for
such sum or sums as may be justly due claimant, and have execution thereon. The Owner shall not
be liable for the payment of any costs or expenses of any such suit.

3. No suit or action shall be commenced hereunder by any claimant:

a) Unless claimant, other than on having a direct contract with the Principal, shall have given
written notice to any two of the following: the Principal, the Owner, or the Surety above named,
within ninety(90) days after such claimant did or performed the last of the work or labor, or
furnished the last of the materials for which said claim is made, stating with substantial
accuracy the amount claimed and the name of the party to whom the materials were furnished,
or for whom the work or labor was done or performed. Such notice shall be served by mailing
the same by registered mail or certified mail, postage prepaid, in an envelope addressed to the
Principal, Owner or Surety, at any place where an office is regularly maintained for the
transaction of business, or served in any manner in which legal process may be served in the
state in which the aforesaid project is located, save that such service need not be made by a
public officer.

b) After the expiration of one (1) year following the date on which Principal ceased Work on
seaside Contract, it being understood, however, that if any limitation embodied in this bond is
prohibited by any law controlling the construction hereof such limitation shall be deemed to be
amended so as to be equal to the minimum period of limitation permitted by such law.

c) Other than in a state court of competent jurisdiction in and for the county or other political
subdivision of the state in which the Project, or any part thereof, is situated, or in the United
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States District Court for the district in which the Project, or any part thereof, is situated, and not 
elsewhere. 

4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payment by Surety of mechanics' liens with may be filed of
record against said improvement, whether or not claim for the amount of such lien be presented
under and against this bond.

(Space is provided below for additional signatures of added parties, other than those appearing on the 
cover page.) 
CONTRACTOR AS PRINCIPAL 

Company: (Corporate Seal) 

Signature: 

Name and 
Title: 

Address: 

(Table deleted)(Paragraphs deleted) 

SURETY 
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Signature: 
Name and 
Title: 

Address: 

(Corporate Seal) 
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3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 
Asbestos 
10.3.1 
Attorneys' Fees 
3.18.l, 9.10.2, 10.3.3 
A ward of Separate Contracts 
6.1.1, 6.1.2 
Award of Subcontracts and Other Contracts for 
Portions of the Work 
5.2 
Basic Definitions 
1.1 
Bidding Requirements 
1.1.1, 5.2.1, 11.4.1 
Binding Dispute Resolution 
9.7.1, 11.3.9, 11.3.10, 13.1.1, 15.2.5, 15.2.6.1, 15.3.1, 
15.3.2, 15.4.1 
Boiler and Machinery Insurance 
11.3.2 
Bonds, Lien 
7.3.7.4, 9.10.2, 9.10.3 
Bonds, Performance, and Payment 
7.3.7.4, 9.6.7, 9.10.3, 11.3.9, 11.4 
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Building Permit 
3.7.1 
Capitalization 
1.3 
Certificate of Substantial Completion 
9.8.3, 9.8.4, 9.8.5 
Certificates for Payment 
4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7.1, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.3 
Certificates oflnspection, Testing or Approval 
13,5.4 
Certificates of Insurance 
9.10.2, 11.1.3 
Change Orders 
1.1.1, 2.4.1, 3.4.2, 3.7.4, 3.8,2.3, 3.11.1, 3.12.8, 4.2.8, 
5.2.3, 7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.6, 7.3.9, 7.3.10, 8.3.1, 
9.3.1.1 ,  9.10.3, 10,3.2, 11.3.1.2, 11.3.4, 11.3.9, 12.1.2, 
15.1.3 
Change Orders, Definition of 
7,2.1 
CHANGES IN THE WORK 
2.2.1, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 7.4.1, 8.3.1, 
9.3.1.1, 11.3,9 
Claims, Definition of 
15.1.1 
CLAIMS AND DISPUTES 
3.2.4, 6,1.1, 6.3.1, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4 
Claims and Timely Assertion of Claims 
15 .4.1 
Claims for Additional Cost 
3.2.4, 3.7.4, 6.1.1, 7.3.9, 10.3.2, 15.1.4 
Claims for Additional Time 
3.2.4, 3.7.46.1.1, 8.3.2, 10.3.2, 15.1.5 
Concealed or Unknown Conditions, Claims for 
3.7.4 
Claims for Damages 
3.2.4, 3.18, 6,1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 
Claims Subject to Arbitration 
15.3.1, 15.4.1 
Cleaning Up 
3.15, 6.3 
Commencement of the Work, Conditions Relating to 
2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.3.1, 11.3.6, 11.4.1, 
15 .1.4 
Commencement of the Work, Definition of 
8.1.2 
Communications Facilitating Contract 
Administration 
3.9.1, 4.2.4 
Completion, Conditions Relating to 
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 13.7, 14.1.2 
COMPLETION, PAYMENTS AND 
9 

Completion, Substantial 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
13.7 
Compliance with Laws 
1.6.1, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 10.2.2, 
11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1, 
14.2.1.3, 15.2.8, 15.4.2, 15.4.3 
Concealed or Unknown Conditions 
3.7.4, 4.2.8, 8.3.1, 10.3 
Conditions of the Contract 
1.1.1, 6.1.1, 6.1.4 
Consent, Written 
3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 
9.10.2, 9.10.3, 11.3.1, 13.2, 13.4.2, 15.4.4.2 
Consolidation or Joinder 
15.4.4 
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS 
1.1.4, 6 
Construction Change Directive, Definition of 
7.3.1 
Construction Change Directives 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
9.3.1.1 
Construction Schedules, Contractor's 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contingent Assignment of Subcontracts 
5.4, 14.2.2.2 
Continuing Contract Performance 
15.1.3 
Contract, Definition of 
1.1.2 
CONTRACT, TERMINATION OR 
SUSPENSION OF THE 
5.4.1.1, 11.3.9, 14 
Contract Administration 
3.1.3, 4, 9.4, 9.5 
Contract A ward and Execution, Conditions Relating 
to 
3.7.1, 3.10, 5.2, 6.1, 11.1.3, 11.3.6, 11.4.1 
Contract Documents, The 
1.1.1 
Contract Documents, Copies Furnished and Use of 
1.5.2, 2.2.5, 5.3 
Contract Documents, Definition of 
1.1.1 
Contract Sum 
3.7.4, 3.8, 5.2.3, 7.2, 7.3, 7.4, 9.1, 9.4.2, 9.5.1.4, 9.6.7, 
9.7, 10.3.2, 11.3.1, 14.2.4, 14.3.2, 15.1.4, 15.2.5 
Contract Sum, Definition of 
9.1 
Contract Time 
3.7.4, 3.7.5, 3.10.2, 5.2.3, 7.2.1.3, 7.3.1, 7.3.5, 7.4, 
8.1.1, 8.2.1, 8.3.1, 9.5.1, 9.7.1, 10.3.2, 12.1.1, 14.3.2, 
15.1.5.1, 15.2.5 
Contract Time, Definition of 
8.1.1 
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CONTRACTOR 
3 
Contractor, Definition of 
3.1, 6.1.2 
Contractor's Construction Schedules 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contractor's Employees 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3, 
11.1.1, 11.3.7, 14.1, 14.2.1.1, 
Contractor's Liability Insurance 
11.1 
Contractor's Relationship with Separate Contractors 
and Owner's Forces 
3.12.5, 3.14.2, 4.2.4, 6, 11.3.7, 12.1.2, 12.2.4 
Contractor's Relationship with Subcontractors 
1.2.2, 3.3.2, 3.18.1, 3.18.2, 5, 9.6.2, 9.6.7, 9.10.2, 
11.3.1.2, 11.3.7, 11.3.8 
Contractor's Relationship with the Architect 
1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5.1, 
3.7.4, 3.10, 3,11, 3.12, 3.16, 3.18, 4.1.3, 4.2, 5.2, 6.2.2, 
7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 10.3, 
Jl.3.7, 12, 13.5, 15.1.2, 15.2.1 
Contractor's Representations 
3.2.1, 3.2.2, 3.5.1, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 
Contractor's Responsibility for Those Performing the 
Work 
3.3.2, 3.18, 5.3.1, 6.1.3, 6,2, 9.5.1, 10.2.8 
Contractor's Review of Contract Documents 
3.2 
Contractor's Right to Stop the Work 
9.7 
Contractor's Right to Terminate the Contract 
14.1, 15.1.6 
Contractor's Submittals 
3.10, 3.11, 3.12.4, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3, 11.1.3, 11.4.2 
Contractor's Superintendent 
3.9, 10.2.6 
Contractor's Supervision and Construction 
Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.5, 7.3.7, 8.2, 10, 12, 14, 15.1.3 
Contractual Liability Insurance 
11.1.1.8, 11.2 
Coordination and Correlation 
1.2, 3.2.1, 3.3.1, 3.10, 3,12.6, 6.1.3, 6.2.1 
Copies Furnished of Drawings and Specifications 
1.5, 2.2.5, 3.11 
Copyrights 
1.5, 3.17 
Correction of Work 
2.3, 2.4, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2 
Correlation and Intent of the Contract Documents 
1.2 
Cost, Definition of 
7.3.7 

Costs 
2.4.1, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.7, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 11.3, 
12.1.2, 12.2.1, 12.2.4, 13.5, 14 
Cutting and Patching 
3.14, 6.2.5 
Damage to Construction of Owner or Separate 
Contractors 
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 11.1.1, 11.3, 
12.2.4 
Damage to the Work 
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4.1, 11.3.1, 12.2.4 
Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 
Damages for Delay 
6.1.1, 8.3.3, 9.5.1.6, 9.7, 10.3.2 
Date of Commencement of the Work, Definition of 
8.1.2 
Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 15.2, 6.3, 
7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2.1, 9.4, 9.5.1, 9.8.4, 9.9.1, 
13.5.2, 14.2.2, 14.2.4, 15.1, 15.2 
Decisions to Withhold Certification 
9.4.1, 9.5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2.3.1, 2.4.1, 3.5.1, 4.2.6, 6.2.5, 9.5.1, 9.5.2, 9.6.6, 
9.8.2, 9.9.3, 9.10.4, 12.2.1 
Defective Work, Definition of 
3.5.1 
Definitions 
1.1, 2.1.1, 3.1.1, 3.5.1, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 
15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1 
Delays and Extensions of Time 
3.2., 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4.1, 8.3, 9.5.1, 9.7.1, 
10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5 
Disputes 
6.3.1, 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date ofinsurance 
8.2.2, 11.1.2 
Emergencies 
10.4, 14.1.1.2, 15.1.4 
Employees, Contractor's 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.1.1, 11.3.7, 14.1, 14.2.1.1 
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Equipment, Labor, Materials or 
1.1.3, 1.1.6, 3.4, 3.5.1, 3.8.2, 3.8.3, 3.12, 3.13.1, 
3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 
9.5.1.3, 9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Execution and Progress of the Work 
1.1.3, 1.2.1, 1.2.2, 2.2.3, 2.2.5, 3.1, 3.3.1, 3.4.1, 3.5.1, 
3.7.1, 3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2, 
9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3 
Extensions of Time 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4.1, 9.5.1, 9.7.1, 10.3.2, 
10.4.1, 14.3, 15.1.5, 15.2.5 
Failure of Payment 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Faulty Work 
(See Defective or Nonconforming Work) 
Final Completion and Final Payment 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 
12.3 .1, 14.2.4, 14.4.3 
Financial Arrangements, Owner's 
2.2.1, 13.2.2, 14.1.1.4 
Fire and Extended Coverage Insurance 
11. 3.1.1
GENERAL PROVISIONS
1
Governing Law
13.1
Guarantees (See Warranty)
Hazardous Materials
10.2.4, 10.3
Identification of Subcontractors and Suppliers
5.2.1
Indemnification
3.17.1, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2,
11.3 .7
Information and Services Required of the Owner
2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5,
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1,
13 .5 .2, 14.1.1.4, 14.1.4, 15 .1.3
Initial Decision
15.2
Initial Decision Maker, Definition of
1.1.8
Initial Decision Maker, Decisions
14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4,
15.2.5
Injury or Damage to Person or Property
10.2.8, 10.4.1
Inspections
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3,
9.9.2, 9.10.1, 12.2.1, 13.5
Instructions to Bidders
1.1.l
Instructions to the Contractor
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2

Instruments of Service, Definition of 
1.1.7 
Insurance 
3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 
Insurance, Boiler and Machinery 
11.3.2 
Insurance, Contractor's Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 11.1.2 
Insurance, Loss of Use 
11.3.3 
Insurance, Owner's Liability 
11.2 
Insurance, Property 
10.2.5, 11.3 
Insurance, Stored Materials 
9.3.2, 11.4.1.4 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1, 11.4.1.5 
Insurance Companies, Settlement with 
11.4.10 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 
Interest 
13.6 
Interpretation 
1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12, 15.1.4 
Judgment on Final A ward 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5.1, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13.1, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1.1, 11.3, 13.1.1, 13.4, 13.5.1, 13.5.2, 
13.6.1, 14, 15.2.8, 15.4 
Liens 
2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 13.7, 15.4.1.1 
Limitations of Liability 
2.3.1, 3.2.2, 3.5.1, 3.12.10, 3.17.1, 3.18.1, 4.2.6, 4.2.7, 
4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 11.1.2, 
11.2, 11.3.7, 12.2.5, 13.4.2 
Limitations of Time 
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3.1, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2.1, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7.1, 9.8, 9.9, 9.10, 11.1.3, 11.3.1.5, 
11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15 
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Loss of Use Insurance 
11,3.3 
Material Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5 
Materials, Hazardous 
10.2.4, 10.3 
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 1.5.1, 3.4.1, 3.5.1, 3.8.2, 3.8.3, 3.12, 
3.13.1, 3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 
9.3.3, 9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 
14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic's Lien 
2.1.2, 15.2.8 
Mediation 
8.3.1, 10.3.5, 10.3,6, 15.2.1, 15.2.5, 15.2.6, 15.3, 
15.4.1 
Minor Changes in the Work 
1.1.1, 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7.1, 
10.3.2, 11.3.1 
Mutual Responsibility 
6,2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
Nonconforming Work, Rejection and Correction of 
2.3.1, 2.4.1, 3.5.1, 4.2.6, 6.2.4, 9.5.l, 9.8.2, 9.9.3, 
9.10.4, 12.2.1 
Notice 
2.2.1, 2.3.1, 2.4.1, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 
9.7.1, 9.10, 10.2.2, 11.1.3, 11.4.6, 12.2.2.1, 13.3, 
13.5.1, 13.5.2, 14.1, 14.2, 15.2.8, 15.4.1 
Notice, Written 
2.3.1, 2.4.1, 3.3.1, 3.9.2, 3.12,9, 3.12.10, 5.2.1, 9.7.1, 
9.10, 10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 
15.2.8, 15.4.1 
Notice of Claims 
3.7.4, 4.5, 10.2.8, 15,1.2, 15.4 
Notice of Testing and Inspections 
13.5.1, 13.5.2 
Observations, Contractor's 
3.2, 3.7.4 
Occupancy 
2.2.2, 9.6.6, 9.8, 11.3.1.5 
Orders, Written 
1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 13.5.2, 
14.3.1 
OWNER 
2 

Owner, Definition of 
2.1.1 
Owner, Information and Services Required of the 
2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 
Owner's Authority 
1.5, 2.1.1, 2.3.1, 2.4.1, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3.1, 
7.2.1, 7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 
9.9.1, 9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 
12.3.1, 13.2.2, 14.3, 14.4, 15.2.7 
Owner's Financial Capability 
2.2.1, 13.2.2, 14.1.1.4 
Owner's Liability Insurance 
11.2 
Owner's Loss of Use Insurance 
11.3.3 
Owner's Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner's Right to Carry Out the Work 
2.4, 14.2.2 
Owner's Right to Clean Up 
6.3 
Owner's Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner's Right to Stop the Work 
2.3 
Owner's Right to Suspend the Work 
14.3 
Owner's Right to Terminate the Contract 
14.2 
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11.1, 3.17.1, 
4.2.12, 5.3.1 
Partial Occupancy or Use 
9.6.6, 9.9, 11.3.1.5 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2.1, 9.3, 9.4, 9.5, 9.6.3, 9.7.1, 9.8.5, 
9.10.1, 14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7.1, 9.10.1, 
9.10.3, 13.7, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 11.4.5, 
12.3.1, 13.7, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.7.4, 9.6.7, 9.10.3, 11.4.9, 11.4 
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Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
PAYMENTS AND COMPLETION 

9 

Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 11.4.8, 
14.2.1.2 
PCB 
10.3.1 
Performance Bond and Payment Bond 
7.3.7.4, 9.6.7, 9.10.3, 11.4.9, 11.4 
Permits, Fees, Notices and Compliance with Laws 
2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12,2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.3 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
Project, Definition of the 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.3 
PROTECTION OF PERSONS AND PROPERTY 
10 
Regulations and Laws 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 
15.2.8, 15.4 
Rejection of Work 
3.5.1, 4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.10.2 
Representations 
3.2.1, 3.5.1, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 
9.8.2, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 5.1.2, 
13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4,2.3, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3,2, 3.12.7, 6.1.3 
Review of Contractor's Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 

Review of Shop Drawings, Product Data and Samples 
by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.3, 2.4, 3.5.1, 3.7.4, 3.15.2, 4.2.6, 4.5, 5.3, 5.4, 
6.1, 6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 
12.2.4, 13.4, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3.1, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 11.4.7, 
12.1.2 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 
Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5 
Site Visits, Architect's 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.5 
Specifications, Definition of the 
1.1.6 
Specifications, The 
1.1.l, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
13.7, 15.4.1.1 
Stopping the Work 
2.3, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4, 11.4.1.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5 

Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 9.6.7 
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Subcontractual Relations 
5,3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 11.4.7, 11.4.8, 14.1, 
14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 9.8, 
9.9.1, 9.10.2, 9.10.3, 11.1.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.4.5, 11.3.7 
Substantial Completion 
4.2.9, 8.1.1, 8,1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
13.7 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5,2.3, 5.2.4 
Substitution of Architect 
4.1.3 
Substitutions of Materials 
3.4.2, 3.5.1, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
Successors and Assigns 
13,2 
Superintendent 
3,9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.7, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.3 
Surety 
5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2, 15.2.7 
Surety, Consent of 
9.10.2, 9.10.3 
Surveys 
2.2.3 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 11.4,9, 14 
Taxes 
3.6, 3.8.2.1, 7.3.7.4 
Termination by the Contractor 
14.1, 15.1.6 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.6 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
4.1.3 
Termination of the Contractor 
14.2.2 

TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 
9.10.1, 10.3.2, 11.4.1.1, 12.2.1, 13.5 
TIME 
8 
Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4.1, 8.3, 9.5.1, 9.7.1, 
10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5 
Time Limits 
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
4.4, 4.5, 5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 
9.3.3, 9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 
11.4.1.5, 11.4.6, 11.4.10, 12.2, 13.5, 13.7, 14, 15.1.2, 
15.4 
Time Limits on Claims 
3.7.4, 10.2.8, 13.7, 15.1.2 
Title to Work 
9.3.2, 9.3.3 
Transmission of Data in Digital Form 
1.6 
UNCOVERING AND CORRECTION OF WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2, 7.3.4 
Use of Documents 
1.1.1, 1.5, 2.2.5, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.4.2 
Waiver of Claims by the Contractor 
9.10.5, 11.4.7, 13.4.2, 15.1.6 
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 9.10.4, 11.4.3, 11.4.5, 11.4.7, 12.2.2.1, 
13.4.2, 14.2.4, 15.1.6 
Waiver of Consequential Damages 
14.2.4, 15.1.6 
Waiver of Liens 
9.10.2, 9.10.4 
Waivers of Subrogation 
6.1.1, 11.4.5, 11.3.7 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2, 13.7.1 
Weather Delays 
15.1.5 .2 
Work, Definition of 
1.1.3 
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Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 
9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 

Written Notice 
2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7, 
9.10, 10.2.2, 10.3, 11.1.3, 11.4.6, 12.2.2, 12.2.4, 13.3, 

14, 15.4.1 
Written Orders 
1.1.1, 2.3, 3.9, 7, 8.2.2, 11.4.9, 12.1, 12.2, 13.5.2, 
14.3.1, 15.1.2 
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ARTICLE 1 GENERAL PROVISIONS 
§ 1.1 BASIC DEFINITIONS
§ 1.1.1 THE CONTRACT DOCUMENTS
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive or ( 4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other
information furnished by the Owner in anticipation ofreceiving bids or proposals, the Contractor's bid or proposal, or
portions of Addenda relating to bidding requirements.

§ 1.1.2 THE CONTRACT
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties and supersedes prior negotiations, representations or agreements, either written or oral.
The Contract may be amended or modified only by a Modification. The Contract Documents shall not be construed to
create a contractual relationship of any kind (1) between the Contractor and the Architect or the Architect's
consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner and the
Architect or the Architect's consultants or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect's duties.

§ 1.1.3 THE WORK
The term "Work" means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by the
Contractor to fulfill the Contractor's obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 INSTRUMENTS OF SERVICE
Instruments of Service are representations, in any medium ofexpression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect's consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 INITIAL DECISION MAKER
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade. Wherever in the Specifications there appears a reference to a "Contractor" or the
"Subcontractor" or a reference to a Contractor, installer or supplier of a particular trade, or for a particular type of
Work, such reference, regardless of the language hereof shall be deemed a reference to the Contractor and shall not be
construed as relieving the Contractor from the duty to perform all of the Work and other obligations provided under
the Contract.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles ofnumbered
articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE
§ 1.5.1 The Drawings, Specifications and other documents, including those in electronic form, prepared by the
Architect and the Architect's consultants are Instruments of Service through which the Work to be executed by the
Contractor is described. The Contractor may retain one record set. Neither the Contractor nor any Subcontractor,
Sub-subcontractor or material or equipment supplier shall own or claim a copyright in the Drawings .. Unless
otherwise indicated, the Architect shall be deemed the author of the Specifications and other documents prepared by
the Architect. All copies of Instruments of Service, except the Contractor's record set, shall be returned or suitably
accounted for to the Architect, on request, upon completion of the Work. The Drawings, Specifications and other
documents prepared by the Architect and the Architect's consultants, and copies thereof furnished to the Contractor,
are for use solely with respect to this Project. They are not to be used by the Contractor or any Subcontractor,
Sub-subcontractor or material or equipment supplier on other projects or for additions to this Project outside the scope
of the Work without the specific written consent of the Owner, Architect and the Architect's consultants. The
Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use and
reproduce applicable portions of the Drawings, Specifications and other documents prepared by the Architect and the
Architect's consultants appropriate to and for use in the execution of their Work under the Contract Documents. All
copies made under this authorization shall bear the statutory copyright notice, if any, shown on the Drawings,
Specifications and other documents prepared by the Architect and the Architect's consultants. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with this Project is not to be
construed as publication in derogation of the Owners copyrights or other reserved rights. The Drawings,
Specifications, and other documents are and shall always be the property of the Owner, and the Owner shall retain all
common law, statutory, and other reserved rights in addition to copyright.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the Instruments of
Service on other projects or for additions to this Project outside the scope of the Work without the specific written
consent of the Owner, Architect and the Architect's consultants.

§ 1.6TRANSMISSION OF DATA IN DIGITAL FORM
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, they
shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already provided in the
Agreement or the Contract Documents.
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ARTICLE 2 OWNER 
§ 2.1 GENERAL
§ 2.1.11 The Owner is the Board of Education of Howard County Maryland identified as such in the Agreement and
is referred to throughout the Contract Documents as if singular in number. The Owner shall designate in writing a
representative who shall have express authority to bind the Owner with respect to all matters requiring the Owner's
approval or authorization. Except as otherwise provided in Section 4.2.1, the Architect does not have such authority.
The term "Owner" means the Owner or the Owner's authorized representative.

§ 2.1.2 2 The Contractor understands that the Board of Education of Howard County, Maryland, is a public agency,
and no mechanics' liens are permitted against its property.

§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

§ 2.2.1 Deleted

§ 2.2.2 Except for permits and fees, including those required under Section 3.7.1, which are the responsibility of the
Contractor under the Contract Documents, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction,
§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site to the extent reasonably required for execution of the Work
and requested by the Contractor in writing within one (1) month of the date of Contract.The Owner does not warrant
or undertake responsibility for the location of utilities or the accuracy of tests concerning the soil, surface, and
subsurface conditions ..

§ 2.2.4 Information or services under the Owner's control shall, be furnished by the Owner after receipt from the
Contractor ofa written request for such information or services ..

(Paragraph deleted) 
§ 2.2.5Unless otherwise provided in the Contract Documents, the Contractor will be furnished, free of charge, Three
(3) sets of copies of Drawings and Project Manuals as are reasonably necessary for execution of the Work.

§ 2.3 OWNER'S RIGHT TO STOP THE WORK
§2. 3.l If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract
Documents as required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract
Documents, the Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the
cause for such order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty
on the part of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to
the extent required by Section 6. 1.3. This right shall be in addition to an not in restriction or derogation of the Owners'
rights under Section 4.3.4 and under Article 14 of the General Conditions.

§2.3,2 If unforeseen conditions occur or are encountered which may substantially impair the quality of the Work
unless the Work is suspended, the Owner may suspend the Work by notice in writing to the Contractor. In the event of
such a suspension, Contractor shall be entitled only to payment for work actually completed up to and including the
date on which the work was suspended by the Owner. In any event where the Contractor reasonably determines that a
suspension is required in such circumstances, the Contractor shall promptly notify in writing the Owner and Architect
of such determination. In the event the Owner agrees to suspend the work, the Contractor shall only be entitled to
payment for work actually completed up to and including the date on which the work was suspended.

§ 2.4 OWNER'S RIGHT TO CARRY OUT THE WORK
§ 2.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and
fails within a seven-day period after receipt of written notice from the Owner to commence and continue correction of
such default or neglect with diligence and promptness, the Owner may, upon written notice to the Contractor at the
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conclusion of the above referenced seven day period without prejudice to other remedies the Owner may have, correct 
such deficiencies. In such case an appropriate Change Order shall be issued deducting from payments then or 
thereafter due the Contractor the reasonable cost of correcting such deficiencies, including Owner's expenses and 
compensation for the Architect's additional services made necessary by such default, neglect or failure. , upon written 
notice to the Contractor at the conclusion of the above referenced seven-day period, without prejudice to other 
remedies the Owner may have, correct such deficiencies. In such case an appropriate Change Order shall be issued 
deducting from payments then or thereafter due the Contractor the cost of correcting such deficiencies, including 
compensation for the Architect's and their respective consultants' additional services arid expenses made necessary 
by such default, neglect or failure. At the election of the Owner, the first written notice to the Contractor to correct 
defective work may also contain written notice that if the defective work or other specified cause for termination is not 
corrected, cured, or remedied to Owner's satisfaction, then Owner may issue a written notice to Contractor at the end 
of the above reference seven (7) day period terminating the Contractor's employment under the Contract pursuant to 
Article 14 of these General Conditions. In the event the Owner elects to terminate the Contractor's employment under 
this Contract, the Contractor shall only be entitled to payment for work under the Agreement actually completed by 
the Contractor up to the date of Contractor's termination, less deductions for: (1) the cost of correcting any deficient 
or defective work, including compensation for the Architect and their respective consultant's additional services and 
expenses made necessary by the Contractor's defective work, default, neglect, or failure to perform under this 
Contract; (2) damages incurred by the Owner as a result of the Contractor's breach, including but not limited to costs 
to finish the work and damages for delay, if any, in completing the work under the Contract; and (3) actual reasonable 
attorney's fees incurred by the Owner in obtaining legal advice, counsel, and/or representation relating to the issues of 
Contractor's breach of contract, defective work, default neglect, or failure to perform and Owner's legal options 
relating thereto as well as any other reasonable attorney's fees due to Owner under other provisions of this Contract; 
and ( 4) such other amounts due and owing to Owner under the terms and conditions of the Contract documents. In the 
event the Contractor is terminated pursuant to Article 14.2, the Contractor shall not be entitled to any remaining funds 
under the Contract after the date of termination except as specifically provided above, and subject to the availability of 
funds after all work is completed. All remaining unpaid funds in the Contract as of the Contractor's termination date 
shall be the sole and exclusive property of the Owner, and the Contractor shall be paid by the Owner at the conclusion 
of all work under the Contract as provided above, but only to the extent that there are funds remaining after all 
payments have be.en made to complete the work under the Contract and to compensate the Owner as provided above in 
the four ( 4) enumerated deductions in this Article 2.4.1. If payments then or thereafter due the Contractor are not 
sufficient to cover such amounts, the Contractor shall pay the difference to the Owner. 

ARTICLE 3 CONTRACTOR 
§ 3.1 GENERAL
§ 3.1.1 . 1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The term "Contractor" means the Contractor or the Contractor's
authorized representative. When separate contracts are awarded for different portions of the Project or other work on
the site, the term Contractor in the Contract Documents in each case shall mean the contractor who executes each
separate Contractor Agreement.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect's administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
§ 3.2.1 The Contractor warrants that it has made itself familiar with the Project site and obtained all information
required by the Contractor concerning the conditions of the Project site including but not limited to soil, surface, and
subsurface conditions, legal descriptions and surveys of the Project site, and the location ofutilities and the
improvements to be constructed. The Contractor shall continue to carefully study and compare the Contract
Documents with each other and with information obtained by Contractor by his own investigation and tests and shall
at once report to the Owner and Architect errors, inconsistencies, or omissions discovered. These obligations are for
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the purpose of facilitating construction by the Contractor and are not for the purpose of discovering errors, omissions, 
or inconsistencies in the Contract Documents; however, any errors, inconsistencies or omissions discovered by the 
Contractor shall be reported promptly to the Architect as a request for information in such form as the Architect may 
require. If the Contractor performs any construction activity with either actual knowledge or constructive knowledge 
that it involves an error, inconsistency, or omission in the Contract Documents, the Contractor shall assume liability 
for such performance and costs for correction. 

§ 3.2.2 Any design errors or omissions noted by the Contractor during this review shall be reported promptly to the
Architect, but it is recognized that the Contractor's review is made in the Contractor's capacity as a contractor and not
as a licensed design professional unless otherwise specifically provided in the Contract Documents. The Contractor is
not required to ascertain that the Contract Documents are in accordance with applicable laws, statutes, ordinances,
building codes, and rules and regulations, but any nonconformity discovered by or made known to the Contractor shall
be reported promptly to the Architect. If the Contractor performs any construction activity with either actual
knowledge or constructive knowledge that it involves an error, inconsistency, or omission in the Contract Documents,
the Contractor shall assume liability for such performance and costs for correction.

§ 3.2.3 Any design errors or omissions noted by the Contractor during this review shall be reported promptly to the
Architect, but it is recognized that the Contractor's review is made in the Contractor's capacity as a contractor and not
as a licensed design professional unless otherwise specifically provided in the Contract Documents. The Contractor is
not required to ascertain that the Contract Documents are in accordance with applicable laws, statutes, ordinances,
building codes, and rules and regulations, but any nonconformity discovered by or made known to the Contractor shall
be reported promptly to the Architect. If the Contractor performs any construction activity with either actual
knowledge or constructive knowledge that it involves an error, inconsistency, or omission in the Contract Documents,
the Contractor shall assume liability for such performance and costs for correction.

§ 3.2.4 Delete.

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences
and procedures and for coordinating all portions of the Work under the Contract, . The Contractor shall be fully and
solely responsible for the jobsite safety of such means, methods, techniques, sequences or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor's employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents by activities or duties of the Architect in their administration of the Contract, or by tests, inspections or
approvals required or performed by persons other than the Contractor.

§ 3.3.4 All inspections required by law shall be obtained by the Contractor, including but not limited to those required
by law to be obtained by the Owner, and no failure of the Owner to obtain such inspection shall constitute a waiver of
Contractor's obligation hereunder. The Contractor shall notify the Owner of any application for inspection required to
be executed by the Owner.

§ 3.4 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, transportation, and other facilities and services
necessary for proper execution and completion of the Work, whether temporary or permanent and whether or not
incorporated or to be incorporated in the Work.

§ 3.4.2 Delete
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor's employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§3.4.4 By law, all school sites are drug, alcohol, and tobacco free, and Contractor shall ensure that all workers on the
job site comply with the said law.

§ 3.5 WARRANTY

§ 3.5.1 The Contractor warrants to the Owner that materials and equipment furnished under the Contract will be of
excellent quality and new unless otherwise required or permitted by the Contract Documents, that the Work shall be
performed in an excellent manner and shall be free from defects , and that the Work shall conform to the requirements
of the Contract Documents. Work not conforming to these requirements, including substitutions not properly
approved and authorized, shall be considered defective. The Contractor shall furnish satisfactory evidence as to the
kind and quality of materials and equipment.

§ 3.6 TAXES

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received, whether or not yet effective or merely scheduled to go into effect. 

§ 3.7 PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit and other permits and governmental fees, licenses and inspections necessary for proper execution and 
completion of the Work which are customarily secured after execution of the Contract and which are legally required 
when bids are received. The Owner will not reimburse the Contractor for the cost of elective permits, which the 
Contractor chooses to secure in conjunction with its means and methods of executing the work, or for any offsite 
permits.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3. 7.3 The Contractor shall review the Contract Documents to ascertain that the Contract Documents are to the best of 
the Contractor's knowledge in accordance with applicable laws, statutes, ordinances, building codes, and rules and 
regulations. The Contractor shall promptly notify the, Architect and Owner in writing, of any variance therewith, and 
necessary changes shall be accomplished by appropriate Modification.

§ 3.7.4 If the Contractor performs Work contrary to laws, statutes, ordinances, building codes, and rules and 
regulations , the Contractor shall assume appropriate responsibility for such Work and shall bear the costs attributable 
to correction.

(Paragraph deleted) 
§ 3.8 Deleted

(Paragraphs deleted) 
§ 3.9 SUPERINTENDENT

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor. Project conference
meeting minutes shall constituted Owner's request in writing .The Owner shall have the right to require the Contractor
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to replace any superintendent whose performance the Owner deems to be unsatisfactory, and the Contractor's failure 
to do so within seven (7) days of having received written notice from the Owner as to the Superintendent's 
unsatisfactory performance shall constitute a breach of Article 14.2.1, thereby giving the Owner the right to terminate 
the Contractor's employment under this Contract. 

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner
through the Architect the name and qualifications of a proposed superintendent.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner's consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall promptly prepare and submit for the Owner's
and Architect's approval a proposed Contractor's construction schedule for the Work. The schedule shall not exceed
time limits current under the Contract Documents, shall be revised at appropriate intervals as required by the
conditions of the Work and Project, but shall not extend the original completion date and shall be related to the entire
Project to the extent required by the Contract Documents, and shall provide for expeditious and practicable execution
of the Work.

§ 3.10.2 The Contractor shall prepare and keep current, for the Architect's/Owners review, a schedule of submittals
which is coordinated with the Contractor's construction schedule and allows the Architect reasonable time to review
submittals.

(Paragraph deleted) 
§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE
The Contractor shall maintain at the site for the Owner one record copy of the Drawings, Specifications, Addenda,
Change Orders and other Modifications, in good order and marked currently to record field changes and selections
made during construction, and one record copy of approved Shop Drawings, Product Data, Samples and similar
required submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the
Owner in good condition upon completion of the Work and before final payment is made and shall be executed by the
Contractor certifying that they have been kept in accordance with the provisions of this subparagraph and accurately
reflect the construction of the Work as built.

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. The purpose of
their submittal is to demonstrate for those portions of the Work for which submittals are required by the Contract
Documents the way by which the Contractor proposes to conform to the information given and the design concept
expressed in the Contract Documents. Informational submittals upon which the Architect is not expected to take
responsive action may be so identified in the Contract Documents. Submittals which are not required by the Contract
Documents may be returned by the Architect without action.
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§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of separate contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials,
field measurements and field construction criteria related thereto, or will do so and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12. 7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect's approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and ( 1) the Architect has given written approval to the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples or similar submittals by the Architect's approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar s1.1bmittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such written notice, the Architect's approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services which constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor's responsibilities
for construction means, methods, techniques, sequences and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law. If professional design services or certifications by a
design professional related to systems, materials or equipment are specifically required of the Contractor by the
Contract Documents, the Owner and the Architect will specify all performance and design criteria that such services
must satisfy. The Contractor shall cause such services or certifications to be provided by a properly licensed design
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work
designed or certified by such professional, if prepared by others, shall bear such professional's written approval when
submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy, accuracy and
completeness of the services, certifications or approvals performed by such design professionals,. Pursuant to this
Section 3 .12.10, the Architect will review, approve or take other appropriate action on submittals only for the limited
purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.13 USE OF SITE
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 CUTTING AND PATCHING
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
its parts fit together properly.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
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except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably 
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor's 
consent to cutting or otherwise altering the Work. 

§ 3.15 CLEANING UP
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove from and
about the Project waste materials, rubbish, the Contractor's tools, construction equipment, machinery and surplus
materials.

(Paragraph deleted) 
§3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 ACCESS TO WORK
The Contractor shall provide the Owner and Architect and Owner engaged Testing Agencies access to the Work in
preparation and progress wherever located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications or other documents prepared by the Owner or Architect. However, if the Contractor has reason to
believe that the required design, process or product is an infringement of a copyright or a patent, the Contractor shall
be responsible for such loss unless such information is promptly furnished to the Architect.

§ 3.18 INDEMNIFICATION
§ 3.18.1 To the fullest extent permitted by law and to the extent claims, damages, losses or expenses are not covered by
Project Management Protective Liability insurance purchased by the Contractor. The Contractor shall indemnify and
hold harmless the Owner, Architect, Architect's consultants, and agents and employees of any of them from and
against claims, damages, losses and expenses, including but not limited to reasonable attorneys' fees and litigation
expenses incurred by the Owner, and arising out of or resulting from performance of the Work, defective work,
default, neglect, and or failure to perform under the Contract. Such obligation shall not be construed to negate,
abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a party or person
described in this Section 3.18.

§ 3.18,2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers' compensation acts,
disability benefit acts or other employee benefit acts.

ARTICLE 4 ARCHITECT 
§ 4.1 GENERAL
§ 4.1.1 The Architect is the person lawfully licensed to practice architecture or an entity lawfully practicing
architecture identified as such in the Agreement and is referred to throughout the Contract Documents as if singular in
number. The term "Architect" means the Architect or the Engineer or the Architect's or Engineer's authorized
representative.

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a new Architect whose status under
the Contract Documents shall be that of the former Architect.
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§ 4.2 ADMINISTRATION OF THE CONTRACT
(Paragraph deleted)
§ 4.2.1, The Architect will provide administration of the Contract as described in the Contract Documents, and will be
an Owner's representative (1) during construction, (2) until final payment is due and (3) with the Owner's
concurrence, from time to time during the one or two year period for correction of Work described in Section 12.2.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents,
unless otherwise modified in writing in accordance with other provisions of the Contract.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work The Architect will not have
control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures,
or for the safety precautions and programs in connection with the Work, since these are solely the Contractor's rights
and responsibilities under the Contract Documents, except as provided in Section 3 .3, 1.

§ 4,2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract
Documents and. from the most recent construction schedule submitted by the Contractor, and (2) defects and
deficiencies observed in the Work The Architect will not be responsible for the Contractor's failure to perform the
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION
Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
matters arising out of or relating to the Contract. Communications by and with separate contractors shall be through
the Owner.

§ 4.2.5 Based on the Architect's/Owner's evaluations of the Contractor's Applications for Payment, the Architect will
review and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and
equipment suppliers, their agents or employees, or other persons or entities performing portions of the Work

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor's submittals such
as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect's action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect's professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect's review of the Contractor's submittals shall not relieve the Contractor of the
obligations under Sections 3.3, and 3.12. The Architect's review shall not constitute approval of safety precautions or,
unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or
procedures. The Architect's approval of a specific item shall not indicate approval of an assembly of which the item is
a component.
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§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion, will receive, review for completeness and forward to the Owner, records, written warranties and
related documents required by the Contract and assembled by the Contractor, and will issue a final Certificate for
Payment upon compliance with the requirements of the Contract Documents.

§ 4.2.10 Delete

§ 4.2.11 The Architect will interpret and decide matters concerning performance under and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect's response to such requests
will be made in writing with reasonable promptness

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of and reasonably inferable
from the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
initial decisions, the Architect will endeavor to secure faithful performance by the Contractor

§ 4.2.13 The Architect's decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect's response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS 

§ 5.1 DEFINITIONS

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not
include a separate contractor or subcontractors ofa separate contractor .. Under no circumstances shall the Contractor
subcontract any portion of the work under the Contract Documents to any person or entity in which the Contractor
(including any officer and/or stockholder of the Contractor) has an ownership interest. Under no circumstances shall
the Contractor assign or otherwise contract with another person or entity to assume the Contractor's obligations and
duties as Contractor under these Contract Documents

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

§ 5.2.1 Within thirty (30) days of the award of the Contract, the Contractor shall furnish in writing to the Owner
through the Architect the names of persons or entities (including those who are to furnish materials or equipment
fabricated to a special design) proposed for each principal portion of the Work. The Architect will promptly reply to
the Contractor in writing stating whether or not the Owner or the Architect, after due investigation, has reasonable
objection to any such proposed person or entity. Failure of the Owner or Architect to reply promptly shall constitute
notice ofno reasonable objection. Subcontractors, required to be named on the Bidding Documents, shall be used on
the Work for which they are proposed, unless reasonable objection is indicated by the Owner, or the Architect.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.
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§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum shall be increased or
decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued
before commencement of the substitute Subcontractor's Work. However, no increase in the Contract Sum shall be
allowed for such change unless the Contractor has acted promptly and responsively in submitting names as required.

§ 5.2.4 The Contractor shall not change a Subcontractor, person or entity previously selected without approval of the
Owner.

§ 5.3 SUBCONTRACTUAL RELATIONS
§5.3.1 By appropriate agreement, written where legally required for validity, the Contractor shall require each
Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms
of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities, including the
responsibility for safety of the Subcontractor's Work, which the Contractor, by these Documents, assumes toward the
Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect
under the Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting
thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in
the subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by
the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to
enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
proposed Sub-subcontractors.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner provided
that:

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 ,or stoppage of the Work pursuant to Article 2.3, and only for those subcontract 
agreements which the Owner accepts by notifying the Subcontractor and Contractor in writing;. 

(Paragraphs deleted) 

§5.5 PAYMENTS TO SUBCONTRACTORS
§5.5,l The Contractor shall pay each subcontractor upon receipt of payment from the Owner, an amount equal to the
percentage of completion allowed to the Contractor on account of each Subcontractor's work less the percentage
retained for payments to the Contractor. The Contractor shall also require each Subcontractor to make similar
payments to .its Sub-subcontractors.

§5.5.2 If the Owner fails to approve a Requisition for Payment for a cause which the Owner determines is the fault of
the Contractor and not the fault ofa particular Subcontractor, or if the Contractor fails to make a payment which is
properly due to a particular Subcontractor, the Owne� may pay each Subcontractor directly less the amount to be
retained under the Subcontract. Any amount so paid by the Owner shall be repaid to the Owner by the Contractor in
the manner set forth in Subparagraph 2.4

§5.5.3 The Owner shall have no obligation to pay or see to the payment of any monies to any Subcontractor. Nothing
contained in Article 5.5 shall be deemed to create any rights in any Subcontractor against the Owner.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

§ 6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS
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§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner's own
forces, and to award separate contracts in connection with other portions of the Project or other construction or
operations on the site under Conditions of the Contract identical or substantially similar to these including those
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner's own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with other
separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions
to the construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules
shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until subsequently
revised.

(Paragraph deleted) 
§ 6.2 MUTUAL RESPONSIBILITY

§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor's construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor's Work depends for proper execution or results upon construction or operations by the
Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable for
such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that the
Owner's or separate contractor's completed or partially completed construction is fit and proper to receive the
Contractor's Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a
separate contractor because of delays, improperly timed activities or defective construction of the Contractor.

§ 6.2.4 The Contractor shall promptly remedy damage caused by the Contractor to completed or partially completed
construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

(Paragraph deleted) 
§ 6.3 OWNER'S RIGHT TO CLEAN UP

If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible. 

ARTICLE 7 CHANGES IN THE WORK 

§ 7.1 GENERAL

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall not relieve the Contractor of obligations under the contract. .
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§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or
order for a minor change in the Work.

§ 7.2 CHANGE ORDERS

§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and
Architect stating their agreement upon all of the following:

.1 The change in the Work; 

.2 an amount of the adjustment, if any, in the Contract Sum; and 

.3 the extent of an adjustment, if any, in the Contract Time. 

§ 7.2.2 Methods used in determining adjustments to the Contract Sum may include those listed in Section 7.3.3.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7 .3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by· the parties and a mutually acceptable fixed or 
percentage fee 

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the applicable unit prices shall be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor's agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

(Paragraphs deleted) 
§ 7.3.9When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments
in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be
effective immediately and the Architect will prepare a Change Order. Change Orders may be issued for all or any part
of a Construction Change Directive.

§ 7.4 CHANGE ORDERS
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§ 7.4.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and
Architect, stating their agreement upon all of the following:

.1 change in the Work; and/ or 

.2 an amount of the adjustment, if any, in the Contract Sum; and/or 

.3 the extent of an adjustment, if any, in the Contract Time. 

§ 7.4.2 Methods used in determining adjustments to the Contract Sum may include those listed in Section 7.3.3.

§ 7.5 MINOR CHANGES IN THE WORK

§ 7.5.1 The Architect with concurrence from the Owner will have authority to order minor changes in the Work not
involving adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the intent of the
purposes of the building and the Contract Documents. Such changes shall be effected by written order and shall be
binding on the Owner and Contractor. The Contractor shall carry out such written orders promptly.

ARTICLE 8 TIME 

§ 8.1 DEFINITIONS
§ 8.1.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be
furnished by the Contractor and Owner. The date ofcommencement of the Work shall not be changed by the effective
date of such insurance. Unless the date of commencement is established by the Contract Documents or a notice to
proceed given by the Owner, the Contractor shall notify the Owner in writing not less than five days or other agreed
period before commencing the Work ..

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§8,2.4 Should the progress of the Work be delayed by any fault, neglect, act or omission of the Contractor or any
person or firm employed by him or should it be necessary to complete the Work within the time permitted for the
Contractor's work, the Contractor shall, at its own cost and expense, work such overtime as may be necessary to make
up for all time lost and to avoid delay in completion of the Work. The Contractor shall compensate the Owner for and
hold him harmless against any and all costs, expenses, reasonable attorney's fees, losses, liability, and damages that
the Owner may sustain or incur by reason of such delay.

§ 8.3 DELAYS AND EXTENSIONS OF TIME

(Paragraph deleted) 
§ 8.3.1. Requests for extension of completion time due to conditions over which the Contractor has no control, will be
reviewed by the Owner after written application is made to the Architect for a time extension. Any request for any
extension oftime is to be made within 21 days ofoccurrence of conditions which, in the opinion of the Contractor
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warrant such an extension, with reasons clearly stated and detailed proof given for all delays beyond the Contractor's 
control. No time extension will be allowed except by written and specific approval of the Owner. Delays beyond the 
Contractor's control may include: an act or neglect of the Owner's own forces, Architect, any of the other 
Contractors, or an employee of any of them, or by changes ordered in the Work, or by labor disputes, fire, unusual 
delay in deliveries, unavoidable casualties, or other causes beyond the Contractor's control, or by delay authorized by 
the Owner. 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

(Paragraph deleted) 
ARTICLE 9 PAYMENTS AND COMPLETION 

§ 9.1 CONTRACT SUM
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by the
Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 SCHEDULE OF VALUES
§ 9.2.1 Before the first Requisition for Payment, the Contractor shall submit to the Architect a schedule of values
allocated to various portions of the Work, prepared in such form and supported by such data to substantiate its
accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for
reviewing the Contractor's Requisitions for Payment.

§ 9.3 3 REQUISISTION FOR PAYMENT
§ 9.3.1 The Contractor shall prepare and submit three original copies to the Architect on the 25th day of each month
itemized "Requisition for Payment" (IAC PSCP Form 306.4 Standard Contractor's Requisition for Payment and such
other forms as may be designated by Owner) for operations completed in accordance with the Schedule of Values for
the value of the work completed or anticipated to be completed through the last day of such month, including the value
of material suitably stored at the Project Site or other approved locations as provided in Subparagraph 9.3.2, less the
aggregate of any previous payments and retainages and less retainages required by the Contract Documents. No
change in the Contract Sum shall be made by Contractor on any Requisition for Payment without an approved Change
Order. Faxed Requisitions for payment will NOT be accepted.
At least ten days before the date established for each progress payment, the Contractor shall submit to the Architect an
itemized Application for Payment for operations completed in accordance with the schedule of values. Such
application shall be notarized, ifrequired, and supported by such data substantiating the Contractor's right to payment
as the Owner or Architect may require, such as copies ofrequisitions from Subcontractors and material suppliers, and
reflecting retainage if provided for in the Contract Documents.

(Paragraphs deleted) 
§ 9.3.2 As provided in Section 7.3.8, such Requisitions may include requests for payment on account of changes in
the Work which have been properly authorized by interim determinations of the Architect, but not yet included in
Change Orders.

§ 9.3.3 Such Requisitions may not include requests for payment for portions of the Work for which the Contractor
does not intend to pay to a Subcontractor or material supplier.

9.3.4 Upon completion of fifty percent (50%) of the work and provided that the Contract work is on schedule and the 
Contractor's performance is deemed by the Owner to be satisfactory, the Owner may at his discretion decline to 
withhold further retainage on the remainder of the work to be billed. If Project schedules are not pursued diligently, or 
if the Contractor's work is at any time deemed by the Owner to be unsatisfactory, the withholding of the further 
retainage up to ten percent (10%) of the Contract value may be reinstated by the Owner at its discretion. If the 
Contractor intends to request a reduction of retainage as stated above, the Contractor must submit a request 30 days 
prior to invoicing the Owner for a reduction. A consent of surety to a reduction of retention along with a justification 
of the progress on the job in relation to the overall Project must be submitted. A complete labor and material schedule 
of values for all aspects of the work must also be submitted with the request for approval. 
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§ 9.3.5 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner's title to such materials
and equipment or otherwise protect the Owner's interest, and shall include the costs of applicable insurance, storage
and transportation to the site for such materials and equipment stored off the site .. When the Requisition for Payment
includes material or equipment stored off the Project site, the Contractor shall include with the requisition a certified
statement including
1. Description of items,
2. Bill of Sale,
3. Location of storage facility and delivery receipt,
4. Items are currently covered by all contractual requirements, including liability and fire insurance,
5. Items, or any part thereof will not be installed in other construction projects other than work under this Contract.

§ 9.3.6 The Contractor warrants that title to all Work covered by a Requisition for Payment shall pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of a Requisition for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor's knowledge, information and belief, be free and clear of liens, claims, security interests or
encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making a
claim by reason of having provided labor, materials and equipment relating to the Work. Contractor shall indemnify
and hold Owner harmless from any liens, claims, security interests, or encumbrances claimed by Contractor,
Subcontractors, material suppliers, or other persons or entities making a claim by reason of having provided labor,
materials and/or equipment relating to the Work and from all costs and expenses, including reasonable attorney's fees,
incurred by Owner in connection therewith.

§ 9.3,7 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by
others whom the Contractor intends to pay.

§ 9.3.8 Deleted

§ 9.3.9The Contractor warrants tha:t title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor's knowledge, information and belief, be free and clear of liens, claims, security interests or
encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making a
claim by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 CERTIFICATES FOR PAYMENT

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor's Requisition for Payment, either issue to
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is
properly due, or notify the Contractor and Owner in writing of the Architect's reasons for withholding certification in
whole or in part as provided in Section 9.5.1.

§ 9.4.2 The Architect shall endeavor to obtain approval by the Owner, and Contractor of the draft Requisition for
Payment. If approval is obtained, the Architect shall notify the Owner, and Contractor, and shall issue a Project
Certificate of Payment. The Contractor shall then submit five (5) copies of the agreed upon Requisition for Payment
to the Architect which shall be signed by the Contractor, Owner, and Architect, and shall be notarized. If approval
is not obtained of the draft Requisition for Payment, the Architect shall notify the Contractor of non-approval. The
Architect shall issue a Project Certificate for Payment to the Owner with a copy to the to the Contractor for such
amounts as the , Architect, and Owner determine are properly due .. The Contractor shall then submit a Requisition for
Payment pursuant to such Project Certificate for Payment, if any, in five (5) copies based on the Architect's
determination. The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
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based on the Architect's evaluation of the Work and the data comprising the Application for Payment, that the Work 
has progressed to the point indicated and that, to the best of the Architect's knowledge, information and belief, the 
quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to an 
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of 
subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion 
and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further 
constitute a representation that the Contractor is entitled to payment in the amount certified. However, the issuance of 
a Certificate for Payment will not be a representation that the Architect has 
(1) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work,
(2) reviewed construction means, methods, techniques, sequences or procedures,
(3) reviewed copies ofrequisitions received from Subcontractors and material suppliers and other data requested by
the Owner to substantiate the Contractor's right to payment, or
( 4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on account
of the Contract Sum.

9.4,3 In any event, where the Owner, and Architect do not certify payment or withhold certification to any extent, the 
Contractor shall nonetheless continue to perform the Work fully. 

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION

(Paragraphs deleted) 
§9.5. 1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect's opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect's opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of:

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security 
acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 
equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or another contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

. 7 persistent failure to carry out the Work in accordance with the Contract Documents. 

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

(Paragraph deleted) 
§ 9.6 PROGRESS PAYMENTS
(Paragraphs deleted)
§ 9.6.1The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the Owner
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor's portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to-Sub-subcontractors in a similar manner.

§ 9.6.2The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.
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§ 9.6.3The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.

§ 9.6.4 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided
in Sections 9.6.1, 9.6.2 and 9.6.3.

§ 9.6.5 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.6 Under no circumstances shall the Contractor assign to any person or entity the Contractor's right to receive
payment under the Contract Documents, unless the Contractor has received express, prior written consent of the
Owner, which consent specifically identifies the identity of such assignee. Nothing contained in these Contract
Documents shall require the Owner to approve such an assignment of payments by the Contractor to a third party.

§ 9.6.7 Neither the Owner nor Architect shall have an obligation to pay or to see to the payment of money to a
Subcontractor except as may otherwise be required by law.

§ 9.7 FAILURE OF PAYMENT

§ 9.7.1.Ifthe Architect should fail to issue notice of approval or disapproval within fourteen (14) days of Owner's
receipt of the Contractor's draft Requisition for Payment, or if, through no fault of the Contractor, the Architect does
not issue a Project Certificate for Payment within seven (14) days after receipt ofthe Owner's approval or disapproval
of the draft Requisition for Payment, the Contractor may file a claim against the Owner for payment as provided in
Article 15.

§ 9.8 SUBSTANTIAL COMPLETION

(Paragraph deleted) 
§9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for its
intended use; i.e., when the Owner is granted a "Use and Occupancy Permit" by Howard County and other
Authorities having jurisdiction.

§ 9.8.2 When the Architect, and Owner agree that the project has reached "Substantial Completion" as set forth in
Paragraph 9.8.1 and is on schedule, and it appears that there are no complications or problems in completing the job,
the retainage may be reduced to five percent (5%) at the Owner's discretion.

9.8.3 Except as stated in Paragraph 9.8.2 after the payment due the Contractor at Substantial Completion has been 
made by the Owner, no other payment shall be made until the Project has been fully completed and the Contract fully 
performed. 

(Paragraph deleted) 
§ 9.8.4 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.
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§ 9.8.5 Upon receipt of the Contractor's list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect's inspection discloses any item, whether or not
included on the Contractor's list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine
Substantial Completion.

§ 9.8.6 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion, shall establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the
time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by
the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion
thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8. 7 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance ofresponsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if any,
the Owner shall make payment ofretainage applying to such Work or designated portion thereof. Such payment shall
be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.
§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT

§ 9.10.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon receipt of
a final Requisition for Payment, the Architect will promptly make such inspection and, when the Architect finds the
Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly issue a
final Certificate for Payment stating that to the best of the Architect's knowledge, information and belief, and on the
basis of the Architect's on-site visits and inspections, the Work has been completed in accordance with terms and
conditions of the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect's final Certificate for Payment will constitute a further representation
that conditions listed in Section 9.10.2 as precedent to the Contractor's being entitled to final payment have been
fulfilled.

§ 9.10.2 2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect
(1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the Work for
which the Owner or the Owner's property might be responsible or encumbered (less amounts withheld by Owner)
have been paid or otherwise satisfied,
(2) a certificate evidencing that insurance required by the Contract Documents to remain in force after final payment is
currently in effect and will not be canceled or allowed to expire until at least 30 days' prior written notice has been
given to the Owner,
(3) a written statement that the Contractor knows ofno substantial reason that the insurance will not be renewable to
cover the period required by the Contract Documents,
(4) consent of surety, if any, to final payment with AIA Form; and
(5), if required by the Owner, other data establishing payment or satisfaction of obligations, such as receipts, releases
and waivers of liens, claims, security interests or encumbrances arising out of the Contract, to the extent and in such
form as may be designated by the Owner and release of liens on the "Contractor's Affidavit ofRelease of Liens and
Payment of Debts and Claims" AIA Form;
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( 6) all records, Drawings and Specifications, Addenda, Change Orders, and other modifications maintained at the site
under the Subparagraph 3 .11 all warranties, instructions, and maintenance manuals required.
If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien or claim . If such lien or claim remains unsatisfied
after payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay
in discharging such lien or claim, including all costs and reasonable attorneys' fees incurred by Owner. Final payment
to the Contractor shall not become due until all close-out documents have been properly submitted to and received by
the Architect through the Construction Manager and certified to the Architect and delivered by the Architect to the
Owner and all warranty work has been fully completed.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if 
bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

§ 9.10.4
(Paragraphs deleted)
Deleted

§ 9.10.5 5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a
waiver of claims by that payee except those previously made in writing and identified by that payee as unsettled at the
time of final Requisition for Payment.
The making of final payment shall, after the Date of Substantial Completion of the Project, constitute a waiver of all
claims by the Owner except those arising from:
1. Unsettled claims,

2. Faulty or defective work appearing after Substantial Completion of work,
3. Failure of the work to comply with the requirements of the Contract Documents,
4. Terms of any special warranties required by the Contract Documents; and
5. Reasonable attorney's fees, court costs, and litigation expenses incurred by the Owner in prosecuting any such
claims against the Contractor or in defending against any claims against the Owner arising out of the Contract and the
work thereunder.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY 

§ 10,1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in 
connection with the performance of the Contract. 

§ 10.2 SAFETY OF PERSONS AND PROPERTY, INJURY OR DAMAGE TO PERSON OR PROPERTY

§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury or loss to

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody or control of the Contractor or the Contractor's Subcontractors or 
Sub-subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction. 
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§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections
10.2., except damage or loss attributable to acts or omissions of the Owner or Architect or anyone directly or indirectly
employed by either of them, or by anyone for whos.e acts either of them may be liable, and not attributable to the fault
or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the Contractor's
obligations under Section 3 .18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor's organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor's superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not load or permit any part of the .construction site to be loaded so as to endanger its
safety or the safety of persons or property. The Contractor shall protect adjoining properties, streets, walkways,
sidewalks, and paths.

10.2.8 The Contract shall protect excavation and structures from damage by rain, water, ground water, or water from 
any other source. The Contract shall use tarpaulins, pumps, or other temporary protection to afford protection. 

10.2.9 The Contractor shall provide constant protection to maintain work, materials, apparatus, and fixtures free from 
injury and damage by rain, snow, wind, storms, frost, or heat and shall cover work likely to be damaged at the end of 
each day's work. 

10.2.10 The Contractor shall remove work damaged due to failure to provide specified protection and replace such 
removed work at no additional cost to the Owner. 

10.2.11 Material Safety Data Sheets: Contractor shall provide Material and Data Safety Sheets on all items prior to 
commencement of Work. The Contractor shall designate a common location on the construction site where all 
independent contractors or employers shall have a chemical information list before the commencement of work. 

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY
(Paragraph deleted)
§ 10.3 HAZARDOUS MATERIALS
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to
persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in the affected area and report the condition to the Owner and Architect in writing.
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§ 10.3.2 The Owner shall obtain the services of a licensed laboratory to verify the presence or absence of the material
or substance reported by the Contractor and, in the event such material or substance is found to be present, to verify
that it has been rendered harmless. Unless otherwise required by the Contract Documents, the Owner shall furnish in
writing to the Contractor and Architect the names and qualifications of persons or entities who are to perform tests
verifying the presence or absence of such material or substance or who are to perform the task of removal or safe
containment of such material or substance. The Contractor and the Architect will promptly reply to the Owner in
writing stating whether or not either has reasonable objection to the persons or entities proposed by the Owner. If
either the Contractor or Architect has an objection to a person or entity proposed by the Owner, the Owner shall
propose another to whom the Contractor and the Architect have no reasonable objection. When the material or
substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the Owner
and Contractor. The Contract Time shall be extended appropriately.

§ 10.3.3 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings
to the site unless such materials or substances are required by the Contract Documents.

(Paragraphs deleted) 
§ 10,4 EMERGENCIES
(Paragraph deleted)
§ 10.4.1 In any case of an emergency, the Contractor shall immediately notify the Architect and the Owner by the most
expeditious means available, followed by a Fax, or written notice, explaining the situation and actions taken.

§ 10.4.2 Additional compensation or extension of time will not be considered or permitted for emergencies arising
from delay, damage, or loss as stipulated in 8.2.4 and 10.2.5 or other applicable provisions.

ARTICLE 11 INSURANCE AND BONDS 

§ 11.2 GENERAL INSURANCE REQUIREMENTS

§11.2.1 The Contractor shall not commence Work until the Contractor has obtained at the Contractor's own expense
all of the insurance as required under this Contract and until such insurance has been approved by the Owner. The
Contractor shall not allow any Subcontractor to commence work on any subcontract until all insurance required of the
Subcontractor has been so obtained and approved by the Contractor. Approval of insurance required of the Contractor
will be granted only after submission to the Owner of original certificates of insurance signed by authorized
representatives of the insurers or, at the Owners request, certified copies of the required insurance policies.
Additionally, the Contractor must submit with the original certificates or certified policies, the enclosed
Contractor's Insurance Checklist form (See Construction Insurance Check List attached to and incorporated
into this Contract as Exhibit A.) completed by the Contractor and each of the Contractor's Insurance Agents
or Contractor's Insurers (one form for each agent or insurer if multiple agents or insurers write the
Contractor's coverages).

§11.2.2 Insurance as required under this Contract shall be in force throughout the term of this Contract and for two
years after final acceptance of the Project by Owner. Original certificated signed by authorized representatives of the
insurers or, at the Owner's request, certificated copies of insurance policies, evidencing that the required insurance is
in effect, shall be maintained with the Owner throughout the term of the Contract and for two years after final
acceptance of the Project by Owner.

§11.2.3 The Contractor shall require all Subcontractors to maintain during the term of the Contract commercial
general liability insurance, business auto liability insurance, and workers compensation and employers liability
insurance and umbrella excess or excess liability insurance to the same extent required of Contractor in Sections
11.3 .1.1 through 11.3 .1.4 of this Contract unless any such requirement is expressly waived or amended by the Owner
in writing. The Contractor shall furnish Subcontractor's certificates of insurance to the Owner immediately upon
request.
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§11.2.4 All insurance policies required under this Contract shall be endorsed to provide that the policy is not subject
to cancellation, non-renewal, or material reduction in coverage until sixty (60) days prior written notice has been given
to the Owner. Therefore, the phrases "endeavor to" and " ... but failure to mail such notice shall impose no obligation
or liability of any kind upon the company, its agents or representatives" are to be eliminated from the cancellation
provision of standard ACORD certificates of insurance.

§11.2.5 Acceptance and/or approval of any insurance by the Owner shall not be construed as relieving or excusing the
Contractor or the Contractor's Surety from any liability or obligation imposed upon either or both of them by the
provisions of this Contract or the Contract documents.

§11.2.6 If the contractor does not meet the insurance requirements of this Contract, the Contractor shall be in default
under this Contract, and all default remedies shall be available to the Owner; moreover, no Work shall commence.
without such insurance, and, if Work has commenced, it shall cease immediately until the insurance requirements have
been met or unless the Owner orders in writing that Work shall commence with specified alternate insurance as
determined in the sole .and absolute discretion of the Owner and set forth in the written order to commence or return to
work signed by the Owner. The Contractor may forward a written request to the Owner for a waiver in writing of the
insurance requirement(s) not met or for approval in writing of alternate insurance coverage, self-insurance, or group
self-insurance arrangements. If the Owner denies the request, the Contractor shall comply with the insurance
requirements as specified in this Contract or be held in default under this Contract. The Owner shall have the sole and
absolute discretion to grant or deny such a request for a waiver, and the Owner's decision shall be final and binding
upon all parties and shall not be subject to appeal or review.

§11.2.7 All required insurance coverages must be underwritten by insurers licensed to do business in the State of
Maryland and acceptable to the Owner. The insurers must also have a policyholders' rating of "A" or better, and a
financial size of "Class VII" or better in the latest evaluation by A.M. Best company, unless Owner grants specific
written approval for an exception. The Owner hereby grants specific approval for the acquisition of workers
compensation and employers liability insurance from the Injured Workers Insurance Fund of Maryland.

!11,2.8 Any deductibles or retentions in excess of$10,000 shall be disclosed by the Contractor and shall be subject to
Owner's written approval. Any deductible or retention amounts elected by the Contractor or imposed by the
Contractor's insurer(s) shall be the sole responsibility of the Contractor.

§11.2.9 Any and all return premiums and/or dividends for insurance or coverage directly charged to the Owner by the
Contractor in connection with this Contract shall belong to and be payable to the Owner.

§11.2.10 If the Owner is damaged by the failure or neglect of the Contractor to purchase and maintain insurance as
described and required in this Contract, then the Contractor shall be in default under this Contract, shall bear all
liability for all damages incurred, and shall be subject to the remedies under Article 14.

I 11.2.110wner's Liability Insurance 

§11.2.11.1 Owner shall be responsible for purchasing and maintaining the Owner's usual liability insurance, or solely
at the Owner's option, the Owner may self-insure the Owner's liability exposures.

§11. 3 Contractor's Liability Insurance

� 11.3.1 The Contractor shall purchase and maintain the following insurance coverages which will insure against 
claims which may arise out of or result from the Contractor's operations under the Contract and for which the 
Contractor may be legally liable, whether such operations be by the Contractor or by a Subcontractor or by anyone, 
directly or indirectly, employed by any of them, or by anyone for whose acts any of them may be liable. Insurance 
shall be written for not less than the limits specified below or required by law, whichever is greater. 

§11.3.2 Commercial general liability insurance or its equivalent for bodily injury, personal injury and property
damage including loss ofuse, with minimum limits of: 

$ 1,000,000 each occurrence; 

$ 1,000,000 personal and advertising injury; 

$2,000,000 general aggregate; and 
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$ 2,000,000 products/completed operations 

aggregate. 

This insurance shall include coverage for all of the following: 

i. General aggregate limit applying on a per project basis;

ii. Liability arising from premises and operations;

iii. Liability arising from the actions of independent contractors;

iv. Liability arising from products and completed operations with such coverage to be maintained for two
years after final acceptance of the project by the Owner;

v. Contractual liability including protection for the Contractor from bodily injury and property damage
claims arising out of liability assumed under this Contract; and

vi. Liability arising from the explosion, collapse, or underground (XCU) hazards.

(Paragraph deleted) 
§11.3.3 Business auto liability insurance or its equivalent with a minimum limit of $1,000,000 per accident and
including coverage for all of the following:

i. Liability arising out of the ownership, maintenance, or use of any auto; and

ii. Automobile contractual liability.

§11.3,4 Workers compensation insurance or its equivalent with statutory benefits as required by any state or Federal
law, including standard "other states" coverage; employers liability insurance or its equivalent with minimum limits
of:

$ 100,000 each accident for bodily injury by accident 

$ 100,000 each employee for bodily injury by disease; and 

$ 500,000 policy limit for bodily injury by disease. 

(Paragraphs deleted) 
§11.3,5 Contractor's pollution liability insurance or its equivalent for bodily injury, property damage, including loss
ofuse, and clean-up costs on and off the Project site, with minimum limits of:

$ 1,000,000 each pollution incident; and 

$ 1,000,000 annual aggregate. 

The insurance shall include coverage for all of the following: 

i. Liability arising from activities of the Contractor or of others for whom the Contractor is legally
obligated whether on or off the Project site; and

ii. Contractual liability including protection for the Contractor from claims for bodily injury, property
damage, and clean-up costs arising out of liability assumed under this Contract.
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11.3.6 Umbrella excess liability or excess liability insurance or its equivalent with minimum limits of: 

$ 5,000,000 occurrence; 

$ 5,000,000 aggregate for other than products/completed operations and auto liability; and 

$ 5,000,000 products/completed operations aggregate 

and including all of the following coverages on the applicable schedule of underlying insurance: 

i. Commercial general liability;

ii. Business auto liability; and

iii. Employer's liability.

§11.3.7 Owner and Owner's elected and appointed officials, officers, consultants, agents and employees shall be
named as additional insureds on the Contractor's commercial general liability insurance and umbrella excess or excess
liability insurance policies with respect to liability arising out of the Contractor's products, installation, and/or services
provided under this Contract. Such coverage shall extend to cover the additional insured(s) for liability arising out of
the following:

i. On-going operations;

ii, Owner's general supervision of installation and/or services as provided by the Contractor and/or its
agents and subcontractors pursuant to this Contract; and

iii. Products and completed operations.

The commercial general liability policy and the umbrella excess liability or excess liability policies must include 
additional insured language, which shall afford liability coverage for all of the exposures listed above in i., ii., and iii., 
as follows: 

"This policy is amended to include as insureds Owner and Owner's elected and appointed officials, officers, 
consultants, agents, and employees, but only for liability arising out of "your product" and "your work" for 
Owner by or for you." 

Special Note: ISO forms CG 2009 and CG 2010 entitled "Additional Insured - Owners, Lessees or Contractors 
- Scheduled Person or Organization" (previously Forms A and B respectively) and CG 2033 entitled
"Additional Insured - Owners, Lessees or Contractors - Automatic Status When Required in Construction
Agreement with You" are NOT ACCEPTABLE. A manuscript endorsement with the above wording is
required.

(f aragraph deleted)! 
§ 11.3.8 Insurance or self-insurance provided to the Owner and Owner's elected and appointed officials, officers,
consultants, agents and employees under the Contractor's liability insurance or self-insurance required in this
Contract, including, but not limited to, umbrella and excess liability or excess liability policies, shall apply separately
to each insured against whom claim is made or suit is brought, except with respect to the limits of insurance or
self-insurance. (Any cross suits or cross liability exclusion shall be deleted from Contractor's liability insurance
policies required herein.)

§11.3.9 Any insurance or self-insurance required to be provided by the Owner and Owner's elected and appointed
officials, officers, consultants, agents, and employees shall be primary, and any other insurance, self-insurance,
coverage or indemnity available to the Owner and Owner's elected and appointed officials, officers, consultants,
agents, and employees shall be excess of and non-contributory with insurance or self-insurance provided to the Owner
and Owner's elected and appointed officials, officers, consultants, agents, and employees.
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(Paragraph deleted) 
§11.3.10 If any liability insurance purchased by the Contractor has been issued on a "claims made" basis, the
Contractor shall comply with the following additional conditions:

i. The Contractor shall agree to provide certificates of insurance evidencing the above coverages for a
period of two years after final payment for the Contract. Such certificates shall evidence a
retroactive date no later than the beginning of the Work under this Contract; or

ii. The Contractor shall purchase an extended (minimum two years) reporting period endorsement for
each such "claims made" policy in force as of the date of final acceptance of the project by the
Owner and evidence the purchase of this extended reporting period endorsement by means of a
certificate of insurance or a copy of the endorsement itself. Such certificate or copy of the
endorsement shall evidence a retroactive date no later than the beginning of the Work under this
Contract.

(Paragraph deleted)! 
I" § 11.4 Builders Risk Insurance (Owner to Purchase)

I 11.4.1 The Owner shall purchase and maintain builders risk insurance on a replacement cost basis with a limit at
least equal to the initial Contract Sum. This insurance shall be maintained until final acceptance of the Project by the 
Owner or until no person or entity other than the Owner has an insurable interest in the covered property, whichever is 
earlier. This builders risk insurance shall include the interests of the Owner, Subcontractors and Sub-subcontractors in 
the Project. 

(Paragraphs deleted) 
§ 11.4.2 Insurance shall be on an "all-risk" or equivalent policy form and shall insure against the perils of fire, extended
coverage, theft, vandalism, malicious mischief, collapse and windstorm. Coverage is to apply for debris removal,
including demolition occasioned by a covered loss. This insurance shall cover reasonable compensation for
Architect's and Contractor's services and expenses required as a result of such covered loss. Coverage for other perils
such as flood and earthquake or for loss caused by the enforcement of any applicable ordinance or law shall not be
required unless otherwise provided in the Contract.

§ 11.4.3 This builders risk insurance shall cover all of the following types of property:

i. All structures to be constructed, under construction, and/or already constructed;

ii. All materials, equipment, machinery and supplies which are to be incorporated into the Project;

iii. Temporary structures of any nature whatsoever; and

iv. Underground property, including but not limited to, foundations, pump stations, pumps, pipes,
drains, tanks and connections.

(Paragraph deleted) 
§ 11 .4.4 The Contractor shall be responsible for payment of any deductibles applicable under this builders risk
insurance, boiler and machinery insurance, or other property insurance applicable to the Project.
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;� 11.4,5 Unless otherwise provided in the Contract Documents, this builders risk insurance shall cover materials to be 
incorporated into the Project, which are either on or off the site, and also such materials in transit. 

(Paragraph deleted)! 
�.11.4.6This builders risk insurance shall insure (or shall be amended to insure) against loss or damage caused by the 
boiler and machinery perils with limits and scope of coverage that are deemed by the Owner to be satisfactory. This 
insurance shall also include the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the 
Project. 

(Paragraph deleted) 
§11.4.7 The Owner and Contractor waive all rights against each other and against the Construction Manager, Owner's
other Contractors and own forces described in Article 6, if any, and the subcontractors, sub-subcontractors, ( elected
and appointed officials, officers, directors, trustees, agents, employees and consultants) of any of them for property
damage to or loss ofuse of the Work to the extent that such property damage or loss ofuse is covered by this builders
risk insurance, boiler and machinery insurance, or other property insurance applicable to the Work. The policies shall
provide such waivers of subrogation by endorsement or otherwise.

(Paragraph deleted) 
§11.4.8 Any loss covered under this builders risk insurance, boiler and machinery insurance, or other property
insurance applicable to the Work shall be payable to the Owner as fiduciary for the insureds, as their interests may
appear, subject to any mortgagee clause. The Contractor shall pay Subcontractors their just shares of insurance
proceeds received by the Contractor, and by appropriate agreements, written where legally required for validity, shall
require Subcontractors to make payments to their Sub-subcontractors in similar manner.

(Paragraph deleted) 
§ 11,4,9 Owner, as fiduciary, shall have the power to adjust and settle a loss with insurers.

(Paragraphs deleted) 
§11.4.10 Partial occupancy or use in accordance with the provisions of the Contract that pertain to partial occupancy
or use shall not commence until the builders risk insurer has granted permission by endorsement or otherwise for the
Owner to partially occupy or use any completed or partially completed portion of the Work at any stage of
construction. The Owner and Contractor shall take reasonable steps to obtain such permission.

(Paragraphs deleted) 
§11.4.11 The insurance required by this Paragraph 11.4 is not intended to cover machinery, tools, or equipment
owned or rented by the Contractor or its Subcontractors, which are utilized in the performance of the Work but not
incorporated into the permanent improvements. The Contractor and its Subcontractors shall, at their own expense,
purchase and maintain property insurance coverage for owned, leased, or rented machinery, tools or equipment.
The Contractor and its Subcontractors hereby waive all rights against the Owner and its elected and appointed
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officials, officers, agents, employees, and consultants for property damage to or loss of use of such machinery, tools, 
or equipment. The policies shall provide such waivers of subrogation by endorsement or otherwise. 

§11.5 Miscellaneous Insurance

§11.5.1 The Contractor shall comply with the provisions of Federal law governing Social Security and with State
and/or Federal laws regarding Unemployment Insurance, and all other State and/or Federal laws regarding insurance,
as may be now and hereafter in force. The Contractor shall bear exclusive and sole liability for and will hold the
Owner harmless against any and all demands for any required payments, taxes, or withholdings (including any interest
or penalties assessed thei:eon) for the Contractor's (or any of its Subcontractor's) failure or refusal to comply with any
such laws. Failure to comply shall be deemed a default subject to the remedies of Article 14.2.

§ 11.6 PERFORMANCE BOND AND PAYMENT BOND

§ 11.6,l The Contractor shall furnish a Performance Bond and Labor and Materials Payment Bond covering the
faithful performance of the Contract and the payment of all obligations arising thereunder and complying with the
requirements ofMaryland Law. Both bonds shall be in the amount of one hundred percent (100%) of the Contract
amount and shall name the Howard County Board of Education as Obligee.
§ 11.6.2
Bonds shall be written by a bonding company that must be licensed with the Maryland Insurance Administration to do 
business in the State of Maryland and otherwise acceptable to the Howard County Public School System. The 
Contractor shall use Bond Forms provided by the Owner AIA 312 Performance Bond and AIA 312 Labor and 
Material Payment Bond, in order to satisfy the Bond requirements referenced in this Article. 

§ 11.6.3 Firms issuing said bonds must be licensed to write bonds in the State of Maryland. The Contractor shall pay
the premiums for required bonds. Obtainage of the required bonds by Contractor shall be a condition precedent to
effectuation of the Contract between Owner and Contractor. If additional work is authorized, the amounts of the
bonds shall be increased to cover the value of the increased Contract sum. All bonds shall conform to the requirements
of the Maryland Little Miller Act. All bonds shall be subject to Owner's approval.
§ 11.3.4 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall permit a copy
to be made.

(Paragraphs deleted) 
§ 11.3.5 Owner reserves the right to request from Contractor financial statements for the Contractor for up to 3 prior
fiscal years.

§ 11.3.6 To protect the public interest the Owner will request a D & B report on the Contractor at any time during the
term of the project. Should the D & B rating fall below the awarded rating, Contractor shall advise Owner of their
corrective measures.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK 

§ 12.1 UNCOVERING OF WORK

§ 12.1.1 If any portion of the Work is covered contrary to the request of the Architect, or the requirements specifically
expressed in the Contract Documents, it must, if required in writing by either, the Owner or any other government
agency, be uncovered for their observation and shall be replaced at the Contractor's expense without change in the
Contract Time If a portion of the Work is covered contrary to the Architect's request or to requirements specifically
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expressed in the Contract Documents, it must, if required in writing by the Architect, be uncovered for the Architect's 
examination and be replaced at the Contractor's expense without change in the Contract Time. 

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Owner's expense. If such Work is not in accordance with the Contract Documents, such costs
and the cost of correction shall be at the Contractor's expense.

§ 12.2 CORRECTION OF WORK

§12.2.1 Defective work shall include but not be limited to Work which may be caused by deterioration or failure to
perform due to premature wear (not occasioned by abuse) or inherent defects in materials, workmanship of
manufacturer or fabrication or improper execution of work

§12.2.2 Cost of correcting such rejected work also includes all contingent damages arising there from including
damages to other work (whether installed by the Contractor or another) and to other property of the Owner.

§12.2.3Such warranties as provided herein do not deprive the Owner of the Owner's right to prosecute any claim for
breach of contract and/or any other claim for appropriate relief and damages.

§12.2.4 Any defective or nonconforming work during this period causing a hazard to life, safety, property, or use
causing the Owner a financial loss shall be corrected immediately without regard to normal working hours. The
Owner will immediately endeavor to provide telephone notice to the Contractor on the next normal working day.

§ 12.2.5 The Owner shall direct, if endeavors to contact the Contractor fail, certain telephone notification to
Subcontractors in order to expedite emergency repairs. The Contractor shall not be relieved of responsibility by the
procedure, and the Contractor shall supervise and direct correction of defects as required by the 'contract Documents.

§12.2.6 The manufacturer ofa product may be specifically mentioned as a party to a warranty. Then in such cases, it
shall be the Contractor's obligation to produce the required warranty of the manufacturer and submit it to the Architect
for examination and approval. Inclusion of a manufacturer as a party to a warranty does not relieve the Contractor
from the requirements of the Contract Documents.

§12.2.7 Warranties on operating systems, equipment, or components placed in operation prior to Substantial
Completion or acceptance shall begin on the date of Substantial Completion.

§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections and 
compensation for the Architect's services and expenses made necessary thereby, shall be at the Contractor's expense. 

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION
§ 12.2.2.1 In addition to the Contractor's obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9 .9 .1, or by terms of an applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Contractor
a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
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During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor 
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make 
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section 
2.4. 

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

(Paragraphs deleted) 
§ 12.2.2.4 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.2.5 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the Owner or separate contractors caused by the Contractor's correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.2.6 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor's
liability with respect to the Contractor's obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead ofrequiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS 

§ 13.1 GOVERNING LAW
The Contract shall be governed by the laws of the State of Maryland and shall be construed in accordance with such

laws.

§ 13.2 SUCCESSORS AND ASSIGNS

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make such an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner's rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate such assignment.

§ 13.3 WRITTEN NOTICE

§13.3.1 Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member
of the firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by
registered or certified mail or by courier service providing proof of delivery to, the last business address known to the
party giving notice.
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§13.3.2 All Contractor proposals, approvals, instruction, requests, claims, demands, and other notices shall be made in
writing on Contractor's stationery; meeting minutes and FAX transmissions will not be considered written notice from
Contractor.

§ 13.4 RIGHTS AND REMEDIES

§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by
law.

(Paragraph deleted) 
§13.4.2 In any claim and/or litigation filed by the Owner against the Contractor to enforce any provision of this
Contract, the Owner shall be entitled to all reasonable attorney's fees, expenses, damages, litigation expenses, and
court costs incurred in and/or resulting from any such claim and/or litigation. In any claim and/or litigation brought by
the Contractor against the Owner and/or its agents, the Contractor shall bear the Owner's court costs, expenses, and
reasonable attorney's fees incurred, unless the Court specifically determines as a matter of fact and law that the
Owner, knowingly, willfully, and intentionally breached a provision of this Contract giving rise to Contractor's claim
and resulting damages

§ 13.4.3 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach there under, except as may be specifically agreed in writing.

§ 13.5 TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related. costs of tests, inspections and approvals. 'fhe Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection or
approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and
where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except
as provided in Section 13.5.3, shall be at the Owner's expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by
such failure including those ofrepeated procedures and compensation for the Architect's services and expenses shall
be at the Contractor's expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.
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§ 13.6 INTEREST
§ 13.6.1 No interest shall be paid by the Owner to the Contractor.

§ 13.7 TIME LIMITS ON CLAIMS, COMMENCEMENT OF STATUTORY LIMITATION PERIOD

§ 13.7.1 Contractor recognized and agrees that Owner is a governmental agency and that the statute of limitations is
not applicable to claims and/or litigation filed by the Owner. Limitations as to time for filing of any claims, disputes,
and/or litigation by the Contractor, or any person or entity claiming by, through, or on behalf of the Contractor, shall
be as specified in Article 15.

13,8 BUY AMERICAN STEEL 

113.8.1 Contractor shall comply with the Buy American Steel Act Sections 17-301 to 17-306 of the Finance and 
Procurement Article of the Annotated Code of Maryland. 

§13.8.2 Contractor shall be required to use or supply the domestic steel products unless the cost is unreasonable or
inconsistent with the public interest.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 TERMINATION BY THE CONTRACTOR
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of30 consecutive days through
no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other
persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for any of the
following reasons:

.1 Issuance ofan order ofa court or other public authority having jurisdiction that requires all Work to be 
stopped; 

.2 An act of government, such as a declaration of national emergency that requires all Work to be stopped; 
(Paragraphs deleted) 

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days'
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work
executed.

(Paragraph deleted) 
§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contractor's employment under this Contract if the Contractor:

.1 persistently or repeatedly refuses or fails to supply enough properly skilled workers or proper 
materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 
agreements between the Contractor and the Subcontractors; 

.3 persistently disregards laws, ordinances, or rules, regulations or orders of a public authority having 
jurisdiction; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents such as, but not 
limited to: 

(1) Failure to maintain progress in accordance with project schedule;
(2) Prevents other Contractors from meeting their scheduled progress;
(3) Performs work in a negligent or defective manner or in a manner contrary to the Contractor Documents;
(4) Failure to provide and maintain the required insurance coverage and the required bonds;
(5) Filing of bankruptcy proceedings by or against the Contractor and/or the filing of an assignment for the

benefit of Contractor's creditors; and/or
( 6) Breach of any provision of the Contract Documents.
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§ 14.2.2 When any of the above reasons exist, the Owner, may without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor's surety, if any, seven days' written notice, terminate
employment of the Contractor and may, subject to any prior rights of the surety:

.1 take possession of the site and of all materials, equipment, tools, and construction equipment and 
machinery thereon owned by the Contractor; 

.2 accept assignment of subcontracts pursuant to Section 5 .4; and 

.3 finish the Work by whatever reasonable method the Owner may deem expedient. 

.4 When the Owner terminated the Contractor for one of the reasons stated in Subparagraph 14.2.1 and 
invokes the Performance Bond to complete the Work, the surety shall not without the written consent of the 
Owner, retain the Contractor for the Work, and the Contractor shall not without written consent of the Owner 
perform any of the Work. 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished. In the event the Owner elects to terminate the
Contractor's employment under this Contract, the Contractor shall only be entitled to be paid for work under the
Contract actually completed by the Contractor up to the date of Contractor's termination less deductions for

(1) the cost of correcting any deficient or defective work, including compensation for the Construction Manager and
Architect and their respective consultants' additional services and expenses made necessary by the Contractor's
defective work, default, neglect, or failure to perform under this Contract;

(2) damages incurred by the Owner as a result of the Contractor's breach, including but not limited to the costs to
finish the work and damages for delay, if any, in completing the work under the Contract;

(3) actual reasonable attorney's fees incurred by the Owner in obtaining legal advice, counsel, and/or representation
relating to the issues of Contractor's breach of contract, defective work, default, neglect, or failure to perform and
Owner's legal options relating thereto as well as any other reasonable attorney's fees due to Owner under other
provisions of this Contract; and

( 4) such other amounts due and owing to Owner under the terms and conditions of the Contract documents. In the
event the Contractor is terminated pursuant to Article 14.2. the Contractor shall not be entitled to any remaining funds
under the Contract, except as specifically provided above and subject to the availability of funds after all work is
completed.

All remaining unpaid funds in the Contract as of the date of Contractor's termination shall be the sole and exclusive 
property of the Owner, and the Contractor shall be paid by the Owner at the conclusion of all work under the Contract 
as provided above, but only to the extent that there are funds remaining after all payments have been made first to 
complete the work under the Contract and to compensate the Owner as provided above in the( 4) enumerated 
deductions in this Article 14.2.3. Any funds still remaining after payment for all work and after payment of the 
Contractor as provided above shall be the sole and exclusive property of the Owner. 

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect's services and expenses made necessary thereby, and payment of the four ( 4) enumerated deductions in
Article 14.2.3 other damages incurred by the Owner and not expressly waived, such excess shall be the sole and
exclusive property of the Owner .. If such costs and damages exceed the unpaid balance, the Contractor shall pay the
difference to the Owner. The amount to be paid to the Contractor if any, for work completed by the Contractor 9less
the deductibles provided in Paragraph 14.2.3) shall be determined by the Owner, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
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§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of time as the Owner may determine.

(Paragraphs deleted) 
§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner's convenience and without cause.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner's convenience, the
Contractor shall

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders. 

§ 14.4.3 In case of such termination for the Owner's convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on the
Work not executed.

ARTICLE 15 CLAIMS AND DISPUTES 

§ 15.1 CLAIMS

§ 15.1.1 Definition. A Claim is a demand or assertion by one of the parties seeking, as a matter ofright, adjustment or
interpretation of Contract terms, payment of money, extension of time or other relief with respect to the terms of the
Contract. The term "Claim" also includes other disputes and matters in question between the Owner and Contractor (
and any person or entity claiming by, through, or on behalf of Contractor) arising out of or relating to the Contract.
Claims must be initiated by written notice, on Contractor's stationary. Meeting minutes and Fax transmissions from
the Contractor will not be considered written notice. The responsibility to substantiate Claims shall rest with the party
making the Claim.

§ 15.1.2 Decision of Architect. Any claim, dispute, or other matter in question between the Contractor and the Owner
shall be made in writing to the Architect except those relating to artistic effect as provided in Subparagraph 4.2.13 and
those which have been waived by the making or acceptance of final payment as provided in Article 9. The Architect
shall provide each party with ample opportunity to present its evidence with respect to the claim made, and the
Architect shall render his decision on the claim not less than ten (10) days after the close of evidence before the
Architect. The decision of the Architect may be appealed by litigation in the Circuit Court of Howard County as
provided below. However, no litigation of any such claim, dispute or other matter may be made until the earlier of (1)
the date on which the Architect has rendered a written decision, or (2) the eleventh day after the parties have presented
their evidence to the Architect or have been given a reasonable opportunity to do so, if the Architect has not rendered
a written decision by that date. With respect to all claims and/or disputes, the final written decision of the Architect
shall be final and binding on the parties and on those claiming by, through, and/or on behalf of any such party, person,
or entity who had the right to do so, and failed to do so, unless the final written decision of the Architect as to any such
claim and/or dispute is appealed to the Circuit Court for Howard County by a party within thirty (30) days after having
received the Architect's final written decision. In any such appeal of the Architect's final written decision , it shall be
presumed that the Architect's decision is correct, and the Architect's decision shall be treated and regarded in the same
manner in which an arbitrator's award would be treated and regarded by a Maryland court under Maryland's Uniform
Arbitration Act, subject, however, to the procedural requirements specified in the Contract documents. The failure to
appeal the Architect's final written decision within the aforementioned thirty (30) day period shall result in the said
decision becoming final and binding on all parties as provided above. The Circuit Court for Howard County,
Maryland, shall be the sole and exclusive jurisdiction for appealing any final written decision of the Architect. If the
Architect renders a decision after litigation proceedings have been filed, such decision may be entered as evidence but
will not supersede any litigation proceedings unless the decision is acceptable to all parties concerned.
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§ 15.1.3 Time Limits on Claims. Claims by either party must be initiated within 21 days after occurrence of the event
giving rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the Claim,
whichever is later. Claims must be initiated by written notice to the Architect and the other party.

§ 15.1.4 Continuing Contract Performance. Pending final resolution of a Claim except as otherwise agreed in writing,
the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents. Except the Owner may withhold payment to the extent
reasonably necessary to secure or compensate for a claim. This Article 15.1.4 shall not apply if the Owner has
terminated the Contractor's employment pursuant to

.§ 15.1.5 Claims for Concealed or Unknown Conditions. If conditions are encountered at the site which are (1) 
subsurface or otherwise concealed physical conditions which differ materially from those indicated in the Contract 
Documents or (2) unknown physical conditions of an unusual nature, which differ materially from those ordinarily 
found to exist and generally recognized as inherent in construction activities of the character provided for in the 
Contract Documents, then notice by the observing party shall be given to the other party promptly before conditions 
are disturbed and in no event later than 21 days after first observance of the conditions. The Architect will promptly 
investigate such conditions and, if they differ materially and cause an increase or decrease in the Contractor's cost of, 
or time required for, performance of any part of the Work, will recommend an equitable adjustment in the Contract 
Sum or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different 
from those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the 
Architect shall so notify the Owner and Contractor in writing, stating the reasons. Claims by either party in opposition 
to such determination must be made within 21 days after the Architect has given notice of the decision. If the 
conditions encountered are materially different, the Contract Sum and Contract Time shall be equitably adjusted, but if 
the Owner and Contractor cannot agree on an adjustment in the Contract Sum or Contract Time, the adjustment shall 
be referred to the Architect for initial determination, subject to further proceedings pursuant to Section 4.4. 

(Paragraphs deleted) 
§ 15.1.6
(Paragraphs deleted)
Claims for Additional Cost. If the Contractor wishes to make Claim for an increase in the Contract Sum, written
notice as provided herein shall be given before proceeding to execute the Work. Prior notice is not required for Claims
relating to an emergency endangering life or property arising under Section 10.4

§ 15.1.7 If the Contractor believes additional cost is involved for reasons including but not limited to (1) a written
interpretation from the Architect, (2) an order by the Owner to stop the Work where the Contractor was not at fault, (3)
a written order for a minor change in the Work issued by the Architect, (4) failure of payment by the Owner, (5)
termination of the Contract by the Owner, (6) Owner's suspension or (7) other reasonable grounds, Claim shall be
filed in accordance with this Section 15.1

§ 15.1.8 Claims for Additional Time

§ 15.1.8.1 If the Contractor wishes to make Claim for an increase in the Contract Time, written notice shall be made
in writing to the Architect not more than twenty-one (21) days after the commencement of the delay, otherwise it shall
be waived.

§ 15.1.8.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated and had an adverse effect on the scheduled construction. . In establishing the time of construction
completion, the weather conditions as recorded by the National Oceanic Atmospheric Administration (NOAA) at the
National Climatic Data Center, Ashville, North Carolina over the past five (5) years will be taken into consideration.
No extension of time, due to weather conditions, will be considered unless accompanied by NOAA documentary
evidence showing by comparison that such weather is abnormal to the statistical mean of the past five (5) years and
that such abnormality caused the delay.

§ 15.1.8.3 Injury or Damage to Person or Property. If either party to the Contract suffers injury or damage to person or
property because of an act or omission of the other party, or of others for whose acts such party is legally responsible,
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written notice of such iajury or damage, whether or not insured, shall be given to the other party within a reasonable 
time not exceeding 21 days after discovery. The notice shall provide sufficient detail to enable the other party to 
investigate the matter. 

§ 15.2 RESOLUTION OF CLAIMS AND DISPUTES

§ 15.2.1 Litigation

§ 15.2.1 Any Claim arising out of or related to the Contract. Any controversy or Claim arising out of or related to the
Contract, or the breach thereof, shall be resolved finally by litigation in the Circuit Court of Howard County,
Maryland, provided, however, that the provisions of this Article 15.2.1 authorizing litigation in court shall not be
exercised by any party until the provisions of Article 15.1.2 shall have been complied with and exhausted. No party
shall be entitled to litigate any dispute and/or claim unless and until that party has fully complied with the provisions of
Article 15.1.l The failure of any party to adhere to and comply with the provisions of Article 15.1.1 shall serve as a
bar to that party's litigating a claim and/or dispute in court.
§ 15.2.2. Claims and Timely Assertion of Claims. Since the Owner is a public body, politic and corporate, its claims
shall not be barred by any contractual period of limitations or by any statute of limitations. Claims• by the Contractor
shall be filed as provided in Article 15 (Claims and Disputes), and the time limits prescribed in Article 15 shall serve
as a limitation upon filing of any and all claims and/or litigation by the Contractor and/or any person or entity claiming
by, through, or on behalf of the C§l5.2 Policies of Employment.

15.3 Policies of Employment. 

(Paragraphs deleted) 
§15.3.1 The Contractor shall maintain policies on employment as follows:

1. The Contractor and all Subcontractors shall not discriminate against any employee or applicant
for employment because ofrace, religion, color, sex, national origin or age. The Contractor
shall take affirmative action to ensure that applicants are employed and that employees are
treated during employment without regard to their race, religion, sex, national origin, or age.
Such action shall include but not be limited to the following:

Employment, upgrading demotion or transfer, recruitment or recruitment advertising layoff or 
termination rates or pay or other forms of compensation and selection for training including 
apprenticeship. 

The Contractor shall post in conspicuous places available to employees and applicants for 
employment notices setting forth the policies of non-discrimination. 

§15.3.2 The Contractor and all Subcontractors shall in all solicitations or advertisements for employees placed by
them or on their behalf state that all qualified applicants will receive consideration for employment without regard to
race, religion, color, sex, national origin, or age.

§15.3.3 Minority Business Enterprise (MBE) Requirements are a part of the Conditions of the Contract, including
Exhibits A, B, and C included with Form of Proposal.

ARTICLE 16 CONTRACTOR PERFORM�NCE EVALUATION SCORECARD 

Upon completion of a project or at any time during the project, the awarded contractor shall receive a performance 
evaluation scorecard rating the contractor's performance on the project. The evaluation scorecard will become part of 
the contractor's permanent file. A sample Contractor Performance/Evaluation Scorecard is included with the bid 
documents. 

The evaluation scorecard shall include the following performance indicators; Quality of Work, Responsiveness, 
Professionalism, Resources, Schedule Management, Quality Control, Deficiency Resolution, Submittal Management, 
Training, Appearance, Security, Safety, Utility Conservation, Disruptions, Quality of Materials, Emergency 
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Response, Hazardous Materials, Innovation, Teamwork, Cost Management, Billing, Compliance. 

A contractor shall have up to 3 weeks after notification to appeal, challenge or otherwise dispute the scorecard results. 
After the 3-week period, the scorecard shall be considered final and accepted by the contractor. 

A contractor receiving a 70% or less overall evaluation scorecard rating for a project may be disqualified for bidding 
on any future projects with the HCPSS for a period of three (3) years and/or for the remaining contract term including 
renewal options. 

EXHIBIT A 

1. Commercial General Liability

Insurer (precise name as per policy, not group name) 
Best's Rating and Financial Size 

Each Occurrence Limit 
Personal and Advertising Injury Limit 
General Aggregate Limit 
Products/Completed Operations Aggregate Limit 

Occurrence Basis 
General Aggregate Limit applies Per Project 
Premises/Operations 
Actions of Independent Contractors 
Products/Completed Operations 
Contractual Liability 
Explosion, Collapse or Underground (XCU) Hazards 

Owner included as an additional insured 
Individuals related to Owner included as additional insureds 
Manuscript additional insured wording per insurance requirements 
If no, additional insured coverage extends to cover liability arising out of: 

Owner's general supervision 
Products and completed operations 

Specimen of additional insured wording attached if other than 
manuscript wording in the insurance requirements 

No cross suits or cross liability exclusion 
Coverage for additional insureds is primary to Owner's coverage 
60 days notice of cancellation, nonrenewal, etc. 
Amount of Retention or Deductible 
Specify if Retention or Deductible applies per occurrence or claim 

2. Business Auto Liability

Insurer (precise name as per policy, not group name) 
Best's Rating and Financial Size 
Each Accident Limit 
Any Auto (or Hired and Non-owned Autos, if no owned autos) 

yes 
yes 
yes 
yes 
yes 
yes 
yes 

yes 
yes 
yes 

yes 
yes 

yes 

yes 
yes 
yes 

yes 

no 
no 
no 
no 
no 
no 
no 

no 
no 

no 
no 

no 

no 
no 
no 

no 
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Contractual Liability 
60 days notice of cancellation, nonrenewal, etc. 
Amount of Retention or Deductible 
Specify if Retention or Deductible applies per accident or claim 

3. Workers Compensation and Employers Liability

Insurer (precise name as per policy, not group name) 
Best's Rating and Financial Size 
Statutory benefits as required by state or Federal law 
"Other States" coverage 
Employers liability 

Each accident limit 
Each employee limit-disease 
Policy limit-disease 

60 days notice of cancellation, etc. 
Amount of Retention or Deductible 
Specify if Retention or Deductible applies per accident or claim 

4. Contractors Pollution Liability

Insurer (precise name as per policy, not group name) 
Best's Rating and Financial Size 

Each Pollution Incident Limit 
Annual Aggregate Limit 
Other Limit(s) 

yes 
yes 

yes 
yes 
yes 

yes 

Coverage Form: Claims Made Occurrence 
Covers Operations of Both Contractor and Subcontractors yes 
Contractual Liability yes 

60 days notice of cancellation, nonrenewal, etc. 
Amount of Retention or Deductible 
Specify if Retention or Deductible applies per occurrence or claim 

5. Umbrella Excess or Excess Liability

Insurer (precise name as per policy, not group name) 
Best's Rating and Financial Size 
Coverage Form: Umbrella and Excess 

Each Occurrence Limit 
General Aggregate Limit (for other than products/completed 

operations and auto liability) 
Products/Completed Operations Aggregate Limit 

Underlying Schedule of Insurance includes: 
Commercial General Liability 
Business Auto Liability 
Employers Liability 

yes 

Straight Excess 

yes 
yes 
yes 

no 
no 

no 
no 
no 

no 

no 
no 

no 

no 
no 
no 
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Owner included as an additional insured yes 
Individuals related to Owner included as additional insureds 
Manuscript additional insured wording per insurance requirements 
If no, additional insured coverage extends to cover liability arising out of: 

Owner's general supervision 
Products and completed operations 

Specimen of additional insured wording attached if other than 
manuscript wording in the insurance requirements 

No cross suits or cross liability exclusion 
Coverage for additional insureds is primary to Owner's coverage 
60 days notice of cancellation, nonrenewal, etc. 
Amount of Retention 
Retention applies per occurrence 

INSURANCE AGENT'S OR INSURER'S STATEMENT 

no 
yes 
yes 

yes 
yes 

yes 

yes 
yes 
yes 

yes 

I have reviewed the Contract's insurance requirements with the contractor named below. I hereby 
verify the above responses. 

Name of Agent or Insurer: 

Agency or Insurer Name: 

Authorized Signature and Date: 

Phone#: Fax#: E-mail:

CONTRACTOR'S STATEMENT 

If awarded the contract, I will comply with the Contract's insurance requirements. I further agree to 
maintain property insurance on the machinery, tools and equipment which are owned, rented or 
leased by my firm and which are utilized in the performance of the services rendered under this 
Contract. 

Contractor's Name: 

Authorized Signature and Date: 

Phone#: Fax#: E-mail:

no 
no 

no 
no 

no 

no 
no 
no, 

no 
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EXHIBIT A 
CHANGE ORDER REQUEST FORMAT 

PROJECT NAME: _______ __ __ _____ DATE: __ _ 

GENERAL CONTRACTOR: _______ ___________ _ 

SUBCONTRACTOR: 
--

---------------------

SUB-SUBCONTRACTOR: ___________________ _ 

C.O.R. ITEM OR WORK: ______________ __ __ _ 

I. DIRECT PAYROLL LESS FRINGES, INSURANCE, TAXES*: __ _

II. FRINGES, TAX, INSURANCE BURDEN __ % OF PAYROLL: __ _

III. TOTAL MATERIAL COSTS**:

IV. MATERIAL SALES TAX:

V. EQUIPMENT RENTALS (ATTACH COPY OF INVOICE):

VI. CONTRACTOR-OWNED EQUIPMENT**:

VII. PROFIT AND OVERHEARD 20% OF LINES I & III:

VIII. 8% OF LINE V (ONLY WITH INVOICE COPY):

IX. TOTAL ALL LINES:

X. SUBCONTRACTORS COSTS (ATTACH BREAKDOWN):

XI. 8% PROFIT & OVERHEAD ON SUBCONTRACTORS:

XII. TOTAL LINES IX, X, & XI:

XIII. BOND __ % OF LINE XII:

XIV. TOT AL COST OF WORK:

*Provide Itemization of Labor Hours and Worker Classification
**Provide Itemization.

Change Order Request Format is Required for each Portion of Change Order Request Submission. 
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EXHIBIT A 

DESCRIPTION 

All change orders shall be submitted in the change order request fonnat (see Exhibit A) as set forth below: 

1. Attach an itemization of labor hours. A certified payroll affidavit may be required to substantiate labor rates. The cost of
foreman and superintendents may be added only when the change order makes necessary the hiring of additional supervisory

personnel or makes their employment for time in addition to that required by the basic contract. 

2. Labor burden percentage costs shall include all fringes, taxes, insurance, liabilities, workmen's compensation, 
unemployment, and any additional cost associated as labor burdens. Labor burden percentage rates are subject to 
approval of the Owner and is not subject to profit and overhead.

3. Attach an itemization of all materials used listing unit prices and extended prices.

4. Attach an itemization of equipment used and rental rates. If equipment is a rental, attach copy of the rental invoice. 
Rental equipment and contractor-owned equipment costs shall include all costs associated with the equipment, i.e. 
transportation, set-up, gas, and oil. Rental rates shall not exceed rates established by local rental companies and "MEANS 
DATA" rates. 

5. Profit and overhead shall be considered full reimbursement for any additional expenses caused by the change order work.
The Contractor shall agree to 20% profit and overhead markup on work by his own forces and 8% profit and overhead mark
up on Subcontractors work. Allowances for overhead shall include but not limited to the costs for use of, small tools and
consumables; trucks and trucking costs; maintenance and/or operations of Contractor's regular established office, branch
office, and other facilities; resident and/or non-actively engaged supervision; time keepers; clerk; stenographer; watchmen;
cost of correspondence; increased item of warranty under the change.

6. Profit and overhead at 8% may be added to equipment which is rented.

7. Only the actual added costs of the bond may be added to the change order amount. No further markup shall be allowed.

8. Change order requests shall not be considered unless they are submitted in proper format with all required and requested
supporting documentation. All portions of the change shall use the change order request format.

9. For all work to be performed by a Subcontractor/Subcontractors, the Contractor shall furnish the Subcontractors itemized
proposal which shall contain original signatures by an authorized representative of the Subcontracting firm. If requested by
the Owner or Architect, proposals from suppliers or other supporting data to substantiate the Contractor's or Subcontractor's
cost shall be furnished.

10. On changes resulting in a credit to the Owner, the credit shall be the net cost without profit overhead and profit.

11. Change order costs shall not exceed unit pricing as provided if applicable by Contract Documents.
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Upon completion of a project or at any time during the project, the awarded contractor shall receive a performance 
evaluation scorecard rating the contractor’s performance on the project.  The evaluation scorecard will become part of the 
contractor’s permanent file.  A sample Contractor Performance/Evaluation Scorecard is included with the bid documents. 

 
The evaluation scorecard shall include the following performance indicators; Quality of Work, Responsiveness, 
Professionalism, Resources, Schedule Management, Quality Control, Deficiency Resolution, Submittal Management, 
Training, Appearance, Security, Safety, Utility Conservation, Disruptions, Quality of Materials, Emergency Response, 
Hazardous Materials, Innovation, Teamwork, Cost Management, Billing, Compliance. 

 
A contractor shall have up to 3 weeks after notification to appeal, challenge or otherwise dispute the scorecard results.  
After the 3-week period, the scorecard shall be considered final and accepted by the contractor. 

 
A contractor receiving a 70% or less overall evaluation scorecard rating for a project may be disqualified for bidding on 
any future projects with the HCPSS for a period of three (3) years and/or for the remaining contract term including renewal 
options.   
  
Name of Contractor: _______________________________________ 
 
Name of Project: ________________________________________ Contract/Bid Number: ___________________ 
 
Reviewed by: ________________________________   Department: ______________________________________ 
 
Please take a moment to tell us about this contractor’s performance.  We will summarize all the information we obtain 
about each contractor and provide it to them.  Supporting documentation shall be required to support any scores noted on 
the performance evaluation scorecard. 
     
HOW SATISFIED.  Please tell us how satisfied you are with the performance of the contractor named above.  Circle a 
10 if you are highly satisfied with their performance on a measure.  Circle a 1 if you are highly dissatisfied with their 
performance on a measure.  Circle a number in between to show different degrees of satisfaction.  Circle N/A for any 
performance indicators that do not apply to the project. There are no right or wrong answers; just tell us how you feel.  
 
A contractor receiving a 70% or less overall evaluation scorecard rating for a project may be disqualified for 
bidding on any future projects with the HCPSS for a period of three (3) years and/or for the remaining contract 
term including renewal options. The contractor shall be notified of their performance status after each project. 
 
 
Satisfaction with the contractor’s performance:            Highly    Highly 

        Dissatisfied       Satisfied 
    
  1. Quality of Work.  The contractor’s ability to do the job right the 

first time.        1   2   3   4   5   6   7   8   9   10 N/A 
 

  2.  Responsiveness.  The contractor’s ability to adapt to changes and 
meet unusual needs.       1   2   3   4   5   6   7   8   9   10 N/A 

 
  3.  Professionalism.  The courtesy and standards of conduct maintained 

by the contractor and his or her employees.    1   2   3   4   5   6   7   8   9   10 N/A 
 

  4.  Resources.  The contractor’s ability to provide his or her employees   
with the tools, parts, and supplies needed to do the job.   1   2   3   4   5   6   7   8   9   10 N/A 
 

  5.  Schedule Management.  The contractor’s ability to show up when  
scheduled and complete the work on time.    1   2   3   4   5   6   7   8   9   10 N/A 
 

  6.  Quality Control.  The contractor’s ability to identify problems and 
deficiencies before you do.      1   2   3   4   5   6   7   8   9   10 N/A 
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  7.  Deficiency Resolution.  The contractor’s ability to rapidly correct 

deficiencies in his or her work.      1   2   3   4   5   6   7   8   9   10 N/A 
 

  8.  Submittal Management.  The contractor’s ability to provide submittals 
In a timely and efficient manner.      1   2   3   4   5   6   7   8   9   10 N/A 
 

  9.  Training.  The contractor’s ability to provide employees well-trained  
in all aspects of their jobs.      1   2   3   4   5   6   7   8   9   10 N/A 
 

10.  Appearance.  The contractor’s ability to keep uniforms, tools, and 
vehicles clean so as to portray a positive image.     1   2   3   4   5   6   7   8   9   10 N/A 

 
11.  Security.  The contractor’s ability to safeguard your facilities and 

assets.         1   2   3   4   5   6   7   8   9   10 N/A 
          

12.  Safety.  The contractor’s ability to keep the workplace safe and 
comply with OSHA requirements.     1   2   3   4   5   6   7   8   9   10 N/A 

 
13.  Utility Conservation.  The contractor’s ability to use only the water, 

gas, electricity, and air conditioning needed to do the job.  1   2   3   4   5   6   7   8   9   10 N/A 
 

14.  Disruptions.  The contractor’s ability to keep interruptions to the 
operations of your firm or agency to a minimum.    1   2   3   4   5   6   7   8   9   10 N/A 
 

16.  Quality of Materials.  The contractor’s ability to use high quality 
parts and supplies.       1   2   3   4   5   6   7   8   9   10 N/A 
 

17.  Emergency Response.  The contractor’s ability to rapidly restore normal 
operations after an emergency, power outage, or severe weather. 1   2   3   4   5   6   7   8   9   10 N/A 
 

18.  Hazardous Materials.  The contractor’s ability to properly handle 
hazardous materials.       1   2   3   4   5   6   7   8   9   10 N/A 
 

19.  Innovation.  The contractor’s ability to use new materials and adopt 
new methods to increase effectiveness.     1   2   3   4   5   6   7   8   9   10 N/A 
 

20.  Teamwork.  The contractor’s ability to be a team player in order to 
assist in accomplishing the objectives of your firm or agency.  1   2   3   4   5   6   7   8   9   10 N/A 
 

21.  Cost Management.  The reasonableness of the contractor’s costs,  
especially for contract changes.      1   2   3   4   5   6   7   8   9   10 N/A 
 

22.  Billing.  The contractor’s ability to present correct and properly 
documented invoices.       1   2   3   4   5   6   7   8   9   10 N/A 
 

23.  Compliance.  The contractor complied with all rules, requests, regulations 
 And requirements.  This includes compliance with instructions  

Regarding interactions with students, staff and others.   1   2   3   4   5   6   7   8   9   10 N/A 
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Please summarize the contractor’s overall performance based on the scores for the performance indicators 
noted above: 
_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_____________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

 
Please return the completed survey by email to: stuart_feldman@hcpss.org or fax (410) 313-6789  

Thank you for your prompt assistance.   

mailto:jveslany@hcpss.org
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SECTION 00730 
 

MINORITY BUSINESS ENTERPRISE (MBE) REQUIREMENTS 
 

 
 
1.0 PURPOSE 
 

The purpose of the Procedures is to fulfill the intent of the law by setting goals for minority 
business enterprise participation in every contract that includes State funding through the 
Public School Construction Program. Local Educational Agencies (LEAs) shall attempt to 
achieve the result that a minimum of 29 percent of the total dollar value of all construction 
contracts is made directly or indirectly with certified minority business enterprises when 
State Public School Construction Program (PSCP) funds are utilized, with a minimum of 
0 percent from certified African American-owned businesses, a minimum of 0 percent 
from certified Asian American-owned businesses, and the balance from  any certified 
minority business enterprises.  All general contractors, including certified MBE firms, 
when bidding as general or prime contractors are required to attempt to achieve the MBE 
subcontracting goals from certified MBE firms.  

 
2.0 EFFECTIVE DATE 
 

These procedures have been adopted for use in Howard County and supersede 
previously utilized MBE procedures and will take effect on or after September 18, 2008. 

 
3.0 DEFINITIONS 
 

1. Certification means the determination that a legal entity is a minority business 
enterprise consistent with the intent of Subtitle 3 of the State Finance and 
Procurement Article. 

 
2. Certified Minority Business Enterprise means a minority business that holds a 

certification issued by the Maryland State Department of Transportation (MDOT). 
 

3. Corporation, as defined by MDOT, is an artificial person or legal entity created by or 
under the authority of the laws of any state of the United States, the District of 
Columbia or a territory or commonwealth of the United States and formed for the 
purpose of transacting business in the widest sense of that term, including not only 
trade and commerce, but also manufacturing, mining, banking, insurance, 
transportation and other forms of commercial or industry activity where the purpose 
of the organization is profit.  For eligibility for certification, disadvantaged and/or 
minority individuals must own at least 51 percent of the voting stock and at least 51 
percent of the aggregate of all classes of stock that have been issued by the 
corporation.  (Note: stock held in trust is not considered as stock held by the 
disadvantaged businesspersons when computing the business person(s) ownership.) 

 
4. Managerial Control, as defined by MDOT, means that a disadvantaged or minority 

owner(s) has the demonstrable ability to make independent and unilateral business 
decisions needed to guide the future and destiny of a business. 

 
Control may be demonstrated in many ways.  For a minority owner to demonstrate 
control, the following examples are put forth, but are not intended to be all inclusive: 
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 a. Articles of Incorporation, Corporate Bylaws, Partnership Agreements and other 
agreements shall be free of restrictive language which would dilute the minority 
owner’s control thereby preventing the minority owner from making those 
decisions which affect the destiny of a business; 

 b. The minority owner shall be able to show clearly through production of 
documents the areas of the disadvantaged business owner’s control, such as, 
but not limited to: 

 
1) Authority to sign payroll checks and letters of credit; 
2) Authority to negotiate and sign for insurance and/or bonds; 
3) Authority to negotiate for banking services, such as establishing lines of credit; 

and 
4) Authority to negotiate and sign for contracts. 

 
 c. Agreements for support services that do not lessen the minority owner’s control 

of the company are permitted as long as the disadvantaged or minority business 
owner’s authority to manage the company is not restricted or impaired. 

 
5. Minority Business Enterprise (MBE) means any legal entity, except a joint venture, 

that is (a) organized to engage in commercial transactions, and (b) at least 51 
percent owned and controlled by one or more individuals who are socially and 
economically disadvantaged including: 

 
 African Americans; 
 American Indian/Native Americans; 
 Asians; 
 Hispanics; 
 Physically or mentally disabled individuals;  
 Women; or 

A non-profit entity organized to promote the interests of physically or mentally 
disabled individuals. 

 
6. Minority Business Enterprise Liaison means the employee of the school system 

designated to administer the Minority Business Enterprise Procedures for State 
funded public school construction projects. 

 
7. Operational Control, as defined by MDOT, means that the disadvantaged or 

minority owner(s) must possess knowledge necessary to evaluate technical aspects 
of the business entity.  The primary consideration in determining operational control 
and the extent to which the disadvantaged or minority owner(s) actually operates a 
business will rest upon the specialties of the industry of which the business is a part.  
The minority owner should have a working knowledge of the technical requirements 
needed to operate in his/her industry.  Specifically, in the construction industry and 
especially among small (one to five person firms) contractors, it is reasonable to 
expect the disadvantaged or minority owner(s) to be knowledgeable of all aspects of 
the business.  Accordingly, in order to clarify the level of operational involvement 
which a minority owner must have in a business for it to be considered eligible, the 
following examples are put forth, but are not intended to be all inclusive:  

 
a.    The minority owner should have experience in the industry for which certification 

is being sought; and 
b.   The minority owner should demonstrate that basic decisions pertaining to the 

daily operations of the business are independently made.  This does not 
necessarily preclude the disadvantaged or minority owner(s) from seeking paid 
or unpaid advice and assistance.  It does mean that the minority owner currently 
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must possess the knowledge to weigh all advice given and to make an 
independent determination. 

 
8. Ownership, as defined by MDOT, means that: 

 
a. The minority owner(s) of the firm shall not be subject to any formal or informal 

restrictions, which limit the customary discretion of the owner(s).  There shall be 
no restrictions through, for example, charter requirements, by-law provisions, 
partnership agreements, franchise or distributor agreements or any other 
agreements that prevent the minority owner(s), without the cooperation or vote of 
any non-minority, from making a business decision of the firm. 

b. This means that the disadvantaged or minority persons, in order to acquire their 
ownership interests in the firm, have made real and substantial contributions of 
capital, expertise or other tangible personal assets derived from independently 
owned holdings without benefit of a transfer of assets, gift or inheritance from 
non-minority persons.  Examples of insufficient contributions include a promise to 
contribute capital, a note payable to the firm or its owners who are not minority 
persons or the mere participation as an employee rather than as a manager.  If 
the ownership interest held by a disadvantaged or minority person is subject to 
formal or informal restrictions, such as options, security interests, agreements, 
etc., held by a non-minority person or business entity, the options, security 
interests, agreements, etc., held by the non-minority person or business entity 
must not significantly impair the disadvantaged or minority person’s ownership 
interest. 

 
9. Partnership means an unincorporated association of two or more persons to carry 

on as co-owners of a business for profit.  For a partnership to be deemed eligible for 
certification under the MDOT Program, the disadvantaged or minority person’s 
interest must be at least 51 percent of the partnership capital. 

 
10. Socially and Economically Disadvantaged means a citizen or lawfully admitted 

permanent resident of the United States who is socially disadvantaged and 
economically disadvantaged. The law establishes the level of personal net worth at 
$1,500,000, above which an individual may not be found to be socially and 
economically disadvantaged.  

 
11. Sole Proprietorship, as defined by MDOT, is a for-profit business owned and 

operated by a disadvantaged or minority person in his or her individual capacity.  For 
a sole proprietorship to be deemed eligible for certification under the DBE/MBE 
Program, the disadvantaged or minority person must be the sole proprietor. 

 
4.0 MBE GOAL SETTING PROCEDURES  
 

1. The MBE program requires that all race-neutral measures be considered before 
making use of race-based measures. Using a combination of race-neutral and race-
based measures for each specific school construction project will help ensure that 
certified MBE firms are afforded the opportunity to submit bids and be utilized to the 
greatest extent possible. 

 
2. Race-neutral measures include any action taken by the LEA to make it easier for all 

contractors, including MBEs, to compete successfully for public school construction 
project contracts. 

 
3. Race-based measures include setting an overall MBE goal and MBE subgoals, if 

applicable, based upon race, gender, ethnicity, etc., for a specific project. 
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4. The overall MBE goal and the subgoals, if applicable, should be set for each specific 
project, considering but not limited to, the following factors:   

 
a. The extent to which the work to be performed can reasonably be segmented to 

allow for MBEs to participate in the project;  
b. A determination of the number of certified MBEs that potentially could perform 

the identified work;  
c. The geographic location of the project in relationship to the identified certified 

MBEs; 
d. Information obtained from other State departments/agencies related to 

establishing a MBE goal and/or subgoals for similar construction projects or work 
in the jurisdiction; 

e. Information obtained from other State departments/agencies related to MBE 
participation in similar construction projects or work in the jurisdiction; and 

f. Any other activities or information that may be identified as useful and productive.  
 

  5.  The Superintendent or designee shall establish one or more procurement review 
groups (PRG). The PRG must include at a minimum the MBE liaison and the 
procurement officer (PO) or a representative from the procurement office. The PRG 
could also include a capital improvement project manager, the project architect, the 
cost estimator, the construction manager, and/or other individuals selected by the 
superintendent or designee.  

 
a. The PRG should communicate and/or meet as needed to consider the MBE 

subcontracting goal and subgoals, if applicable, for individual projects or groups 
of projects. 

b. The PRG should consider the factors cited in 4 above when establishing the 
MBE goal and subgoals, if applicable, for each project or segmented piece of a 
project that are reasonable and attainable.  

c. The PRG must complete and submit a written analysis for each state funded 
school construction project with an estimated cost that is expected to exceed 
$200,000. 

 
i.. For state-funded projects that require review of construction documents 

(CD), the written analysis shall be submitted with the CD documents to the 
department of general services, and will be reviewed by DGS for submission, 
appropriate signatures, and correspondence between the goal and subgoals, 
if applicable, indicated in the analysis and those of the procurement 
documents. 

 
ii. For state-funded projects that do not require review of construction 

documents, the written analysis shall be submitted to the public school 
construction program, and will be reviewed by the PSCP for submission and 
appropriate signatures. 

 
iii. For locally funded projects that are anticipated to be requested for state 

approval of planning and funding, the written analysis shall be submitted with 
the CD documents to the Maryland state department of education, and will 
be reviewed by MSDE for submission, appropriate signatures, and 
correspondence between the goal and subgoals, if applicable, indicated in 
the analysis and those of the procurement documents.  Submission of this 
document is a pre-condition for recommendation for state approval of 
planning and funding when submitted in an annual CIP. 

 



5 
PUR-Doc          1-08 

d. For projects estimated to cost between $50,000 and $200,000 the same analysis 
form is to be completed and submitted.  This could be a responsibility of the 
PRG, but could be performed by others as well. 

 
i. For state-funded projects that require review of construction documents 

(CD), the written analysis shall be submitted with the CD documents to the 
department of general services, and will be reviewed by DGS for submission, 
appropriate signatures, and correspondence between the goal and subgoals, 
if applicable, indicated in the analysis and those of the procurement 
documents. 

 
ii. For state-funded projects that do not require review of construction 

documents, the written analysis shall be submitted to the public school 
construction program, and will be reviewed by the PSCP for submission and 
appropriate signatures. 

 
e. If the project cost is estimated to exceed $200,000 then a copy of the written 

analysis shall also be sent to GOMA at the same time that the written analysis is 
submitted to the DGS or the PSCP. 

f. The PRG should consult with local counsel for the board of education as needed. 
 

5. It is recognized that by utilizing the factors cited in 4 above, the MBE goal and/or 
subgoals, if applicable, for a specific project or portion thereof may be significantly 
higher than the overall goals of the program (29% overall, with 0% from African 
American-owned businesses and 0% from Asian American-owned businesses).  It is 
also recognized and possible that there will be MBE goals set that are lower than 
those stated above or even that no MBE goal and/or subgoals will be set for a 
specific project or the segmented piece of the project. 

   
6. Assistance in reviewing the factors cited in 4 above and setting a goal and/or 

subgoals, if applicable, for specific projects or a segmented piece of a project can be 
obtained by contacting the Public School Construction Program and/or the 
Governor’s Office of Minority Affairs.   

 
5.0 IMPLEMENTING PROCEDURES - Over $50,000 
 

For construction projects estimated to cost in excess of $50,000, the following procedures 
will be utilized: 

 
1. All advertisements, solicitations, and solicitation documents shall include the 

following statements: 
 

a. "Certified Minority Business Enterprises are encouraged to respond to this 
solicitation notice." 

b. "The contractor or supplier who provides materials, supplies, equipment and/or 
services for this construction project shall attempt to achieve the specific overall 
MBE goal of ____ percent established for this project. All prime contractors, 
including certified MBE firms, when submitting bids or proposals as general or 
prime contractors, are required to attempt to achieve this goal from certified MBE 
firms.”  

 c. If subgoals have been established for this project then one of the following 
should be included:  

 
1) “The subgoals established for this project are ____ percent from African 

American-owned businesses and _____ percent from Asian American–
owned businesses.” 
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2) “The subgoal established for this project is ____ percent from African 
American-owned businesses.”   

3) “The subgoal established for this project is ____ percent from Asian 
American–owned businesses.”  
 

 d. "The bidder or offeror is required to submit with its bid or proposal a completed 
Attachment A - Certified MBE Utilization and Fair Solicitation Affidavit and  

  Attachment B - MBE Participation Schedule, as described in the solicitation 
documents.  

 e. If there is no overall MBE goal or MBE subgoals established for the project, then 
only 1.A. above is to be included.   

  
2. Other Advertisement and Outreach Requirements 

 
a. To encourage greater MBE participation the staff of the school system should 

send out notices of potential projects to MBEs or solicit bids or proposals directly 
from minority business enterprise contractors that are certified.  

b. A copy of the solicitation notice, preferably electronically, shall be sent to the 
Governor’s Office of Minority Affairs at the same time the advertisement for the 
solicitation is released.   

c. Upon request for a specific project, the school system shall provide one set of 
drawings and specifications (and addenda when issued) to minority business 
enterprise associations recognized by the Governor’s Office of Minority Affairs.  
They will be available free of charge to be picked up at a location designated by 
the LEA. A review of the bid or proposal activity by an association’s members 
may be initiated to justify continuation of this service. 

d. When a pre-bid or pre-proposal conference is held, the MBE Liaison or 
designated representative shall explain the MBE goal and subgoals, if applicable; 
the MBE provisions of the solicitation; the documentation required at the time of 
submission; its relationship to the responsiveness of the bidder or offeror; how to 
complete the required attachments, particularly A, B, and C; and additional 
information and supporting documentation that may be required after the bid or 
proposal opening. All contractors who attend the pre-bid or pre-proposal 
conference should receive a list or information explaining how to obtain a listing 
of certified MBE firms who could perform the work or have expressed an interest 
in performing the school construction work required for the specific project in the 
jurisdiction.    

e. The names of prime contractors obtaining drawings and specifications will be 
shared with certified MBEs and MBE associations, upon request.  

f. The MBE liaison, in conjunction with the procurement officer or project staff, 
should respond to all applicable questions and concerns relating to the project’s 
MBE requirements completely and in a timely fashion to ensure that all potential 
contractors and subcontractors can compete effectively.  

 
3. All Solicitation Documents Shall Include the Following: 

 
a. “Certified Minority Business Enterprises are encouraged to respond to this 

solicitation notice”. 
b. “The contractor or supplier who provides materials, supplies, equipment and/or 

services for this construction project shall attempt to achieve the result that a 
minimum of __ percent of the total contract value is with certified Minority 
Business Enterprises, with a minimum of __ percent from certified African 
American-owned businesses, a minimum of __ percent from certified Asian 
American-owned businesses, and the balance from any certified Minority 
Business Enterprises.  All contractors, including certified MBE firms, when 
submitting bids or proposals as prime contractors, are required to attempt to 
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achieve the MBE goal and subgoals, if applicable, from certified MBEs”. Note: 
see 6.1.C. above for variations that may be required. 

c. Each bid or offer submitted, including a submittal from a certified MBE in 
response to this solicitation, shall be accompanied by a completed Attachment A 
- Certified MBE Utilization and Fair Solicitation Affidavit and a completed 
Attachment B - MBE Participation Schedule.  These two attachments must be 
accurate and consistent with each other.  

 
1) Attachment A and Attachment B shall be submitted with the sealed bid price 

or proposal at a place, date, and time specified in the solicitation document.  
2) As an alternative, and at the discretion of the school system, Attachment A 

could be submitted with the sealed bid price or proposal at a place, date, and 
time specified in the solicitation document. The sealed bids or proposals 
received by the time specified could be held, unopened for a maximum of 30 
minutes. Within that time (30 minutes) each bidder or offeror must submit 
Attachment B, in a separate sealed envelope.  The sealed price envelopes 
from each bidder or offeror who submits both the sealed bid or proposal and 
the envelope with Attachment B will then be opened and reviewed and 
recorded as a viable submission.  Any contractor that fails to submit the 
second envelope, with Attachment B, prior to the specified time allowed (30 
minutes) after the submittal of the sealed bid or proposal will be deemed non-
responsive and the sealed bid or proposal will not be opened or considered.    

 
d. The submittal of a completed and signed Attachment A - Certified MBE Utilization 

and Fair Solicitation Affidavit and a completed and signed Attachment B - MBE 
Participation Schedule indicates the bidder’s or offeror’s recognition and 
commitment to attempt to achieve the MBE goal and/or MBE subgoals, if 
applicable, for the specific project.  

 
1) The bidder or offeror recognizes that their efforts made to initiate contact, to 

solicit, and to include MBE firms in this project will be reviewed carefully and 
evaluated based upon the actions taken by them prior to and up to 10 days 
before the bid or proposal opening.  Follow-up actions taken by the bidder or 
offeror within the 10 days prior to the bid opening will also be considered.  

 2) Based upon this review and evaluation it will be determined, by the MBE 
liaison, procurement officer, or a designated person, if a good faith effort was 
made by the apparent low bidder or apparent successful offeror.         

 
e. The bidder or offeror must check one of the three boxes on Attachment A, which 

relates to the level of MBE participation achieved for the project. The bidder’s or 
offeror’s signature indicates that in the event that they did not meet the MBE goal 
or subgoals, if applicable, that: 

 
1) They are therefore requesting a waiver, and  
2) Documentation of their good faith efforts will be provided to the school 
system staff within 10 days of being notified that they are the apparent low bidder 
or apparent  successful offeror.  

 
f. The bidder or offeror must submit Attachment B (as and when described above), 

which lists and provides information related to each certified MBE firm that the 
bidder or offeror will utilize on this project. A completed and accurate Attachment 
B is required. All of the work specified to be performed by each MBE firm, the 
contact information, MDOT certification number, minority code, the dollar values, 
and percentages must be correct.  

g. Attachment B should be completed and submitted with all calculations utilizing 
the base bid or offer only. A revised Attachment B should be submitted by the 
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successful bidder or offeror once a determination is made as to the acceptance 
and/or rejection of any alternates.   

h. If a request for a waiver has been made, the appropriate box on Attachment A 
has been checked and the attachment signed, then the LEA should obtain and 
review the apparent low bidder’s or successful offeror’s supporting 
documentation of the good faith efforts to justify the granting of the waiver, prior 
to submitting the contract award for approval to the board of education.   

i. The following documentation shall be considered as part of the contract, and 
shall be furnished by the apparent low bidder or successful offeror to the MBE 
Liaison or designated person, within ten (10) working days from notification that 
the firm is the apparent low bidder or successful offeror: 

 
1) A completed Attachment D - Minority Business Enterprise Subcontractor 

Project Participation Statement shall be completed and signed by the prime 
contractor and each MBE firm listed on Attachment B - MBE Participation 
Schedule and Attachment C - Outreach Efforts Compliance Statement shall 
be signed and completed by the bidder or offeror. 

 2) Notification for purposes of this procedure means the earliest of the following 
methods of communication: orally in person, orally by telephone, orally by a 
telephone message, a faxed communication, a letter by date received or an 
electronic communication. 

 3) The ten (10) working days do not include the day the notification is received, 
weekends or holidays (State or Federal), but the material submitted must be 
received by the close of business on the tenth day. 

 4) The requirement to submit the above-listed documentation within the time 
frame specified will be considered by the IAC in its review of the request for 
contract award for the project. Failure to submit the required documentation 
within the time frame specified may result in a delay of the approval of the 
award of the contract, or the materials being returned without the approval of 
the award of the contract. 

 
4. Waiver Procedures 
  

a. If the apparent low bidder or successful offeror has determined that they are 
unable to meet the overall MBE goal or subgoals, if applicable, for the project at 
the time of submission of a bid or offer, they must check either of the two boxes 
on Attachment A.  The signature recognizes and acknowledges that a request for 
a waiver is being made.  The apparent low bidder or successful offeror will 
therefore be required to submit information and substantiating documentation 
that will be reviewed to justify the granting of a waiver.  

 b.  If the apparent low bidder or successful offeror is unable to achieve the overall 
MBE contract goal  and/or the  MBE subgoals, if applicable, from certified African 
American-owned businesses and/or from certified Asian American-owned 
businesses, the apparent low bidder or successful offeror shall submit, within 10 
working days from notification that the firm is the apparent low bidder or 
successful offeror, a completed Attachment C -  Outreach Efforts Compliance 
Statement, Attachment E - Minority Subcontractors Unavailability Certificate, and  
Attachment F - MBE Waiver Documentation which shall include the following:   

 
1) A detailed statement of the efforts made by the bidder or offeror to identify 

and select portions of the work proposed to be performed by subcontractors 
in order to increase the likelihood of achieving the stated goal; 

2) A detailed statement of the efforts made by the bidder or offeror prior to and 
up to at least ten (10) days before the bid or proposal opening to solicit 
minority business enterprises through written notices that describe the 
categories of work for which subcontracting is being solicited, the type of 
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work to be performed and specific instructions on how to submit a bid or 
proposal; 

3)    Follow-up actions taken by the bidder or offeror within the 10 days prior to 
the bid or proposal opening will also be considered.  

4) A detailed statement of the bidder’s or offeror’s efforts to make personal 
contact with MBE firms identified for item (2) above; 

5) A record of the name, address, telephone number and dates contacted for 
each MBE identified under items (2) and (3) above; 

6)  A description of the information provided to MBEs regarding the drawings, 
specifications and the anticipated time schedule for portions of the work to be 
performed; 

7) Information on activities to assist minority business enterprises to fulfill 
bonding requirements or to obtain a waiver of these requirements; 

8) Information on activities to publicize contracting opportunities to minority 
business enterprises, attendance at pre-bid or pre-proposal meetings or 
other meetings scheduled by the MBE Liaison or designated representative; 
and 

9) As to each MBE that placed a subcontract quotation or offer which the 
apparent low bidder or successful offeror considers not to be acceptable, a 
detailed statement of reasons for this conclusion. 

 
  c.  In addition to any waiver documentation the apparent low bidder or successful 

offeror shall submit one completed Attachment D - Minority Business Enterprise 
Subcontractor Project Participation statement for each MBE firm that will 
participate in the project consistent with the information previously provided at 
the time of the submission of Attachment B or the revised Attachment B.     

  d. A waiver of an MBE contract goal or subgoal, if applicable, may be granted by 
the school system only upon receipt of Attachment C - Outreach Efforts 
Compliance Statement, Attachment E - Minority Subcontractors Unavailability 
Certificate, and Attachment F - MBE Waiver Documentation as described  above 
in items 1) through 9) 

 
1) The MBE Liaison will review and accept or reject the minority business 

enterprise material that is submitted, and could obtain legal advice or 
assistance from their attorney. 

2) The MBE waiver request may not be considered unless all of the 
documentation specified above has been submitted in a timely fashion by the 
apparent low bidder or successful offerer.   

3) Assistance in the review of a request for a waiver (the documentation and 
justifications) may be requested from the Public School Construction 
Program and/or the Governor’s Office of Minority Affairs. 

4) If a determination is made that the apparent low bidder or successful offeror 
did make a good faith effort, based upon a review of the documentation 
submitted, then the waiver must be granted. The award of contract shall then 
be made. The material and information submitted, including the LEA’s review 
and analysis notes and conclusion shall be retained in the project file. 

5) If a determination is made that the apparent low bidder or successful offeror 
did not make a good faith effort, based upon a review of the documentation 
submitted, then the waiver should not be granted. The material and 
information submitted, including the LEA’s review and analysis notes and 
conclusion, shall be retained in the project file. The award of contract shall 
then be made to the next lowest bidder or offeror, who meets the contractual 
requirements, including the MBE requirements. 

6) When a waiver is granted, a copy of Attachment F - MBE Waiver 
Documentation, accepted and signed by a school system representative and 
with the reasons for the determination, shall be forwarded to the Governor’s 
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Office of Minority Affairs and the Public School Construction Program within 
ten (10) days after approval of the contract award by the board of education. 
Failure to submit the required documentation within the time frame specified 
may result in delayed approval of the award of contract by the IAC. 

 
5. All Contracts Shall Include The Following: 

 
a. “The contractor shall perform the contract in accordance with the representations 

made in Attachment A - Certified Minority Business Enterprise Utilization and Fair 
Solicitation Affidavit and Attachment B - MBE Participation Schedule, submitted 
as part of the bid or proposal”. 

b. “Failure to perform the contract as specified and presented in the bid or proposal 
submission without prior written consent of the owner shall constitute a violation 
of a material term of the contract”. 

   
1) The contractor shall structure his/her operations for the performance of the 

contract to attempt to achieve the MBE goals as stated in the solicitation 
document. 

2) The contractor agrees to use his/her best efforts to carry out these 
requirements consistent with the efficient and effective performance of the 
contract. 

3) The contractor must ensure that all certified MBEs shall have the maximum 
practical opportunity to compete for additional subcontract work under the 
contract, even after the award of the contract. 

4) The contractor shall submit monthly to the MBE Liaison or the school 
system’s designated representative a report listing any unpaid invoices, over 
30 days old, received from any certified MBE subcontractor, the amount of 
each invoice and the reason payment has not been made.  

5) The contractor shall included in its agreements with its certified MBE 
subcontractors, a requirement that those subcontractors submit monthly to 
the MBE Liaison or appropriate representative a report that identifies the 
prime contract and lists all payments received from the contractor in the 
preceding 30 days, as well as any outstanding invoices, and the amount of 
those invoices. 

6) The contractor shall cooperate in any reviews of the contractor’s procedures 
and practices with respect to minority business enterprises, which the MBE 
Liaison, the Public School Construction Program, and/or the Governor’s 
Office of Minority Affairs may, from time to time, conduct. 

7) The contractor shall maintain such records as are necessary to confirm 
compliance with its MBE participation obligations.  These records must 
indicate the identity of certified minority and non-minority subcontractors 
employed on the contract, the type of work performed by each, and the 
actual dollar value of work performed.  Subcontract agreements documenting 
the work performed by all MBE participants must be retained by the 
contractor and furnished to the MBE Liaison and or appropriate 
representative on request. 

8) All records concerning MBE participation must be retained by the contractor 
for a period of five years after final completion of the contract, and will be 
available for inspection by the MBE Liaison, representatives from the Public 
School Construction Program and/or other designated official entities. 

9) At the option of the MBE Liaison or appropriate agency representative, upon 
completion of the contract and before final payment and/or release of 
retainage, the contractor shall submit a final report in affidavit form and under 
penalty of perjury, of all payments made to, or withheld from MBE 
subcontractors.  
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10) If at any time after submission of a bid or proposal and before execution of a 
contract, the apparent successful bidder or offeror determines that a certified 
MBE listed on Attachment B - MBE Participation Schedule has become or 
will become unavailable, then the apparent successful bidder or offeror shall 
immediately notify the procurement officer and provide such officer with a 
reason(s) why the change has occurred.  Any desired change in Attachment 
B - MBE Participation Schedule shall be approved in advance by the 
procurement officer and shall indicate the contractor’s efforts to substitute 
another certified MBE subcontractor to perform the work.  Desired changes 
occurring after the date of contract execution may occur only upon written 
approval by the LEA.  

11) A business that presents itself as a minority business may participate in a 
project but the contract value may not be counted toward the MBE goal or 
subgoals, if applicable, until the business is certified by MDOT.  If it is not 
certified at the time of contract award it may not be counted toward the goal 
or subgoals, if applicable, at that time. Only the funds paid after MDOT 
certification can be counted toward meeting the MBE goal or subgoals, if 
applicable.  If a certified MBE fails to meet the standards specified in State 
Finance and Procurement Article.14-301, Annotated Code of Maryland, the 
payments made to the MBE can be recorded and counted under a contract 
entered into when the MBE was eligible and certified.  Ineligibility of an MBE 
to participate in the MBE program may not be the sole cause of the 
termination of the MBE contractual relationship for the remainder of the term 
of the contract.  

12) Contractors are encouraged to seek additional MBE participation in their 
contracts during the life of the project. Any additional MBE participation from 
certified MBEs should be reported to the MBE liaison and should be included 
in subsequent monthly requisitions for payment. 

13) The contractor shall complete the Standard Monthly Contractor’s Requisition 
for Payment (IAC/PSCP Form 306.4), specifically page 3 of 16, Minority 
Business Enterprise Participation, with each requisition submitted for 
payment. This submittal should accurately reflect the payments to be made 
that month to MBEs, and the cumulative total for the period specified.  Any 
and all MBE firms that are identified on Attachment B – MBE Participation 
Schedule should be included on page 3 of the first and all subsequent 
requisitions for payment. Any MBEs identified during the life of the project 
should be added as soon as the contractor engages them. 

14) At the completion of the project the contractor shall prepare a written 
summary of the final certified MBE participation in the contract as compared 
to the proposed participation at the time of contract award. This should 
include the name of each certified MBE, the amount that was anticipated to 
be paid at the time of contract award, the amount actually paid, and an 
explanation of any differences that have occurred.  Special attention should 
be given to any situations where the final payments to any MBE was below 
the level of commitment at the time of contract award.  

                   
6. Projects Utilizing a Construction Manager Delivery Method 

  
This section of the procedure has been prepared based upon the utilization of 
Construction Manager Agency method of delivery.  If another alternative method of 
project delivery is being considered, then these procedures would need to be 
adapted in consultation with the PSCP before proceeding.     

   
a. For projects that are being designed and solicited utilizing a Construction 

Manager Agency delivery method with multiple prime contracts, the school 
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system can structure its procedures to attain the overall MBE goal and subgoals, 
if applicable, for the project as presented below: 

b. The MBE liaison and other school system staff should work with the project’s 
construction manager, cost estimator, and architect, along with any other 
individuals who could provide assistance, to determine the overall MBE utilization 
strategy for the work required, appropriate bid packages, and an appropriate 
overall MBE goal and subgoals, if applicable, for each specific bid or proposal 
package. 

c. The overall MBE goal and subgoals, if applicable, for the project shall represent 
the aggregate of the individual goals and subgoals, if applicable, set for each bid 
or proposal package.  

d. In setting the specific goals and subgoals, if applicable, for each solicitation 
package consideration should be given to the potential for MBE participation to 
the maximum extent possible.  The information and procedures provided in 
section 4.0 MBE Goal Setting Procedures should be consulted and followed for 
these types of projects.  

e. Prior to submitting the construction documents for State review and authorization 
to solicit bids or proposals, the school system’s representative will prepare a 
complete list of the individual solicitation packages and indicate the MBE goal 
and subgoals, if applicable, for each solicitation package.  This would include the 
overall MBE goal and subgoals, if applicable, established in the solicitation 
documents, the estimated cost for each solicitation package, and the estimated 
MBE dollar amounts for each solicitation package.  A copy of this list should be 
submitted with the construction documents.  The list should be retained as a 
record by the school system for comparison to the actual contracts awarded with 
MBE participation, and the final actual MBE participation at the completion of the 
project.  

f. Contractors submitting bids or proposals for solicitation packages that do not 
include a MBE goal and subgoals, if applicable, would not be required to submit 
any of the MBE attachments that are otherwise required nor would they be 
required to indicate that they are requesting a waiver.  The school system 
representative would, however, request information from the contractor at the 
completion of the project to determine if any certified MBE firms had participated 
in the contract. 

g. All other submittals of MBE materials and reporting requirements are applicable 
for the project, including the submittal of attachments a and b as described above 
in section 6.0. this includes the documentation for a request for a waiver, if 
applicable and appropriate.  

 
6.0 RECORDS AND REPORTS 
 

1. The MBE Liaison shall maintain such records as are necessary to confirm 
compliance with its Minority Business Enterprise Procedures and activities. The 
records shall be maintained until the project is audited by the Public School 
Construction Program.  These records shall include by project: 

  
a. The contractor report submitted at the completion of the project; 
b. The identity of the minority contractors employed on the project;  
c. The type of work performed;  
d. The actual dollar value of the work, services, supplies or equipment; and 
e. The MBE percentage of the total contract. 

 
2. The MBE Liaison will maintain a record of all waivers approved for each project or 

solicitation package where the prime contractor was unable to achieve the 
established overall goal or subgoals, if applicable.  The MBE Liaison will, however, 
report to the PSCP all MBE participation by MDOT certified firms who are prime 
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contractors, subcontractors, suppliers, or otherwise making an economically viable 
contribution to each project. This information shall be reported to PSCP within ten 
(10) days after approval of the award of the contract by the board of education. 
 

 3.  The LEA shall submit the “Certified Minority Business Enterprise Participation 
Standard Monthly Contractor’s Requisition for Payment”  (IAC/PSCP Form 306.4 
page 3 of 16, located in the Administrative Procedures Guide), which is Attachment G 
in this procedure, to the PSCP Director of Fiscal Services as part of the regular 
monthly request for payment for the project. 

 
 4.    The LEA shall submit the “Close-Out Cost Summary” (IAC/PSCP Form 306.6 located 

in the Administrative Procedures Guide), which is Attachment H of this procedure, 
along with the “Certified Minority Business Enterprise Participation Standard Monthly 
Contractor’s Requisition for Payment” (IAC/PSCP Form 306.4)  to the PSCP Director 
of Fiscal Services within 180 days of completion of the project. 

 
 5. Each fiscal year end, PSCP Fiscal Services will create a report “Payments Made To 

Contractors during The Fiscal Year” and maintain such records as are necessary to 
confirm compliance with its minority business enterprise procedures and activities. 

 
 6. Each fiscal year end, PSCP Fiscal Services will create a report “Projects Completed 

During the Fiscal Year” and maintain such records as are necessary to confirm 
compliance with its Minority Business Enterprise Procedures and activities. This 
report will compare the overall MBE goal and subgoals, if applicable, for each specific 
project with the MBE participation anticipated at the time of contract award and the 
actual MBE participation at the completion of the project.     

 
7.0 MONITORING 
 
 1.  The LEA’s procurement personnel or project staff shall verify that the certified MBE’s 

listed in the MBE participation schedule are actually performing the work.  
 

 2. The LEA’s procurement personnel shall ensure that MBE subcontractors are 
receiving compensation as set forth in the MBE participation schedule by ensuring 
that the contractor submits monthly reports, listing any unpaid invoices over 30 days 
old received from any certified MBE subcontractor, the amount of each invoice, and 
the reason payment has not been made. 

 
 3. The MBE Liaison and/or the Public School Construction Program will conduct 

reviews as deemed necessary to confirm compliance with the minority business 
enterprise participation requirements. 

 
 4.  The MBE Liaison will maintain appropriate records, and shall assist the Public School 

Construction Program in on-site or post-audit reviews upon request. 
 
 5.  Auditors from the Public School Construction Program will have access to and the 

ability to audit MBE participation for specific projects, information retained by the 
LEA, and/or submitted to the IAC in reports/forms filed by the LEA as referenced 
above. 



 PROJECT: _____________________________________________ 
 

 PSC#: __________________________________________________ 
 

Attachment A (page 1 of 2) 
 

CERTIFIED MINORITY BUSINESS ENTERPRISE  
 UTILIZATION AND FAIR SOLICITATION AFFIDAVIT  

 
NOTE: You must include this document with your bid or offer.  If you do not submit the form 
with your bid or offer, the procurement officer shall deem your bid non-responsive or your 

offer not reasonably susceptible of being selected for award. 
 

* * * * * * * * * * * * * * * 
 

Part I. 
I acknowledge the: 

 
• Overall certified MBE subcontract participation goal of  5%. and  
• The subgoals, if applicable, of: 

•  ___ % for certified African American-owned businesses and 
•  ___ % for certified Women-owned businesses.   

 
I have made a good-faith effort to achieve this goal. If awarded the contract, I will continue to attempt to 
increase MBE participation during the project.     

 
Part II.  

Check ONE Box 
 

NOTE: FAILURE TO CHECK ONE OF BOXES 1, 2, or 3 BELOW WILL RENDER A BID 
NON-RESPONSIVE OR AN OFFER NOT REASONABLY SUSCEPTIBLE OF BEING 

SELECTED FOR AWARD 
 

NOTE: INCONSISTENCY BETWEEN THE ASSERTIONS ON THIS FORM AND THE 
INFORMATION PROVIDED ON THE MBE PARTICIPATION SCHEDULE 

(ATTACHMENT B) MAY RENDER A BID NON-RESPONSIVE OR AN OFFER NOT 
REASONABLY SUSCEPTIBLE OF BEING SELECTED FOR AWARD 

 
1  I have met the overall MBE goal and MBE subgoals for this project. I submit with this Affidavit 

[Attachment A] the MBE Participation Schedule [Attachment B], which details how I will reach 
that goal. 

or 
2  After having made a good-faith effort to achieve the overall MBE goal and MBE subgoals for this 

project, I can achieve partial success only.  I submit with this Affidavit [Attachment A] the MBE 
Participation Schedule [Attachment B], which details the MBE participation I have achieved. 
 
I request a partial waiver as follows: 

 
• Waiver of overall MBE subcontract participation goal: ____ % 
• Waiver of MBE subcontract participation subgoals, if applicable: 

•  ____ % for certified African American-owned businesses and 
•  ____ % for certified Woman-owned businesses.   

 
Within 10 days of being informed that I am the apparent awardee, I will submit MBE Waiver 
Documentation [Attachment F] (with supporting documentation). 



Attachment A (page 2 of 2)  
or 
 

3  After having made a good faith effort to achieve the overall MBE goal and MBE subgoals for this 
project, I am unable to achieve any portion of the goal or subgoals. I submit with this Affidavit 
[Attachment A] the MBE Participation Schedule [Attachment B]. 
  
I request a full waiver.   
 
Within 10 days of being informed that I am the apparent awardee, I will submit MBE Waiver 
Documentation [Attachment F] (with supporting documentation). 

 
 

Part III. 
 
I understand that if I am the apparent awardee or conditional awardee, I must submit within 10 working 
days after receiving notice of the potential award or within 10 days after the date of conditional award – 
whichever is earlier – the: 

 
• Outreach Efforts Compliance Statement (Attachment C) 
• Subcontractor Project Participation Statement (Attachment D) 
• Minority Subcontractors Unavailability Certificate (Attachment E) (if applicable)  
• Any other documentation the Procurement Officer requires to ascertain my responsibility in 

connection with the MBE participation goal and subgoals   
 
I acknowledge that if I fail to timely return complete documents, the Procurement Officer may determine 
that I am not responsible and therefore not eligible for contract award.  If the contract has been awarded, the 
award is voidable.  
 
I acknowledge that the MBE subcontractors/suppliers listed in the MBE Participation Schedule and any 
additional MBE subcontractor/suppliers identified in the Subcontractor Project Participation Statement will  
be used to accomplish the percentage of MBE participation that I intend to achieve. 
 
In the solicitation of subcontract quotations or offers, MBE subcontractors were provided the same 
information and amount of time to respond as were non-MBE subcontractors.  
 
The solicitation process was conducted in such a manner so as to not place MBE subcontractors at a 
competitive disadvantage to non-MBE subcontractors.       
 

I solemnly affirm under the penalties of perjury that this Affidavit 
 is true to the best of my knowledge, information, and belief. 

 
 

____________________________   ________________________________ 
Bidder/Offeror Name     Affiant Signature 
____________________________   ________________________________ 
Address      Printed Name & Title 
____________________________   ________________________________ 
Address (continued)     Date 

 
 

October 2017 



ATTACHMENT B 
   MBE PARTICIPATION SCHEDULE   REVISED 

This document must be included with the bid or offer. If the bidder or offeror fails to submit this form with 
the bid or offer as required, the procurement officer shall deem the bid non- responsive or shall determine 
 that the offer is not reasonably susceptible of being selected for award. 

   October 1, 2017 

1. Prime Contractor’s Name 2. Prime Contractor’s Address/Telephone Number 

3. Project/School Name 4. Project/School Location 

5. LEA Name:.

PSC Number: 

6. Base Bid Amount           $ _________________________

Acceptance Alternates  $ _________________________

Total                                  $ _________________________
7a.
 Minority Firm Name:     ____________________________________________ 

 Minority Firm Address:  ___________________________________________              Telephone Number:  _____________________________ 

 MDOT Firm Certification Number: ___________________________________                NAICS Code:  __________________________________ 
 □African American     □ Asian American      □ Native American     □ Women     □ Hispanic    □ Disabled

Subcontractor Firm  
(Select One) 

Allowable  
Percentage 

Percentage of 
Total Contract 

Subcontractor  
Dollar Amount 

Participation 
Amount 

MDOT Certified Firm 100% $ $ 

MDOT Certified Prime 
Contractor 

50% of established goal          OR $ $ 
100% of one subgroup contract subgoal 

MDOT Certified Supplier, 
Wholesaler and Regular Dealer 

60% $ $ 

 

7b
 Minority Firm Name:     ____________________________________________ 

 Minority Firm Address:  ___________________________________________              Telephone Number:  _____________________________ 

 MDOT Firm Certification Number: ___________________________________                NAICS Code:  __________________________________ 
 □African American     □ Asian American      □ Native American     □ Women     □ Hispanic    □ Disabled

Subcontractor Firm  
(Select One) 

Allowable  
Percentage 

Percentage of 
Total Contract 

Subcontractor  
Dollar Amount 

Participation 
Amount 

MDOT Certified Firm 100% $ $ 

MDOT Certified Prime 
Contractor 

50% of established goal          OR $ $ 
100% of one subgroup contract subgoal 

MDOT Certified Supplier, 
Wholesaler and Regular Dealer 

60% $ $ 
 

7c
 Minority Firm Name:     ____________________________________________ 

 Minority Firm Address:  ___________________________________________              Telephone Number:  _____________________________ 

 MDOT Firm Certification Number: ___________________________________                NAICS Code:  __________________________________ 
 □African American     □ Asian American      □ Native American     □ Women     □ Hispanic    □ Disabled

Subcontractor Firm  
(Select One) 

Allowable  
Percentage 

Percentage of 
Total Contract 

Subcontractor  
Dollar Amount 

Participation 
Amount 

MDOT Certified Firm 100% $ $ 

MDOT Certified Prime 
Contractor 

50% of established goal          OR $ $ 
100% of one subgroup contract subgoal 

MDOT Certified Supplier, 
Wholesaler and Regular Dealer 

60% $ $ 

8. MBE Total Amount 9. Total MBE Percent of Entire Contract

10. Form Prepared by: 
Name:    ____________________________________________________
Title:       ____________________________________________________
Date:      ____________________________________________________

11. Reviewed and Accepted by Board of Edu. MBE
Liaison
       Name: ___________________________________ 

          Title:  ____________________________________ 
       Date  ____________________________________ 

         Total MBE Participation:           $ ___________________                      _____________% 
         Total African-American Participation:               $ ___________________                      _____________% 
         Total Women Owned MBE Participation:          $ ___________________                      _____________% 
         Total Other Participation:          $___________________                 _____________% 



Attachment C 
March 2014 

 

MBE- C 

Outreach Efforts Compliance Statement 
 
**Complete and submit this form within 10 business days of notification of apparent award 

** 
 
In conjunction with the bid or offer submitted in response to the solicitation for <<project name>> 
/ <<Solicitation No.>>, I affirm the following: 
 
1. Bidder/Offeror identified opportunities to subcontract in these specific work categories 

(extend list as needed): 
a. ____________________ 
b. ____________________ 
c. ____________________ 

 

d. ________________________ 
e. ________________________ 
f. ________________________ 

2. Attached to this form are copies of written solicitations (with bidding instructions) used 
to solicit certified MBEs for these subcontract opportunities. 

 
3. Bidder/Offeror made the following attempts to contact personally the solicited certified 

MBEs (extend list as needed): 
a. ________________________________________________________________ 
b. ________________________________________________________________ 
c. ________________________________________________________________ 

 
4. Select ONE of the following: 

 
a.   This contract does not involve bonding requirements. 
OR 
b.   Bidder/Offeror assisted certified MBEs to fulfill or seek waiver of bonding 

requirements (describe efforts). 
 
5. Select ONE of the following: 

 
a.   Bidder/Offeror did/did not attend the pre-bid/proposal conference.   
OR 
b.   No pre-bid/proposal conference was held. 

 
 
 
____________________________________   By: ____________________________________ 
Bidder/Offeror Printed Name       Signature: _______________________________ 

Title:       
Date:       

Address: _____________________________________ 
_____________________________________ 
_____________________________________ 



Attachment D

MINORITY BUSINESS ENTERPRISES SUBCONTRACTOR PROJECT 
PARTICIPATION STATEMENT 

PROJECT/ SCHOOL NAME:     

PROJECT/ SCHOOL LOCATION:  

LEA: ___________________________________________________ 

NAME OF PRIME CONTRACTOR: ____________________________________________________ 

NAME OF MBE SUBCONTRACTOR:   

      ______________ 
 MDOT Certification Number      NAICS Code 

1. Work/Services to be performed by MBE Subcontractor:

2. Subcontract Amount:   $

3. Bonds - Amount and type required of Subcontractor if any:

4. MBE Anticipated or Actual Commencement Date: Completion Date: 

5. This MBE subcontract represents the following percentage of the total contract cost:

6. This is an African American Firm:    Yes       No 

7. This is an Asian American Firm:      Yes     No 

   8.     This is a Native American, Hispanic or Disabled Firm:     Yes        No 
        (Circle One) 

*********************************************************************************************** 

The undersigned subcontractor and prime contractor will enter into a contract for the work/service indicated above 
upon the prime contractor’s execution of a contract for the above referenced project with the 
Board of Education.  The undersigned subcontractor is a MDOT certified Minority Business Enterprise.  The terms 
and conditions stated above are consistent with our agreements. 

     Signature of Subcontractor:     

  Date: ________________________  

The term and conditions stated above are consistent with our agreements. 

Signature of Prime Contractor: 

Date: 

 October 1, 2017 D-1

Participation Amount $___________



Attachment E 
March 2014 

MBE- E 

 
MINORITY SUBCONTRACTOR UNAVAILABILITY CERTIFICATE 

 
 
 
1.  It is hereby certified that the firm of        
                         (Name of Minority firm) 
located at   
   (Number)                                           (Street) 
   
        (City)     (State)            (Zip) 
 
was offered an opportunity to bid on the                                       school project 
 
in                                       County by               
      (Name of Prime Contractor’s Firm) 
 
************************************************************************************* 
 
2.                                                                                      (Minority Firm), is either unavailable for the  
 
work/service or unable to prepare a bid for this project for the following reason(s): 

 
   
 
 
 
 
                    
Signature of Minority Firm’s MBE Representative   Title    Date  
 
 
  

MDOT Certification #          Telephone # 
 
 
3. To be completed by the prime contractor if Section 2 of this form is not completed by the minority firm. 
 
To the best of my knowledge and belief, said Certified Minority Business Enterprise is either unavailable for 
the work/service for this project, is unable to prepare a bid, or did not respond to a request for a price 
proposal and has not completed the above portion of this submittal. 
 
 
 
          
           Signature of Prime Contractor    Title       Date 
   
 
 

 



 

Attachment F 
 

MBE WAIVER DOCUMENTATION 
 

      
Project Name:                                                                            PSC No.       
 
Base Contract Amount                 $         
 
Plus Accepted Alternates              $             
 
Equals Total Contract Amount   $       
 
 
I have previously requested that a waiver be granted to the overall MBE goal for this project of _____ percent, 
with a minimum of ____ percent from certified African American-owned businesses, a minimum of ____ 
percent from certified Asian American-owned businesses, and the balance from all certified minority business 
enterprises, if applicable. This would include the total dollar value of all materials, supplies, equipment, and 
services, including construction services directly or indirectly, from Minority Business Enterprises (MBE) which 
are currently certified by the Maryland Department of Transportation (MDOT). 

 
         I   , hereby certify that my position is 
         (Name of Company Representative)  

 
   
                                                                                      , and I am the duly authorized representative of 
                           (Position Title) 
 
 
 . 
                                 (Company Name)      
 

           I further certify that I have submitted a Schedule for Participation of Certified Minority Business Enterprises  
 which reflects the percentage and dollar value of certified Minority Business Enterprise participation which my  
company expects to achieve for this contract.  Therefore, the request for the waiver is as follows: 
 

Summary MBE Participation Schedule from Attachment B 
Minority Group  MBE GOAL Actual MBE 

Participation 
 

Request For Waiver  

 Dollar Value of 
Total Contract* 

Percent 
of Total 
Contract 

Dollar Value Percent of 
Total 

Contract 

Dollar Value Percent 
of Total 
Contract 

a.  Sub Goal      
African American 
   

 
 

 
 
 

 
 
 

 
 

 
 
 

 

b.   Sub Goal  
 Asian American 

 
 

 
 

 
 

 
 

 
 

 
 
 

c.  Other *  in          
     Sub Goal group      
     a/b above 

 
 

 
 

 
 

 
 

 
 

 
 

TOTALS 
 

      
 

* with accepted/rejected alternates 
 
July 11, 2011        F-1 

 



 

                               
                               
 

To support this request for a waiver, I include the following information as attachments which I certify to be   
       true to the best of my knowledge. 
 

1. A detailed statement of the efforts made by the contractor to identify and select portions of the work           
proposed to be performed by subcontractors in order to increase the likelihood of achieving the stated 
goal; 

2. A detailed statement of the efforts made by the contractor prior to and up to 10 days before the bid opening 
to solicit minority business enterprises through written notices that describe the categories of work for 
which subcontracting is being solicited, the type of work to be performed, and specific instructions on how 
to submit a bid; 

3.  A detailed statement of the contractor’s efforts to make personal contact with MBE firms identified for      
Item 2. above; 

4. A record of the name, address, telephone number, and dates contacted for each MBE identified under 
items 2. and 3. above; 

5. A description of the information provided to MBE’s regarding the plans, specifications and the anticipated 
time schedule for portions of the work to be performed; 

6. Information on activities to assist minority business enterprises to fulfill bonding requirements, or to 
obtain a waiver of these requirements; 

7. Information on activities to publicize contracting opportunities to minority business enterprises, 
attendance at pre-bid meetings, or other meetings scheduled by the MBE Liaison or designated 
representative; 

8. As to each MBE that placed a subcontract quotation or offer which the apparent low bidder or successful 
offeror considers not to be acceptable, a detailed statement of reasons for this conclusion; and 

9. A list of minority subcontractors found to be unavailable.  This shall be accompanied by a Minority 
Subcontractor Unavailability Certificate signed by the minority business enterprise or from the apparent 
low bidder or successful offeror indicating that the minority business did not provide the written 
certification. 

 
 Signature                                                                              Date                
 (Company Representative Name) 
 
Sworn and subscribed before me this     day. 
 
of  in the year  Notary Public              
---------------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
Reviewed and accepted by the                                                  County Board of Education MBE 
Liaison. 
                                                                                        (County Name)  
 
 
Signature                                                                                        Date            
                                  
                                       (County Representative Name)  

 
 

 MBE Request For Waiver Master Form (July 2002) 
 
 
 
 
July 11, 2011 F-2 

 

 



CERTIFIED MINORITY BUSINESS ENTERPRISE PARTICIPATION
STANDARD MONTHLY CONTRACTOR'S REQUISITION FOR PAYMENT

IAC/PSCP Form 306.4
Page 3 of 16

LEA: DATE:
PSC NO:
REQ NO:

Name of MBE 
Sub-Contractor

MDOT 
Certification 
Number and 

Classification

TOTAL MBE 
Contract 
Amount

Amount to be 
Paid THIS 

Requisition

MBE has 
Received 

FINAL 
Payment?

TOTAL: -$                  -$               

MBE Classification:

Name of Contractor Firm

Contractor MBE Classification # (if applicable)

Authorized Contractor Signature/Date

Contractor Federal Tax ID #

African American = AA
Hispanic American = H

African American/Women = AAW

MDOT Certification Number and Classification can be located at http://mbe.state.mdot.state.md.us/directory/

-$               

are received, and in accordance with our contracts.

Hispanic American/Women = HW
Native American/Women = NW

If amount paid is 
LESS than TOTAL 

MBE Contract Amount, 
EXPLAIN VARIANCE

TOTAL Paid 
to Date

SCOPE OF WORK:
FACILITY NAME:

Native American = N

payments have been and will be made to suppliers and subcontractors on this project as requisitioned payments

Asian American/Women = AW

I certify that the figures and information presented above represent accurate and true statements, that timely 

Asian American = A
Women = W



CERTIFIED MINORITY BUSINESS ENTERPRISE PARTICIPATION
STANDARD MONTHLY CONTRACTOR'S REQUISITION FOR PAYMENT

10.  Amount to be Paid This Requisition – Enter the amount to be paid to the MBE Sub-Contractor for work applicable to this 
      requisition.

17.  Contractor MBE Classification # - Enter the MDOT MBE Classification Number if the Prime Contractor is a MDOT 
      certified MBE Company.
18.  Name of LEA MBE Liaison – PRINT the name of the LEA MBE Liaison (or other LEA authorized employee) responsible 
      for VERIFYING ALL INFORMATION filled out by the Prime Contractor on this form.
19.  Signature of LEA MBE Liaison/Date – Signature of the person VERIFYING ALL INFORMATION filled out by the Prime 
      Contractor on this form (signature of person stated in Step #18.)

11.  TOTAL Paid to Date – Enter the TOTAL amount paid to date to the MBE Sub-Contractor – this amount should NOT 
      include the amount being paid on this requisition, only the total of prior payments.
12.  MBE has Received FINAL Payment – Enter “YES” if the MBE Sub-Contractor has been paid in full.  Enter “NO” if the 
      MBE Sub-Contractor has NOT been paid in full.
13.  If amount paid is LESS than TOTAL MBE Contract Amount, EXPLAIN VARIANCE – Enter a brief reason for the MBE 
      Sub-Contractor NOT being paid equal to or greater than the ORIGINAL Total MBE Contract Amount as stated on this form 
      and MBE Attachments B & D.  Additional documentation may be required to be submitted for variance explanations.
14.  Name of Contractor Firm – Enter full name of Prime Contractor.
15.  Authorized Contractor Signature/Date – The authorized individual employed by the Prime Contractor who filled this 
      form out should date and sign here.
16.  Contractor Federal Tax ID # – Enter the Federal Tax ID Number of the Prime Contractor.

5.    PSC NO – Enter full PSC Number as assigned by PSCP.
6.    REQ NO – Enter the number of the corresponding Requisition for Payment.
7.    Name of MBE Sub-Contractor – Enter full name of MBE Sub-Contractor.
8.    MDOT Certification Number & Classification – Enter the 5 digit MDOT Certification number and corresponding MDOT 
      Classification for each MBE Sub-Contractor.  MDOT Classifications and the MDOT website are listed at the bottom of 
      this form.
9.    TOTAL MBE Contract Amount – Enter ORIGINAL Total MBE Contract Amount as stated on MBE Attachments B and D.
      This amount should NOT be altered with change order amounts, changes to scope of work, etc. which may affect contract 
      amount.

THIS FORM TO BE COMPLETED BY PRIME CONTRACTOR ONLY

1.    LEA – Enter full name of LEA.
2.    Facility Name – Enter full name of school/facility.
3.    Scope of Work – Enter type of work being performed (i.e. New, Renovation, Roof, HVAC, ASP – Flooring, QZAB – Media 
      Center, etc.).
4.    Date – Date of Requisition.

Instructions for Completion of IAC/PSCP Form 306.4 Page 3

Name of LEA MBE Liaison (Printed) Signature of LEA MBE Liaison/Date

Revised March 2013
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SECTION 14 24 00 - HYDRAULIC ELEVATOR MODERNIZATION – GLENELG HIGH SCHOOL   

PART 1 GENERAL 

1.1     WORK INCLUDED 

           A.     One (1) hole-less hydraulic elevator as follows: 
1. One (1) Passenger Elevator 

           B.     All engineering, equipment, labor, and permits required to satisfactorily complete elevator 
      modernization required by Contract Documents. 
 
           C.     Cartage and Hoisting:  All required staging, hoisting, and movement to, on, and from the  
                   site including new equipment, reused equipment, or dismantling and removal of existing  
                   equipment. 
 
           D.     Unless specifically identified as "Reuse", "Retain", or "Refurbish", provide new equipment. 
 
           E.      Hoistway, pit, and machine room barricades as required. 
 
           F.      All work by others to meet code. This is a turn-key project.  
 
1.2     DEFINITIONS 
 
            A.     Terms used are defined in the latest edition of the Safety Code for Elevators and  

       Escalators, ASME A17.1. 
 
            B.     Reference to a device or a part of the equipment applies to the number of devices or parts 

      required to complete the installation. 
 
            C.     Provisions of this specification are applicable to all elevators unless identified otherwise.  
 
1.3      QUALITY ASSURANCE 
 
            A.     Qualified Contractors:  Alternate Contractors must receive approval of Architect, Purchaser,  

       and/or Consultant at least 14 days prior to bid date. 
 
            B.      Approved contractors:  Alternate Contractors must receive approval of Architect, Purchaser 

       and/or Consultant at least 14 calendar days prior to bid date. 
                     1.      Hydraulic Elevators:  KONE, Otis, Schindler, Admiral, Action, Eastern, Delaware 
                      
             C.     Warranty: 
                     1.     Material and workmanship of installation shall comply in every respect with Contract 

Documents.  Correct defective material or workmanship which develops within one 
(1) year from date of final acceptance of all work to satisfaction of Architect, Purchaser 
and/or Consultant at no additional cost, unless due to ordinary wear and tear        
or improper use or care by Purchaser.   
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                      2.    Defective is defined to include, but not be limited to: Operation or control system 
failures, car performance below required minimum, excessive wear, unusual       
deterioration, or aging of materials or finishes, unsafe conditions, the need for  
excessive maintenance, abnormal noise, or vibration, and similar unsatisfactory 
conditions. 

                       3.   Retained Equipment:  All retained components, parts, and materials shall be cleaned,  
checked, modified, repaired, or replaced so each component and its parts are in like- 
new operating condition.  Retained equipment must be compatible for integration 
with new systems. No pro-rations of equipment or parts shall be allowed.   

 
1.4     DOCUMENT AND SITE VERIFICATION 
 

A.    In order to discover and resolve conflicts or lack of definition which might create problems, 
                     Contractor must review Contract Documents and site conditions for compatibility with its 

       product prior to submittal of quotation.  Review existing structural, electrical, and  
       mechanical provisions for compatibility with Contractor's products.  Purchaser will not pay 
       for change to structural, mechanical, electrical, or other systems required to accommodate 
       Contractor's equipment. 

 
1.5   PERMIT, TEST AND INSPECTION 
 

A. Obtain and pay for permit, license, and inspection fee necessary to complete installation. 
 

B. Perform test required by Governing Authority in accordance with procedure described in 
ASME A17.2 Guide for Inspection of Elevators, Escalators, and Moving Walks in the  

   presence of Authorized Representative.   
 
C. Supply personnel and equipment for test and final review by Purchaser. 

 
 1.6   MAINTENANCE 
 

A. Warranty Maintenance:  One (1) year, comprehensive coverage including 24/7 callback 
       service. 
 

a. Provide preventative, routine, and repair maintenance to include all labor, parts, 
and materials for the entire system of each elevator(s) included in this proposal. 

b. Contractor shall provide scheduled systematic examinations, adjustments, cleaning 
and lubrication of all machinery, machinery spaces, hoistways and pits. 

c. PERFORMANCE TIMES, LEVELING AND CONTRACT SPEED: The control system shall 
be maintained to provide smooth acceleration and retardation. Contractor must 
maintain elevators in accordance with the original equipment manufacturer (O.E.M.) 
design performance specifications (including floor-to-floor times, door timing, rated 
speed, group supervisory system, etc.).  The door close pressure must never exceed 
30 pounds.  The following performance schedule shall be adhered to:  

i. Contract Speed:  The contract speed shall be provided for up direction travel 
with full-capacity load in the elevator car.  The speed in either direction 



P a g e  3 | 15 

 Glenelg High School  
  

under any loading condition shall not vary more than 10% of the contract 
speed.  

ii. In accordance with the ASME A17.1 Code, the elevators shall be maintained 
and adjusted to safely lower, stop and hold the car with a load of 125% of 
the rated capacity.  

iii. Leveling Accuracy:  The elevator shall be adjusted to provide accurate 
leveling within 1/4" of the floor level without releveling regardless of load.  

d. Response time: 
i. Regular Callback – no more than 2 hours. 

ii. Emergency Callback – no more than 1 hours.   

 
PART 2 PRODUCTS 
 
2.1   SUMMARY 
 
         A.      One (1) Passenger Holeless Hydraulic Elevator. 
 
         B.      Unless specifically identified as "retain existing", provide new equipment. 
 
 
 
New Equipment Disposition  
     
Number:      #1          Retain 
 
Capacity:                                             2,500 lbs.    Retain 
 
Class Loading:                                    Passenger Class A             Retain 
 
Contract Speed:                                100 F.P.M.                                             Retain 
 
Controller:                                          Microprocessor-Based System           New 
  
Plunger/Cylinder                                         Retain 
 
Tank Assembly and Motor               New 
 
Valve                  New   
  
Power Characteristics:            480 Volts, 3 Phase, 60 Hertz           Retain Existing  
                                                              Field Verify                                            Modify as Necessary 
 
Stops        Two (2) Front        Retain  
         
Openings:       Two (2) Front          Retain 



P a g e  4 | 15 

 Glenelg High School  
  

          
Floors Served       1, 2                   Retain 
           
Travel:        12'-8” ± Field Verify            Retain 
 
Clear Hoistway       8’-4“wide X 5’-9” deep - Field Verify Retain 
 
Pit Depth       4’-0” deep – Field Verify  Retain 
 
Clear Overhead       12’-4” high – Field Verify  Retain    
 
Minimum Clear Inside      6'-8" wide X 4’-9" deep – Field Verify  Retain 
                     
Entrance Size:       3'-6" wide X 7'-0" high            Retain 
         
Entrance Type:       Single-speed, Side-Opening           Retain 
 
Door Operation:      High Speed, Heavy-Duty, Door         New 
                                                              Operator, Minimum Opening 
                                                              Speed 3 F.P.S., Closed Loop 
 
Door Protection                                  Infrared, Full Screen Device           New 
 
Guide Rails:       Planed Steel Tees                         Retain 
 
Buffers:                             Spring            Retain   
 
Car Shell/Enclosure:       Retain 
 
Cab Allowance         See cab description  
 
Signal Fixtures:      LED Illumination Contractor's            New    
       
Hall and Car      Single Hall Pushbutton Riser              New    
Pushbutton 
Stations:      Single Car Operating Panel  New 
 
       Car and Hall Pushbuttons  New 
   
Car Position      Single Digital with Car Direction Arrows       New 
Indicators: 
       Firefighters' Control Panel   New 
 
In-car Lantern:      Adjustable Electronic chime or tone.   New 

   Sound Twice for Down Direction 
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Communication      Self-Dialing, Vandal Resistant,   New 
System:       Push to Call, Two-Way 
       Communication System with Recall, 
       Tracking and Voiceless   

   communication 
 
Fixture Submittal:     Drawings     New 
 
Additional Features:         Firefighter's Service, Phase I and II,  New 
       including Alternate Floor Return 
 
       Independent Service Feature   New 
 
       Card Reader Provisions   New 
 
       Applied Car Operating Panel   New 
 
       Tamper Resistant Fasteners for All  New 
       Fastenings Exposed to the Public 
 
       One (1) year Warranty    New 
       Maintenance with 24-hour Call- 

   Back Service 
 
   Battery Return Unit    New 
 
   Wiring Diagrams, Operating Instructions New 
   And Parts Ordering Information      

 
  

2.2   SITE CONDITION INSPECTION          
 
         A.  Prior to beginning installation of equipment, examine hoistway and machine room areas. 
 Verify no irregularities exist which affect execution of work specified. 
 
        B.   Do not proceed with installation until work in place conforms to project requirements. 
 
2.3   PRODUCT DELIVERY, STORAGE, AND HANDLING  
              
         A.  Deliver material in Contractor's original unopened protective packaging. 
 
        B.   Store material in original protective packaging.  Prevent soiling, physical damage, or 

moisture damage. 
 
        C.   Protect equipment and exposed finishes from damage and stains during transportation, 
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erection, and construction.    
 
        D.  Allocate available site storage areas and coordinate their use with Purchaser and other 

Contractors. 
 
        E.  Provide suitable temporary weather-tight storage facilities as may be required for materials 

that will be stored in the open.  
 

2.4   INSTALLATION REQUIREMENTS 
 
        A.   Install all equipment in accordance with Contractor's instructions, referenced codes,  

 specification, and approved submittals. 
 
        B.    Install machine room equipment with clearances in accordance with referenced codes and 

 specification and approved submittals. 
 
        C.    Install all equipment so it may be easily removed for maintenance and repair. 
 
        D.    Install all equipment for ease of maintenance. 
 
        E.     Install all equipment to afford maximum accessibility, safety, and continuity of operation. 
 
             
2.5   COLORS OF FACTORY-FINISHED EQUIPMENT 
 

A.   All colors will be selected from the Manufacturer's standard range unless custom colors are 
        specified herein. 

 
        B.     Submit samples of all standard colors available and/or specified custom colors for review 

  and approval. 
 
        C.     Submit samples of all specified architectural metals specified for review and approval. 
 
2.6   MATERIALS AND FINISHES    
 
         A.  Steel 
              1.    Sheet Steel (Furniture Steel for Exposed Work):  Stretcher-leveled, cold-rolled, 

       commercial quality carbon steel, complying with ASTM A366, matte finish. 
              2.    Sheet steel (for Unexposed Work):  Hot-rolled, commercial quality carbon steel, 

       pickled and oiled, complying with ASTM A568/A568M-03. 
              3.    Structural Steel Shapes and Plates:  ASTM A36. 
 
        B.   Stainless Steel:  Type 302 or 304 complying with ASTM A240, with standard tempers and 

hardness required for fabrication, strength and durability.  Apply mechanical finish on  
fabricated work in the locations shown or specified, Federal Standard and NAAMM 
nomenclature, with texture and reflectivity required to match Architect's sample.  Protect 
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with adhesive paper covering. 
              No. 4 Satin:  Directional polish finish.  Graining directions as shown or, if not shown,  

in longest dimension. 
 
       C.    Aluminum:  Extrusions per ASTM B221; sheet and plate per ASTM B209. 
 
       D.   Plastic Laminate" ASTM E84 Class A and NEMA LD3.1, Fire-Rated Grade (GP-50), Type 
              7, 0.050" ± 005" thick, color and texture as follows: 
              1.    Exposed Surfaces:  Color and texture selected by Architect. 
              2.    Concealed Surfaces:  Contractor's standard color and finish. 
 
        E.   Fire-Retardant Treated Particle Board Panels:  Minimum 3/4" thick backup for natural 

finished wood and plastic laminate veneered panels, edged and faced as shown, provided 
with suitable anti-warp backing; meet ASTM E84 Class "I" rating with a flame-spread rating 
of 25 or less, registered with Local Authorities for elevator finish materials. 

 
         F.   Paint:  Clean exposed metal parts and assemblies of oil, grease, scale, and other foreign 

matter and factory paint one shop coat of standard rust-resistant primer.  After erection,  
provide one finish coat of industrial enamel paint.  Galvanized metal need not be painted. 

 
         G.  Prime Finish:  Clean all metal surfaces receiving a baked enamel paint finish of oil, grease,  

and scale.  Apply one coat of rust-resistant primer followed by a filler coat over uneven  
surfaces.  Sand smooth and apply final coat of primer. 

 
        H.  Baked Enamel Finish:  Prime finish per above.  Unless specified "prime finish" only apply 

and bake three (3) additional coats of enamel in the selected solid color. 
 

I.  Entrance Field Paint.  Clean all surfaces to remove dirt and grease.  Sand and finish 
    surfaces as necessary to remove pits, scratches, and properly prepare the surface for finish 
    painting.  Apply filler to ensure smooth surface; sand as necessary and apply one (1) coat of 
    electrostatic enamel in the selected solid color.   

 
2.7    CAR PERFORMANCE     
 

A. Car Speed:  ± 10% of contract speed under any loading condition. 
 

B. Car Capacity:  Safely lower, stop and hold 125% of rated load. 
 

C. Car Stopping Zone:  ± 1/4” under any loading condition. 
 

D. Door Opening Time:  Seconds from start of opening to fully open: 3.1 seconds. 
 

E. Door Closing Time:  Seconds from start of closing to fully closed: Door closing time shall be 
adjusted within code limits.  

 
F.    Car Floor-to-Floor Performance Time:   Seconds from start of doors closing until doors are         
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        3/4 open (1/2 open for side opening doors) and car level and stopped at next successive   
floor under any loading condition or travel direction (12’-0” typical floor height): 12.5 seconds. 
 

2.8 OPERATION 
Simplex Collective: Microprocessor-Based 
A. Other Items: 

1. Independent Service:  Provide controls for operation of each car from its pushbuttons 
only.  Close doors by constant pressure on desired destination floor button or door 
close button.  Open doors automatically upon arrival at selected floor. 

B. Firefighters’ Service:  Provide equipment and operation in according with Code requirements. 
C. Automatic Car Stopping Zone:  Stop car within ¼” above or below the landing sill.  Maintain   

stopping zone regardless of load in car, direction of travel, distance between landings, hoist 
rope slippage, or stretch. 

D. Door Operation:  Automatically open doors when car arrives at main floor.  At expiration of 
normal dwell time, close doors.  Reopen doors when car is designated for loading 

E. Standby Lighting and Alarm: Car mounted battery unit with solid-state charger to operate 
alarm bell and car emergency lighting. Battery to be rechargeable with minimum 5-year life 
expectancy. 

F. Battery Return Unit.   
   
2.9 MACHINE ROOM EQUIPMENT 

A. Arrange equipment in machine room. 
B. Controller: NEW. Otis, Schindler, Virginia Controls, MCE or approved equal. 
C. Power Unit: NEW. Provide new submersible power unit in a self-contained assembly consisting 

of an Oil tank, pump, motor, Maxton or EECO valve, and muffler, Drive system shall be isolated 
by rubber vibration mountings. 

D. Hydraulic Piping and Oil: NEW. Install 6” pipe sleave for to/from oil line and foam insulate the 
new piping.   

 
2.10 HOISTWAY EQUIPMENT 

A. Guide Rails: RETAIN guide rails in place 
a. Clean rails and brackets. Remove rust prep and paint. 
b. Check all rail and bracket fastenings. 
c. Slide guides: NEW.  

B. Terminal Stopping:  NEW 
C. Electrical Wiring and Wiring Connections: 

1. Conductors and Connections:  Copper throughout with individual wires and coded 
and connections on identified studs or terminal blocks.  Use no splices or similar 
connections in wiring except at terminal blocks, control compartments, or junction 
boxes.  Provide 10% spare conductors throughout.  Run spare wires from car 
connection points to individual elevator controllers in the machine room.  Provide 
four (4) pair of spare shielded communication wires in addition to those required to 
connect specified items.  Tag spares in machine room. 

2. Conduit:  Painted or galvanized steel conduit, EMT, or duct.  Conduit size, ½” 
minimum.  Flexible heavy-duty service cord may be used between fixed car wiring 
and car door switches for door protective devices. 
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3. Traveling Cables:  Flame and moisture-resistant outer cover.  Prevent traveling cable 
from rubbing or chafing against hoistway or equipment within hoistway.  Provide 
five (5) pair of shielded wires and two (2) RG-6/U type coaxial cables for card reader.   

D. Entrance Equipment:   
1. Door Hangers: NEW. Otis or approved equal. 
2. Door Rollers.  NEW. Otis or approved equal (refresh kit). 
3. Door Track:  RETAIN. Clean and sand. 
4. Door Interlocks:  NEW. Otis or approved equal (refresh kit).  
5. Door Spirator:  NEW. Otis or approved equal (refresh kit). 
6. Pick-up rollers and linkages: NEW. Otis or approved equal (refresh kit). 

E. Hoistway Door Unlocking Devices:  NEW. Otis or approved equal. 
F. Floor Numbers:  Stencil paint 4” high floor designations in contrasting color on inside face of 

hoistway doors or hoistways fascia in location visible from within car. 
G. Hydraulic Plunger/Cylinder: RETAIN.   
H. Pit channel and Buffers: RETAIN 

 
2.11 HOISTWAY ENTRANCES 

A. Frames:  RETAIN. Electrostatically Paint to match new hoistway doors. 
B. Door Panels:  NEW.  Provide new door gibs with fire tabs at all floors.  Minimum two (2) gibs 

per panel, one at leading edge, and one at trailing edge of each panel. Baked Enamel Finish. 
C. Sight Guards:  NEW.  
D. Sills:  RETAIN. Clean at all floors. 
E. Sill supports:  RETAIN. 
F. Fascia, Toe Guards, and Hanger Covers:  RETAIN. 
G. Struts and Headers:  RETAIN. 
H. Braille: NEW, ADA compliant braille plates with floor designations to be provided on 

hoistway entrance jambs. 
 
2.12 CAR EQUIPMENT 

A. Frame:  RETAIN. 
B. Car top: RETAIN. 
C. Car front – Reclad with SS#4 finish.  
D. Platform:  RETAIN 
E. Cab Shell: RETAIN 
F. Guide Shoes: NEW. Slide guides. 
G. Finish Floor Covering:  NEW  1/8” Tile Floor.  
H. Sills: RETAIN 
I. Doors:  NEW. Finish to be Satin Stainless Steel. 
J. Door Hangers: NEW. Otis or approved equal. 
K. Door Track:  RETAIN. Clean and sand. 
L. Door Electrical Contact:  NEW. Otis or approved equal. 
M. Door Clutch:  NEW. Otis or approved equal. 
N. Restricted Opening Device: NEW. Otis or approved equal. 
O. Door Operator:  NEW. GAL MOVFE or approved equal. 
P. Infrared Reopening Device: NEW Infrared Door Protection system. Janus Pana40 Plus or 

approved equal.   
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Q. Car Operating Panel:  NEW 
1. One (1) car operating panel with faceplate, consisting of a metal box containing 

vandal resistant operating fixtures and constructed of stainless steel, satin finish.   
2. Suitably identify floor buttons, alarm button, door open button, door close button 

and emergency push to call button with SCS, Visionmark, or Entrada cast tactile 
symbols rear mounted.  Configure plates per local building code accessibility 
standars including Braille.  Locate operating controls no higher than 48” above the 
car floor; no lower than 35” for emergency push to call button and alarm button.   

3. Provide minimum ¾” diameter raised, floor pushbuttons which illuminate to 
indicate call registration. 

4. Provide alarm button to ring bell located on car, and sound distress signal at control 
panel.  Illuminate button when actuated. 

5. Provide keyed stop switch at bottom of car operating panel faceplate.  Arrange 
switch to sound main control panel distress signal when actuated.  Mark device to 
indicate “run” and “stop” positions. 

6. Provide “door open” button to stop and reopen doors or hold doors in open 
position. 

7. Provide “door close” button to activate door close cycle.  Cycle shall not begin until 
normal door dwell time for a car or hall call has expired, except firefighters’ 
operation. 

8. Provide firefighters’ Phase II key switch with engraved instructions filled red.  
Include light jewel, buzzer, and call cancel button. 

a. Provide firefighters’ Phase II key switch.  Include light jewel, buzzer, and call 
cancel button. Devices to be behind locked door with instructions on inside 
face of door. 

9. Include the following controls in lockable service cabinet with function and 
operating positions identified by permanent signage or engrave legend. 

a.   Inspection switch. 
b.  Light switch. 
c.  Independent service switch. 

10. Provide black paint filled (except as noted), engraved, or approved etched signage 
as follows with approved size and font: 

a. Car number on main car operating panel. 
R. Car Top Control Station:  NEW. 
S. Communication System:   

a. “Push to Call,” two way communication instrument in car with automatic dialing, 
tracking, and recall features with shielded wiring to car controller in machine room.  
Provide dialer with automatic rollover capability with minimum two numbers.   

b. “Push to Call” button or adjacent light jewel shall illuminate and flash when call is 
acknowledged.  Button shall match car operating panel pushbutton design.  Provide 
uppercase “PUSH TO CALL”, “HELP ON THE WAY” engraved signage adjacent to 
button. 

c. Provide “Push to Call” button tactile symbol, engraved signage, and Braille adjacent to 
button mounted integral with car front return panel.  

d. Provide video requirements to meet A17.1 2019. 
T. Provide Innovation Industries or approved equal. 
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2.13 CAR ENCLOSURE 
A.   Car shell: RETAIN   
B. Cab finishes:  

a. Hang-on panels side and rear walls. Upper half to be plastic laminate and lower 
half to be rigidized SS#3 stainless steel finish. 

b. SS#4 rectangular handrails on side and rear walls. 
c. Four (4) downlight ceiling. 
d. Flooring 1/8” tile. 

 
2.14 HALL CONTROL STATIONS 

A. Pushbuttons: NEW. Provide one (1) riser with flush mounted faceplates.  Include pushbuttons 
for each direction of travel which illuminate to indicate call registration.  Include approved 
engraved message and pictorial representation prohibiting use of elevator during fire or other 
emergency situation as part of faceplate.  Pushbutton design shall match car operating panel 
pushbuttons.  Provide vandal resistant pushbutton and light assemblies.  Provided enlarged 
faceplate to cover existing wall blockout and facilitate handicapped access requirements.  
Include approved engraved message and pictorial representation prohibiting use of elevator 
during fire or other emergency situation as part of faceplate.  Provide any cutting and patching 
required. Finish to be satin stainless steel. 

B. Provide Innovation Industries or approved equal. 
C. Include minimum 4 hours of coordination with card reader company. 
D. Locate hall buttons on left side of opening (when in lobby) for handicap access. 
E. Provide spring loaded hall button cutout keyswitches in lieu of hall buttons. Keyed per 

owner’s approval.  
 
2.15 SIGNALS 

A. In-car Lanterns:  NEW - Illuminate up or down LED lights and sound electronic tone once for up 
and twice for down direction travel as doors open.  Sound tone once for up direction and twice 
for down direction.  Sound level shall be adjustable from 0-80 dBA measured at 5’-0” in front 
of hall control station and 3’-0” off floor.  Provide adjustable car door dwell time to comply 
with ADA requirements relative to hall call notification time.  Car direction lenses shall be 
arrow shaped with faceplates.  Lenses shall be minimum 2-1/2” in their smallest dimension.   

B. Car Position Indicator:  New - Alpha-numeric digital indicator containing floor designations and 
direction arrows a minimum of ½” high to indicate floor served and direction of car travel.  
Locate fixture in each car operating panel.  When a car leaves or passes a floor, illuminate 
indication representing position of car in hoistway. Illuminate proper direction arrow to 
indicate direction of travel. Cover existing box with satin stainless plate. 

C. Faceplate Material and finish:  Stainless Steel Satin finish all fixtures. 
D. Floor Passing Tone:  Provide an audible tone of no less than 20 decibels and frequency of no 

higher than 1500 Hz. To sound as the car passes or stops at a floor served. 
E. Provide Innovation Industries or approved equal. 

 
2.16 RELATED WORK 
MACHINE ROOM 

1. Furnish and install fire stopping and patching of holes and voids in the elevator machine room, 
per code requirements. 
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2. Provide to paint the machine room walls and ceiling off-white with one (1) coat of primer and 
one (1) finish coat. 

3. Retain the elevator machine room door and frame. 
4. Furnish and install new elevator machine room door signage as required. 
5. Furnish and install insulated cap on machine room side of the existing vent opening with 

material of the same fire rating as existing walls. Ductwork leading to the machine room is to be 
abandoned in place. 

6. Furnish and install one (1) 10 lb. class ABC fire extinguisher in the elevator machine room. 
 
MACHINE ROOM AIR CONDITIONING 

1. Furnish and install one (1) new 1.5-ton Mitsubishi P-Series ductless air conditioning unit, heat 
pump type with low ambient function to control the temperature in the machine room per 
manufacturer’s recommendations.   

2. Provide to mount new air conditioning condenser on a stainless-steel wall bracket on the 
exterior wall of the hoistway at the second-story rooftop level.  

3. Furnish and install condensate pump on the air conditioning indoor evaporator unit and drain to 
the nearest approved location. 

 
HOISTWAY AND PIT AREA 

1. Furnish and install fire stopping and patching to holes and voids within the hoistway, per code 
requirements. 

2. Furnish and install cutting and patching at the lobby call stations, to match existing finish as 
close as possible. 

3. Furnish and install one (1) new pit ladder, with grab bars 48” above sill, 4” of clearance on all 
sides, rungs at least 16” wide and to have a rung adjacent/flush with the entrance sill as 
required per code. 

4. Protect car enclosure, hoistway entrance assemblies, and special metal finishes from damage 
during the modernization period.  

 
POWER AND LIGHTING FOR ELEVATORS  
Mainline feeders are to be retained. 

1. Remove the source feed breaker for the elevator from Emergency Panel “HEP”. Intercept feeder 
and re-feed from a new breaker within the non-Emergency (normal power) Siemens 
switchboard located in the electrical room. 

2. Furnish and install one (1) new heavy-duty fused mainline disconnects with auxiliary contacts for 
battery lowering within a NEMA 1 enclosure, to be lockable in the OFF position only.  

3. Furnish and install isolated building ground to mainline power feeders. 
4. Furnish and install one (1) new heavy duty 120V disconnect for cab lights and fan exhaust, 

lockable in the OFF position only. 
5. Furnish and install loadside conduit and copper wire from the new mainline disconnect and the 

new 120V disconnect to the elevator controller.   
6. Furnish and install new 4-foot LED light fixtures in the elevator machine room to reach 19-foot 

candles, as per code requirements. 
a. Furnish and install one (1) illuminated light switch in the elevator machine room 

adjacent to machine room door. 
b. Furnish and install one (1) GFCI duplex receptacle in the elevator machine room. 
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c. Furnish and install one (1) wall mounted emergency LED light fixture within the elevator 
machine room. 

7. Furnish and install three (3) LED lights with NEMA 3R enclosures in the elevator pit to reach 10-
foot candles, as per code requirements.  

a. Furnish and install one (1) new illuminated light switch in the elevator pit. 
b. Furnish and install one (1) dedicated GFCI duplex receptacle in the elevator pit. 
c. One (1) new light fixture in the pit is to be on battery backup. 

8. Furnish and install one (1) LED light fixture in each elevator lobby, as needed, to reach 10-foot 
candles at each hoistway sill, per code requirements. 

9. Furnish and install labelling of all disconnects within the machine room and all power sources 
used during the execution of the scope of work. 

10. Furnish and install power to new machine room air conditioner. Circuit to include: conduit, wire, 
and disconnects at condenser and evaporator. 

a. Furnish and install convenience power at air conditioning condenser. 
11. Provide to relocate conduit from behind pit ladder location to meet code requirements. 
12. Furnish and install telephone service to the elevator with a 1900 box and necessary conduit 

within machine room to the elevator trough or controllers.  
 
FIRE ALARM  

1. Utilize the existing Simplex 4010 fire alarm system for the required elevator-related fire alarm 
additions. Coordinate and confirm scope with Johnson Controls (JCI). 

2. Furnish and install smoke detectors in the elevator lobbies and machine room area, per code 
requirements. 

3. Furnish and install fireman’s primary and alternate recall, and fireman’s flashing hat signal to the 
elevator controllers. 

4. Provide for fire alarm pre-testing and programming. 
5. Standby for elevator recall testing and inspections. 

 
 
CARD ACCESS  

1. Furnish and install new AMAG Symmetry Blue multi-technology card readers for the elevator 
lobbies on the first and second floors. Mount readers on or adjacent to hall station faceplates. 

2. Furnish and install new AMAG edge network controller(s) as required inside elevator machine 
room. 

3. Furnish and install CAT6 cabling as required from elevator machine room to owner’s network 
switch located in media center MDF room. 

4. Assign network IP address and commission and program the panel and readers. 
5. Furnish and install relay outputs on the controller to interface with the elevator controller and 

all associated terminations. 
6. Swiping of a valid card will activate the elevator call button, allowing person to push the button 

to call the elevator. 
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PART 3 EXECUTION 
 

3.1  SITE CONDITION INSPECTION 
 
A. Prior to beginning installation of equipment, examine hoistway and machine room areas.   

Verify that no irregularities exist which affect execution of work specified. 
B. Do not proceed with installation until work in place conforms to project requirements. 

 
3.2    PRODUCT DELIVERY, STORAGE, AND HANDLING 
   A.    Deliver material in contractor’s original, unopened protective packaging. 
 B.    Store material in original protective packaging.  Prevent soiling, physical damage, or   
         moisture damage. 

C.    Protect equipment and exposed finishes from damage and stains during transportation,                            
erection, and construction.  

 
 3.3  INSTALLATION 
 A.   Install all equipment in accordance with Contractor’s instructions, referenced codes,  
        specification, and approved submittals. 
 B.   Install machine room equipment with clearances in Accordance with referenced codes, and 
         specification. 
 C.  Install all equipment so it may be easily removed for maintenance and repair. 
 D.  Install all equipment for ease of maintenance. 
 E.  Install all equipment to afford maximum accessibility, safety, and continuity of operation.   
 
3.4   FIELD QUALITY CONTROL 

A. Work at jobsite will be checked during course of installation.  Full cooperation with reviewing 
personnel is mandatory.  Accomplish corrective work required prior to performing further 
installation. 

 
B. Have code Authority acceptance inspection performed and complete corrective work. 

 
3.5         CLEANUP 

A. Keep work areas orderly and free from debris during progress of project.  Remove packaging 
materials on a daily basis. 

B. Remove all loose materials and filings resulting from work. 
C. Clean machine room equipment and floor.  
D. Clean hoistways, car, car enclosure, entrances, operating and signal fixtures. 

 
3.6  ACCEPTANCE REVIEW AND TESTS 
 A.  As a minimum: 

1.  Elevator hoistways and all equipment therein shall be cleaned and left free of rust,   
     filings, welding slag, rubbish, loose plaster, mortar drippings, extraneous 
     construction materials, dirt, and dust.  Include walls, building beams, sill ledges, and 
     hoistway divider beams. 

  2.  Care shall be taken by work persons not to mark, soil, or otherwise deface existing or 
                                   new surfaces. Clean and restore such surfaces to their original condition. 
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3.7  PURCHASER’S INFORMATION 
 

A. Include the following as minimums: 
1. Printed instructions explaining all operating features. 
2. Complete software documentation for all installed equipment. 
3. Lubrication instructions, including recommended grade of lubricants. 
4. Parts catalogs listing all replaceable parts including Contractor’s identifying numbers and 

ordering instructions. 
5. Four (4) sets of keys for all switches and control features properly tagged and marked. 

B. Preventive Maintenance Contract:  Furnish properly executed contract for continuing, 
preventive maintenance. 

 
3.8    GENERAL REQUIREMENTS 
 

A. ALL WORK BY OTHERS SHALL BE INCLUDED IN THE WORK OF THIS CONTRACTOR. THIS IS A 
TURN-KEY MODERNIZATION PROJECT.  

 



Elevator Modernization at Glenelg High School 
Bid #051.23.B7 

PROFILE OF COMPANY FORM 

Comprehensive Description of Organization 

Complete for local office which will be performing The Howard County Public School System work. 

Company Name: Phone #: 
Company Address: Fax #: 

E-mail:
Web Page:

Date of Incorporation:  _________________   State of Incorporation: _____________________ 

State of Maryland Contractors License number:__________________________ 

Number of Years in business under present name:  

Other or former names under which your organization has operated: 

Percent (%) of Work Performing: _________________Services (new installation)  % 
_________________Services (upgrades)    % 
_________________Services (maintenance)   % 
_________________other service    % 

Name of Principal(s) and Title(s): 

History of Firm: 

Total Number of Employees:  Number of Office Personnel: 
Number of Field Technicians:  Number of Installers:   

Bonding capacity: 

Has your firm, in the last five years, ever had a contract terminated for any reason? Yes  No
If Yes, Explain: 

Total Company Annual Dollar Volume for all Security System Contractor work: 
2022 $   ____  2021 $    ___  2020 $  _ 
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