



ADDENDUM NO. 2

March 31, 2020

TO: ALL PLANHOLDERS

RE: Burleigh Manor Middle School Secure Vestibule Project

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated March 23, 2020. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

Addendum No.1 consists of two (2) pages, including this cover letter.



March 31, 2020

Addendum No.2

Burleigh Manor MS Secure Vestibule Renovation

Howard County Public School System

Bid Number: 032.20.B4

The following is intended to clarify, correct, revise, and restate various parts of the Drawings and Specifications all of which shall form part of this Contract.

Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bid to be considered as non-responsive.

Pre-bid meeting procedure

Due to Covid-19 and in accordance with Governor Hogan's Emergency Executive Order, the pre-bid meeting for the Burleigh Manor Secure Vestibule project will be held via tele-conference call. This teleconference will occur on Thursday April 2nd at 1:00pm. The access instructions and agenda for the call are below.

Please be advised that HCPSS facilities, schools and offices, are closed. There will be no pre-bid building walkthrough and no contractors shall visit the school.

Tele-conference access procedure

1. Dial **888-340-5470**
2. Enter Access Code **6420899**

Meeting Agenda

- 1:00-1:05 – Meeting call-in
- 1:05 –1:10 - Roll call and introductions for HCPSS, GWWO and Oak. (Matt Lurz. – Oak)
- 1:05 – 1:35 – Procurement procedures (Bob Gill – HCPSS)
- 1:35 – 1:40 – Project overview (Brian Minnich – GWWO)
- 1:40 - 1:45 – Contract Package highlights (Matt Lurz -Oak)
- 1:45 – 1:50 – HCPSS PM notes (Dan Hagan – HCPSS)
- 1:50 – 2:00 – Contractor Questions
- 2:00 – Close meeting