

HAMMOND H.S. RENOVATION

BID #034.20.B4



March 25, 2020

Bid Package: 01A - General Trades

Contractor	Towson Mechanical	Brawner Builders	Strayer Contracting	William F. Klingensmith
Base Bid	\$ 11,400,000.00	\$ 12,362,000.00	\$ 11,410,470.00	\$ 11,660,000.00
Total Base Bid	\$ 11,400,000.00	\$ 12,362,000.00	\$ 11,410,470.00	\$ 11,660,000.00
Alternate #1:	\$ -	\$ -	\$ -	\$ -
Alternate #2:	\$ 64,000.00	\$ 86,640.00	\$ 38,403.00	\$ 66,000.00
Alternate #3:	\$ 170,000.00	\$ 119,100.00	\$ 125,426.00	\$ 111,000.00
Alternate #4:	\$ -	\$ -	\$ -	\$ -
Alternate #5:	\$ -	\$ -	\$ -	\$ -
Alternate #6:	\$ 40,000.00	\$ -	\$ -	\$ -
Alternate #7:	\$ 172,000.00	\$ 285,120.00	\$ 226,839.00	\$ 241,000.00
Alternate #8:	\$ 53,000.00	\$ 29,100.00	\$ 19,970.00	\$ 39,000.00
Total Alternates	\$ 499,000.00	\$ 519,960.00	\$ 410,638.00	\$ 457,000.00
Total Bid	\$ 11,899,000.00	\$ 12,881,960.00	\$ 11,821,108.00	\$ 12,117,000.00

HAMMOND H.S. RENOVATION

BID #034.20.B4



March 25, 2020

Bid Package: 02A - Sitework

Contractor	Urban Zink	Locust Lane Farms
Base Bid	\$ 5,433,520.00	\$ 5,577,132.00
Total Base Bid	\$ 5,433,520.00	\$ 5,577,132.00
Alternate #1:	\$ 171,000.00	\$ 143,841.00
Alternate #2:	\$ 39,000.00	\$ 30,058.00
Alternate #3:	\$ -	\$ -
Alternate #4:	\$ 799,000.00	\$ 784,426.00
Alternate #5:	\$ -	\$ -
Alternate #6:	\$ -	\$ -
Alternate #7:	\$ -	\$ -
Alternate #8:	\$ 43,000.00	\$ 59,446.00
Total Alternates	\$ 1,052,000.00	\$ 1,017,771.00
Total Bid	\$ 6,485,520.00	\$ 6,594,903.00

HAMMOND H.S. RENOVATION

BID #034.20.B4



March 25, 2020
 Bid Package: 03A - Concrete

Contractor	Dance Brothers	Sody Concrete	GLB Construction
Base Bid	\$ 3,204,300.00	\$ 3,250,000.00	\$ 3,331,881.00
Total Base Bid	\$ 3,204,300.00	\$ 3,250,000.00	\$ 3,331,881.00
Alternate #1:	\$ -	\$ -	\$ -
Alternate #2:	\$ 31,400.00	\$ 14,000.00	\$ 15,200.00
Alternate #3:	\$ -	\$ -	\$ -
Alternate #4:	\$ -	\$ -	\$ -
Alternate #5:	\$ -	\$ -	\$ -
Alternate #6:	\$ -	\$ -	\$ -
Alternate #7:	\$ -	\$ -	\$ -
Alternate #8:	\$ 39,500.00	\$ 38,000.00	\$ 22,280.00
Total Alternates	\$ 70,900.00	\$ 52,000.00	\$ 37,480.00
Total Bid	\$ 3,275,200.00	\$ 3,302,000.00	\$ 3,369,361.00

HAMMOND H.S. RENOVATION

BID #034.20.B4



March 25, 2020

Bid Package: 04A - Masonry

Contractor	KaRon Masonry	George Moehrle Masonry	Parkinson
Base Bid	\$ 6,678,000.00	\$ 7,575,000.00	\$ 8,127,367.00
Total Base Bid	\$ 6,678,000.00	\$ 7,575,000.00	\$ 8,127,367.00
Alternate #1:	\$ -	\$ -	\$ -
Alternate #2:	\$ 104,000.00	\$ 77,200.00	\$ -
Alternate #3:	\$ -	\$ -	\$ -
Alternate #4:	\$ -	\$ -	\$ -
Alternate #5:	\$ -	\$ -	\$ -
Alternate #6:	\$ -	\$ -	\$ -
Alternate #7:	\$ -	\$ -	\$ -
Alternate #8:	\$ 67,000.00	\$ 59,200.00	\$ -
Total Alternates	\$ 171,000.00	\$ 136,400.00	\$ -
Total Bid	\$ 6,849,000.00	\$ 7,711,400.00	\$ 8,127,367.00

HAMMOND H.S. RENOVATION BID #034.20.B4



March 25, 2020
Bid Package: 05A - Steel

Contractor	S.A. Halac Iron Works
Base Bid	\$ 6,900,000.00
Total Base Bid	\$ 6,900,000.00
Alternate #1:	\$ -
Alternate #2:	\$ 25,000.00
Alternate #3:	\$ -
Alternate #4:	\$ -
Alternate #5:	\$ -
Alternate #6:	\$ -
Alternate #7:	\$ -
Alternate #8:	\$ -
Total Alternates	\$ 25,000.00
Total Bid	\$ 6,925,000.00

HAMMOND H.S. RENOVATION

BID #034.20.B4



March 25, 2020

Bid Package: 07A - Roofing

Contractor	CitiRoof Corp	Cole Roofing	Interstate Corporation
Base Bid	\$ 4,367,900.00	\$ 4,738,100.00	\$ 5,950,000.00
Total Base Bid	\$ 4,367,900.00	\$ 4,738,100.00	\$ 5,950,000.00
Alternate #1:	\$ -	\$ -	\$ -
Alternate #2:	\$ 26,000.00	\$ 39,965.00	\$ 20,000.00
Alternate #3:	\$ -	\$ -	\$ -
Alternate #4:	\$ -	\$ -	\$ -
Alternate #5:	\$ -	\$ -	\$ -
Alternate #6:	\$ -	\$ -	\$ -
Alternate #7:	\$ -	\$ -	\$ -
Alternate #8:	\$ 7,000.00	\$ -	\$ 2,000.00
Total Alternates	\$ 33,000.00	\$ 39,965.00	\$ 22,000.00
Total Bid	\$ 4,400,900.00	\$ 4,778,065.00	\$ 5,972,000.00



HAMMOND H.S. RENOVATION

BID #034.20.B4

March 25, 2020

Bid Package: 08A - Windows

Contractor	E. Pikonos Construction	Chesapeake Glazing	Engineered Construction Products, Ltd.	Glass Industries
Base Bid	\$ 1,122,000.00	\$ 1,624,300.00	\$ 1,590,000.00	\$ 1,630,000.00
Total Base Bid	\$ 1,122,000.00	\$ 1,624,300.00	\$ 1,590,000.00	\$ 1,630,000.00
Alternate #1:		\$ -	\$ -	\$ -
Alternate #2:		\$ -	\$ -	\$ -
Alternate #3:		\$ -	\$ -	\$ -
Alternate #4:		\$ -	\$ -	\$ -
Alternate #5:		\$ -	\$ -	\$ -
Alternate #6:		\$ -	\$ -	\$ -
Alternate #7:		\$ -	\$ -	\$ -
Alternate #8:		\$ 14,100.00	\$ (2,715.00)	\$ 7,500.00
Total Alternates	\$ -	\$ 14,100.00	\$ (2,715.00)	\$ 7,500.00
Total Bid	\$ 1,122,000.00	\$ 1,638,400.00	\$ 1,587,285.00	\$ 1,637,500.00

HAMMOND H.S. RENOVATION

BID #034.20.B4



March 25, 2020

Bid Package: 09A - Drywall and Ceilings

Contractor	J.A. Argetakis	Can Am	M3
Base Bid	\$ 2,525,000.00	\$ 2,636,652.00	\$ 2,611,285.00
Total Base Bid	\$ 2,525,000.00	\$ 2,636,652.00	\$ 2,611,285.00
Alternate #1:	\$ -	\$ -	\$ -
Alternate #2:	\$ 10,332.00	\$ 16,940.00	\$ -
Alternate #3:	\$ -	\$ -	\$ -
Alternate #4:	\$ -	\$ -	\$ -
Alternate #5:	\$ -	\$ -	\$ -
Alternate #6:	\$ -	\$ 2,122.00	\$ -
Alternate #7:	\$ -	\$ -	\$ -
Alternate #8:	\$ 38,180.00	\$ 7,785.00	\$ 28,400.00
Total Alternates	\$ 48,512.00	\$ 26,847.00	\$ 28,400.00
Total Bid	\$ 2,573,512.00	\$ 2,663,499.00	\$ 2,639,685.00

HAMMOND H.S. RENOVATION

BID #034.20.B4



March 25, 2020

Bid Package: 09E - Painting

Contractor	J.A. Argetakis	NLP Enterprises Inc.	Cypress Painting Systems
Base Bid	\$ 607,000.00	\$ 860,000.00	\$ 869,000.00
Total Base Bid	\$ 607,000.00	\$ 860,000.00	\$ 869,000.00
Alternate #1:	\$ -	\$ -	\$ -
Alternate #2:	\$ 5,288.00	\$ 6,000.00	\$ 7,832.00
Alternate #3:	\$ -	\$ -	\$ -
Alternate #4:	\$ -	\$ -	\$ -
Alternate #5:	\$ -	\$ -	\$ -
Alternate #6:	\$ -	\$ -	\$ -
Alternate #7:	\$ -	\$ (15,000.00)	\$ -
Alternate #8:	\$ 6,480.00	\$ -	\$ 11,850.00
Total Alternates	\$ 11,768.00	\$ (9,000.00)	\$ 19,682.00
Total Bid	\$ 618,768.00	\$ 851,000.00	\$ 888,682.00

HAMMOND H.S. RENOVATION

BID #034.20.B4



March 25, 2020

Bid Package: 11A - Food Service Equipment

Contractor	Singer Ashland	11400 Inc.
Base Bid	\$ 429,928.00	\$ 431,000.00
Total Base Bid	\$ 429,928.00	\$ 431,000.00
Alternate #1:	\$ -	\$ -
Alternate #2:	\$ -	\$ -
Alternate #3:	\$ -	\$ -
Alternate #4:	\$ -	\$ -
Alternate #5:	\$ -	\$ -
Alternate #6:	\$ -	\$ -
Alternate #7:	\$ -	\$ -
Alternate #8:	\$ -	\$ -
Total Alternates	\$ -	\$ -
Total Bid	\$ 429,928.00	\$ 431,000.00



HAMMOND H.S. RENOVATION

BID #034.20.B4

March 25, 2020

Bid Package: 12A - Casework

Contractor	Steel Products	Paragon Casework
Base Bid	\$ 1,567,800.00	\$ 1,950,000.00
Total Base Bid	\$ 1,567,800.00	\$ 1,950,000.00
Alternate #1:	\$ -	\$ -
Alternate #2:	\$ 4,567.00	\$ 12,000.00
Alternate #3:	\$ -	\$ -
Alternate #4:	\$ -	\$ -
Alternate #5:	\$ -	\$ -
Alternate #6:	\$ -	\$ -
Alternate #7:	\$ -	\$ -
Alternate #8:	\$ 2,345.00	\$ 18,000.00
Total Alternates	\$ 6,912.00	\$ 30,000.00
Total Bid	\$ 1,574,712.00	\$ 1,980,000.00



HAMMOND H.S. RENOVATION

BID #034.20.B4

March 25, 2020

Bid Package: 15A - Mechanical and Plumbing

Contractor	G.E. Tignall	Towson Mechanical
Base Bid	\$ 16,208,000.00	\$ 18,535,000.00
Total Base Bid	\$ 16,208,000.00	\$ 18,535,000.00
Alternate #1:	\$ -	\$ -
Alternate #2:	\$ 63,700.00	\$ 152,000.00
Alternate #3:	\$ -	\$ -
Alternate #4:	\$ -	\$ -
Alternate #5:	\$ -	\$ -
Alternate #6:	\$ -	\$ -
Alternate #7:	\$ -	\$ -
Alternate #8:	\$ 152,800.00	\$ 106,000.00
Total Alternates	\$ 216,500.00	\$ 258,000.00
Total Bid	\$ 16,424,500.00	\$ 18,793,000.00



HAMMOND H.S. RENOVATION

BID #034.20.B4

March 25, 2020
 Bid Package: 16A - Electrical

Contractor	Altimate Electric	Action Electric	BoMark Electric
Base Bid	\$ 13,300,000.00	\$ 16,090,000.00	\$ 13,898,000.00
Total Base Bid	\$ 13,300,000.00	\$ 16,090,000.00	\$ 13,898,000.00
Alternate #1:	\$ -	\$ -	\$ -
Alternate #2:	\$ 52,000.00	\$ 71,000.00	\$ 118,000.00
Alternate #3:	\$ -	\$ -	\$ -
Alternate #4:	\$ -	\$ -	\$ -
Alternate #5:	\$ 566,000.00	\$ 500,000.00	\$ 540,000.00
Alternate #6:	\$ 49,800.00	\$ 41,000.00	\$ 40,000.00
Alternate #7:	\$ -	\$ -	\$ -
Alternate #8:	\$ 21,400.00	\$ 61,000.00	\$ 72,000.00
Total Alternates	\$ 689,200.00	\$ 673,000.00	\$ 770,000.00
Total Bid	\$ 13,989,200.00	\$ 16,763,000.00	\$ 14,668,000.00