

HOWARD COUNTY PUBLIC SCHOOL SYSTEM
 DUSTIN CONSTRUCTION, INC.
 TCA ARCHITECTS, LLC

**Talbott Springs ES Replacement
 01A - General Trades**

July 14, 2020
 1:00 P.M.
 Bid No. 056.20.B4

| BIDDER | Brawner Builders | CAM | Cromwell Contracting | Homewood General | Keller Brothers | MCN Build | Nastos Const. | Strayer Contracting | TMI General | William F. Klingensmith |
|---|-------------------------|-------------|-----------------------------|-------------------------|------------------------|------------------|----------------------|----------------------------|--------------------|--------------------------------|
| Base Bid | \$4,319,000 | \$4,857,922 | \$5,159,020 | \$7,486,000 | \$4,454,000 | \$5,095,000 | \$4,775,000 | \$4,861,280 | \$4,527,000 | \$4,414,000 |
| Alternate 1: Sall Shades | \$19,600 | \$21,000 | \$62,000 | \$59,000 | \$31,200 | \$50,000 | \$42,410.40 | \$62,343 | \$18,900 | \$31,000 |
| Alternate 2: Entrance Canopy | \$10,100 | \$7,500 | \$8,000 | \$11,500 | \$6,300 | \$3,500 | \$6,150.00 | \$5,514 | \$6,800 | \$7,000 |
| Alternate 3: Quartz Tile | \$42,000 | \$41,000 | \$56,000 | \$44,000 | \$25,800 | \$47,000 | \$608,850.00 | \$45,732 | \$41,400 | \$43,000 |
| Alternate 4: Epoxy Terrazo | \$324,300 | \$325,000 | \$380,000 | \$343,000 | \$369,300 | \$395,000 | \$500,979.00 | \$410,150 | \$364,000 | \$349,000 |
| Alternate 5: Ceramic Tile in Toilet Rooms | \$53,200 | \$84,000 | \$90,000 | \$57,000 | \$28,600 | \$42,000 | \$72,360.90 | \$55,145 | \$58,800 | \$32,000 |
| Alternate 6: Wood Grain HM Doors | \$74,200 | \$84,000 | \$85,000 | \$80,500 | \$76,400 | \$56,000 | \$88,437.00 | \$78,828 | \$61,400 | \$81,000 |
| Alternate 7: Interior Blinds | \$6,700 | \$7,000 | \$9,000 | \$6,500 | \$6,000 | \$6,000 | \$7,134.00 | \$6,577 | \$7,700 | \$7,000 |
| Alternate 8: Sod ILO Seed | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | NA | NA | \$0 | \$0 |
| Alternate 9: PV System | \$0 | \$0 | \$0 | \$0 | \$2,300 | \$0 | NA | NA | \$0 | \$0 |

HOWARD COUNTY PUBLIC SCHOOL SYSTEM
 DUSTIN CONSTRUCTION, INC.
 TCA ARCHITECTS, LLC

Talbot Springs ES Replacement
02A - Sitework

July 14, 2020
 1:00 P.M.
 Bid No. 056.20.B4

| BIDDER | DXI | | Harland | | Kinsley | | Ross | | Urban Zink | |
|---|--------------|--------------|-------------|--------------|--------------|-------------|-------------|------------|-------------|------------|
| | Construction | Construction | Shoemaker | Construction | Construction | Contracting | Contracting | Urban Zink | Urban Zink | Urban Zink |
| Base Bid | \$5,997,000 | | \$4,320,071 | | \$5,241,950 | | \$5,772,800 | | \$3,839,100 | |
| Alternate 1: Sail Shades | \$0 | | \$0 | | Blank | | \$0 | | \$0 | |
| Alternate 2: Entrance Canopy | \$5,000 | | \$0 | | \$9,000 | | \$16,000 | | \$0 | |
| Alternate 3: Quartz Tile | \$0 | | \$0 | | Blank | | \$0 | | \$0 | |
| Alternate 4: Epoxy Terrazo | \$0 | | \$0 | | Blank | | \$0 | | \$0 | |
| Alternate 5: Ceramic Tile in Toilet Rooms | \$0 | | \$0 | | Blank | | \$0 | | \$0 | |
| Alternate 6: Wood Grain HM Doors | \$0 | | \$0 | | Blank | | \$0 | | \$0 | |
| Alternate 7: Interior Blinds | \$0 | | \$0 | | Blank | | \$0 | | \$0 | |
| Alternate 8: Sod ILO Seed | \$36,000 | | \$53,118 | | \$34,000 | | \$73,000 | | \$50,900 | |
| Alternate 9: PV System | \$0 | | \$0 | | Blank | | \$0 | | \$0 | |

Talbot Springs ES Replacement
02C - Building Demolition

| BIDDER | Bowen & Kron | Gray & Son | Interior Specialists | Ross Contracting | Solerio Construction | Berg Corporation |
|---|-------------------------|-----------------------|-----------------------------|-------------------------|-----------------------------|-------------------------|
| Base Bid | \$480,000 | \$479,000 | \$287,000 | \$750,000 | \$515,000 | \$224,600 |
| Alternate 1: Sail Shades | \$0 | \$0 | \$0 | \$0 | NA | NA |
| Alternate 2: Entrance Canopy | \$0 | \$0 | \$0 | \$0 | NA | NA |
| Alternate 3: Quartz Tile | \$0 | \$0 | \$0 | \$0 | NA | NA |
| Alternate 4: Epoxy Terrazo | \$0 | \$0 | \$0 | \$0 | NA | NA |
| Alternate 5: Ceramic Tile in Toilet Rooms | \$0 | \$0 | \$0 | \$0 | NA | NA |
| Alternate 6: Wood Grain HM Doors | \$0 | \$0 | \$0 | \$0 | NA | NA |
| Alternate 7: Interior Blinds | \$0 | \$0 | \$0 | \$0 | NA | NA |
| Alternate 8: Sod ILO Seed | \$0 | \$0 | \$0 | \$0 | NA | NA |
| Alternate 9: PV System | \$0 | \$0 | \$0 | \$0 | NA | NA |

Talbot Springs ES Replacement
03A - Building Concrete

| BIDDER | Canyon | Chevy Chase | Dance | Sody | | | |
|---|-------------|-------------|-------------|-------------|--|--|--|
| | Contracting | Contractors | Brothers | Concrete | | | |
| Base Bid | \$960,000 | \$1,398,650 | \$1,176,400 | \$1,097,000 | | | |
| Alternate 1: Sail Shades | \$0 | \$0 | \$0 | \$0 | | | |
| Alternate 2: Entrance Canopy | \$3,770 | \$5,000 | \$9,350 | \$4,500 | | | |
| Alternate 3: Quartz Tile | \$0 | \$0 | \$0 | \$0 | | | |
| Alternate 4: Epoxy Terrazo | \$0 | \$0 | \$7,500 | \$11,000 | | | |
| Alternate 5: Ceramic Tile in Toilet Rooms | \$0 | \$0 | \$0 | \$0 | | | |
| Alternate 6: Wood Grain HM Doors | \$0 | \$0 | \$0 | \$0 | | | |
| Alternate 7: Interior Blinds | \$0 | \$0 | \$0 | \$0 | | | |
| Alternate 8: Sod ILO Seed | \$0 | \$0 | \$0 | \$0 | | | |
| Alternate 9: PV System | \$0 | \$0 | \$0 | \$0 | | | |

Talbot Springs ES Replacement
04A - Masonry

| BIDDER | | Bragunier Masonry | George Moehrle | Karon | Telligent Masonry | | | |
|---|-------------|------------------------------|---------------------------|--------------|------------------------------|--|--|--|
| Base Bid | \$3,977,700 | \$5,378,000 | \$4,228,000 | \$5,266,000 | | | | |
| Alternate 1: Sail Shades | \$0 | \$0 | \$0 | \$0 | | | | |
| Alternate 2: Entrance Canopy | \$3,500 | \$16,000 | \$12,000 | \$30,400 | | | | |
| Alternate 3: Quartz Tile | \$0 | \$0 | \$0 | \$0 | | | | |
| Alternate 4: Epoxy Terrazo | \$0 | \$0 | \$0 | \$0 | | | | |
| Alternate 5: Ceramic Tile in Toilet Rooms | \$0 | \$0 | \$1,000 | \$0 | | | | |
| Alternate 6: Wood Grain HM Doors | \$0 | \$0 | \$0 | \$0 | | | | |
| Alternate 7: Interior Blinds | \$0 | \$0 | \$0 | \$0 | | | | |
| Alternate 8: Sod ILO Seed | \$0 | \$0 | \$0 | \$0 | | | | |
| Alternate 9: PV System | \$0 | \$0 | \$0 | \$0 | | | | |

HOWARD COUNTY PUBLIC SCHOOL SYSTEM
 DUSTIN CONSTRUCTION, INC.
 TCA ARCHITECTS, LLC

Talbot Springs ES Replacement
05A - Steel

July 14, 2020
 1:00 P.M.
 Bid No. 056.20.B4

| BIDDER | Iron | | Kinsley | | SA Halac | | Stewart Amos | |
|---|-------------|----------|---------------|-------------|-------------|--|--------------|--|
| | Fabrication | Services | Manufacturing | | | | Steel | |
| Base Bid | \$2,445,100 | | \$2,394,000 | \$2,400,000 | \$2,460,000 | | | |
| Alternate 1: Sail Shades | \$26,370 | | \$10,000 | \$24,000 | \$42,000 | | | |
| Alternate 2: Entrance Canopy | \$49,770 | | \$43,500 | \$36,500 | \$16,000 | | | |
| Alternate 3: Quartz Tile | NA | | \$0 | \$0 | \$0 | | | |
| Alternate 4: Epoxy Terrazo | NA | | \$0 | \$0 | \$0 | | | |
| Alternate 5: Ceramic Tile in Toilet Rooms | NA | | \$0 | \$0 | \$0 | | | |
| Alternate 6: Wood Grain HM Doors | NA | | \$0 | \$0 | \$0 | | | |
| Alternate 7: Interior Blinds | NA | | \$0 | \$0 | \$0 | | | |
| Alternate 8: Sod ILO Seed | NA | | \$0 | \$0 | \$0 | | | |
| Alternate 9: PV System | NA | | \$0 | \$0 | \$0 | | | |

HOWARD COUNTY PUBLIC SCHOOL SYSTEM
 DUSTIN CONSTRUCTION, INC.
 TCA ARCHITECTS, LLC

Talbot Springs ES Replacement
07A - Roofing

July 14, 2020
 1:00 P.M.
 Bid No. 056.20.B4

| BIDDER | Autumn | CitRoof | Cole Roofing | Interstate | Northeast | RD Bean |
|---|-------------|-------------|--------------|-------------|-------------|-------------|
| | Contracting | | | Corporation | Contracting | |
| Base Bid | \$1,821,000 | \$1,736,300 | \$1,733,334 | \$1,750,000 | \$1,470,201 | \$1,875,000 |
| Alternate 1: Sail Shades | \$0 | \$0 | NA | \$0 | \$0 | \$600 |
| Alternate 2: Entrance Canopy | \$28,700 | \$27,300 | \$52,260 | \$15,000 | \$0 | \$27,000 |
| Alternate 3: Quartz Tile | \$0 | \$0 | NA | \$0 | \$0 | \$0 |
| Alternate 4: Epoxy Terrazo | \$0 | \$0 | NA | \$0 | \$0 | \$0 |
| Alternate 5: Ceramic Tile in Toilet Rooms | \$0 | \$0 | NA | \$0 | \$0 | \$0 |
| Alternate 6: Wood Grain HM Doors | \$0 | \$0 | NA | \$0 | \$0 | \$0 |
| Alternate 7: Interior Blinds | \$0 | \$0 | NA | \$0 | \$0 | \$0 |
| Alternate 8: Sod ILO Seed | \$0 | \$0 | NA | \$0 | \$0 | \$0 |
| Alternate 9: PV System | \$6,500 | \$8,300 | \$3,200 | \$5,000 | \$0 | \$6,500 |

HOWARD COUNTY PUBLIC SCHOOL SYSTEM
 DUSTIN CONSTRUCTION, INC.
 TCA ARCHITECTS, LLC

Talbot Springs ES Replacement
11A - Food Service

July 14, 2020
 1:00 P.M.
 Bid No. 056.20.B4

| BIDDER | | 11400, Inc. | | Singer | Ashland | HMAK | | | | |
|---|-----------|-------------|-----------|-----------|---------|------|--|--|--|--|
| | | | | Equipment | | | | | | |
| Base Bid | \$215,600 | \$225,000 | \$271,973 | | | | | | | |
| Alternate 1: Sail Shades | NA | NA | NA | | | | | | | |
| Alternate 2: Entrance Canopy | NA | NA | NA | | | | | | | |
| Alternate 3: Quartz Tile | NA | NA | NA | | | | | | | |
| Alternate 4: Epoxy Terrazo | NA | NA | NA | | | | | | | |
| Alternate 5: Ceramic Tile in Toilet Rooms | NA | NA | NA | | | | | | | |
| Alternate 6: Wood Grain HM Doors | NA | NA | NA | | | | | | | |
| Alternate 7: Interior Blinds | NA | NA | NA | | | | | | | |
| Alternate 8: Sod ILO Seed | NA | NA | NA | | | | | | | |
| Alternate 9: PV System | NA | NA | NA | | | | | | | |

HOWARD COUNTY PUBLIC SCHOOL SYSTEM
 DUSTIN CONSTRUCTION, INC.
 TCA ARCHITECTS, LLC

**Talbot Springs ES Replacement
 15A - Mechanical**

July 14, 2020
 1:00 P.M.
 Bid No. 056.20.B4

| BIDDER | RW Warner | Rommel Construction | Towson Mechanical | WG Tomko | | | |
|---|------------------|----------------------------|--------------------------|-----------------|--|--|--|
| Base Bid | \$8,896,000 | \$6,730,000 | \$6,851,000 | \$7,977,000 | | | |
| Alternate 1: Sail Shades | \$0 | \$0 | \$0 | NA | | | |
| Alternate 2: Entrance Canopy | \$0 | \$0 | \$3,000 | \$4,000 | | | |
| Alternate 3: Quartz Tile | \$0 | \$0 | \$0 | NA | | | |
| Alternate 4: Epoxy Terrazo | \$0 | \$0 | \$0 | NA | | | |
| Alternate 5: Ceramic Tile in Toilet Rooms | \$0 | \$0 | \$0 | NA | | | |
| Alternate 6: Wood Grain HM Doors | \$0 | \$0 | \$0 | NA | | | |
| Alternate 7: Interior Blinds | \$0 | \$0 | \$0 | NA | | | |
| Alternate 8: Sod ILO Seed | \$0 | \$0 | \$0 | NA | | | |
| Alternate 9: PV System | \$0 | \$0 | \$0 | NA | | | |

Talbot Springs ES Replacement
16A - Electrical

| BIDDER | Action Electrical | Alternate Electric | Bo Mark Electric | Grounded Electrical | Key Systems | Rommel Construction | Crown Electric |
|---|--------------------------|---------------------------|-------------------------|----------------------------|--------------------|----------------------------|-----------------------|
| Base Bid | \$4,944,000 | \$5,700,000 | \$4,465,000 | \$5,670,000 | \$4,520,800 | \$4,799,900 | \$5,380,000 |
| Alternate 1: Sail Shades | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| Alternate 2: Entrance Canopy | \$7,700 | \$6,600 | \$5,000 | \$10,340 | \$5,100 | \$5,927 | \$7,000 |
| Alternate 3: Quartz Tile | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| Alternate 4: Epoxy Terrazo | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| Alternate 5: Ceramic Tile in Toilet Rooms | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| Alternate 6: Wood Grain HM Doors | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| Alternate 7: Interior Blinds | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| Alternate 8: Sod ILO Seed | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| Alternate 9: PV System | \$306,000 | \$363,000 | \$297,000 | \$409,156 | \$305,600 | \$332,098 | \$340,000 |